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I. Summary 
 
1. Type of Solicitation: Request for Proposals (RFP) 
 
2. Issuing Office: Texas Comptroller of Public Accounts (CPA) 
 Procurement Section 
 Room 300, Attn: RFP No. 907-25-1902KW 
 111 E. 17th Street 
 Austin, Texas 78774 
  
3. Additional Requirements/Qualifications: N/A 
 
4. Responses to RFP: Sealed Competitive Proposals 
 
5. Deadline for Proposals: In Issuing Office No Later Than: 
 July 10, 2025; 2:00 p.m., Central Time (CT) 
 
6. Initial Contract Term: Date of Award to August 31, 2026 
 
7. CPA Optional Contract Terms: September 1, 2026 through August 31, 2027 
 September 1, 2027 through August 31, 2028 
 September 1, 2028 through August 31, 2029 
 September 1, 2029 through August 31, 2030 and 
 September 1, 2030 through August 31, 2031 
 
8. CPA Contact Person for this RFP: Lauren Callahan, CTCD, CTCM 
 Email with delivery receipt requested to: bidcpa@cpa.texas.gov 
 
9. Proposals Submitted by Email: Required; See Section III, Part A 
 
10. Proposals Submitted by Fax: Not Accepted 
 
11. Pre-Proposal Conference: N/A 
 
12. Pre-Proposal Inspection: N/A 
 
13. Letters of Intent to Submit a Proposal: N/A 
 
14. RFP Addenda: Notices of changes to items directly impacting the original RFP or 

solicitation process will be posted on the Electronic State Business Daily 
(ESBD) located at: http://www.txsmartbuy.com/esbd. CPA will post any 
amendment to this solicitation on the ESBD as an RFP Addendum. It is 
the responsibility of an interested party to check the ESBD for updates 
to this RFP before submitting a Proposal. Each Respondent is solely 
responsible for verifying CPA’s receipt of its questions, if applicable, 
and its Proposal by the deadlines specified in this RFP. 

 
15. Questions and Answers: Questions regarding this RFP must be in writing and must be submitted 

to the CPA Contact Person specified in Part 8, no later than June 26, 
2025; 2:00 p.m. CT. Telephone inquiries will not be accepted. 
Questions may be submitted by email to the email address specified in 
Part 8. CPA intends to post answers to the questions received on the 
ESBD on July 3, 2025, or as soon thereafter as practical. 

 
16. Respondent Presentations: CPA may request that Top-Scoring Respondents present an overview  

of the services and a demonstration of the software proposed in their 
Proposals. The presentations will be performed on or about August 11, 
2025. Presentation location (e.g., videoconference, onsite, etc.), date(s) 
and time(s) to be arranged. In its sole discretion, CPA will determine the 
number of Top-Scoring Respondents. 
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17. Evaluation of Proposals under Best Value Standard (Section 2156.125 of the Texas Government Code): 
 

Criteria Weight 
Respondent’s Past Performance, Qualifications & Experience 30% 
Compliance with CPA Specifications 20% 
Cost 20% 
Reasonableness of Cost 30% 
Total: 100% 

 
As applicable, the factors listed in Sections 2155.074, 2155.075, 2156.007, and 2157.003 of the Texas Government Code 
shall also be considered in making an award. Best and Final Offers may be sought from Respondents whose Proposals are 
ranked most highly by the evaluation committee. However, CPA encourages Respondents to offer their best pricing at all 
times. CPA reserves the right in its sole judgment and discretion, and at any time upon failure of negotiations, to reissue 
or withdraw this RFP rather than continue with negotiations. 

 
18. Email Submission Only. Due to building access restrictions, Respondents will not be permitted to hand deliver Proposals 

to the Issuing Office. Respondents are required to submit Proposals electronically via email with delivery receipt requested 
in accordance with Section III, Part A. 

 
19. Contact with CPA Staff:  Upon issuance of this RFP, employees and representatives of CPA, other than the CPA Contact 

Person identified in Section I, Part 8, will not discuss the contents of this RFP with any Respondent or its representatives. 
Failure of a Respondent or any of its representatives to observe this restriction may result in disqualification of any 
related Proposal. This restriction does not preclude discussions between the parties to conduct business unrelated to this 
procurement or to obtain assistance completing Historically Underutilized Business (HUB) forms required by this RFP. 
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II. Specifications 
 
A. Introduction 
 

The Texas Comptroller of Public Accounts (CPA), an agency of the state of Texas, issues this Request for Proposals (RFP) 
to solicit Proposals from qualified vendors to provide Comprehensive Program Management, Administrative and 
Implementation Services for Home Energy Rebates as described in this Section II and in this RFP (Services). CPA’s 
objective is to obtain the Services that represent the best value for CPA and the State of Texas according to the terms and 
conditions of this RFP. 

 
CPA anticipates making a Contract award to one (1) Successful Respondent for the Services. CPA reserves the 
right not to award a Contract for the performance of all or part of the Services. This RFP is not exclusive and CPA 
reserves the right to issue additional solicitations regarding the Services or similar services at any time. All 
Respondents are encouraged to offer their best pricing at all times. 
 
All costs associated with the Services must be included in the Respondent’s Proposal. Proposals that do not meet 
all of the requirements or contain all of the required documentation specified in this RFP will be rejected as non-
responsive. 
 

B. Background 
 

In 2022, the 117th U.S. Congress passed H.R.5376 – Inflation Reduction Act 2022, creating the Home Energy Rebates, 
split into two sub-programs: Home Owner Managing Energy Savings Efficiency Rebates (HOMES) and Home 
Electrification and Appliance Rebates (HEAR) (collectively referred to herein as “the Programs” or individually as, “the 
HOMES Program” or “the HEAR Program”). The U.S. Department of Energy (DOE) is the administering federal entity 
for the Programs. 
 
The State Energy Conservation Office (SECO), operated by CPA, is the administering state entity for the federal Home 
Energy Rebate Programs aimed to deliver innovative efficiency and electrification programs to households across Texas. 
The overarching goal of the Programs is to increase the affordability and efficiency of homes and reduce energy costs for 
homeowners. 
 
In this RFP, SECO is seeking a vendor to provide Comprehensive Program Management, Administrative and 
Implementation Services for the Programs including: extensive design, implementation, monitoring, and reporting tasks 
that will be closely regulated by state personnel and must meet DOE requirements and guidelines. The DOE allocated 
$690 million to Texas to execute the Programs, with $345 million and $344 million being allocated to the HOMES Program 
and HEAR Program, respectively. The Programs will end when all funds are expended by Texas or September 30th, 2031, 
whichever occurs sooner. Successful implementation of Services will require substantial work by the Successful 
Respondent. 

 
C. Definitions and Acronyms 
 

 ALRD. Administrative and Legal Requirements Document 
 AMI. Area Median Income 
 API. Application Programming Interface 
 Award Date. The Award Date is the earlier of the date an authorized representative of CPA (1) issues a Purchase 

Order (PO) or (2) signs a formal, written agreement. 
 BIL. Bipartisan Infrastructure Law 
 CEJST. Climate and Economic Justice Screening Tool 
 CFR. Code of Federal Regulations 
 Contract. The agreement described in Section II, Part E (Contract Resulting from this Solicitation; Order of Priority), 

if any. 
 CPA. Texas Comptroller of Public Accounts 
 DAC. Disadvantaged Communities 
 DOE. Department of Energy 
 FARC. Federal Assistance Reporting Checklist 
 HEAR. Home Electrification and Appliance Rebate program Section 50122 of the IRA 
 HOMES. Home Efficiency Rebates Program Section 50121 of the IRA 
 IIJA. Infrastructure and Investment Jobs Act 
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 IRA. Inflation Reduction Act 
 LI. Low-income 
 LI MF. Low-income multifamily 
 PNNL. Pacific Northwest Laboratory 
 Programmatic Guidance Documents. Includes the following documents: FARC (Exhibit 1 and Exhibit 2), ALRD 

Version 2.1 (Exhibit 3), Program Requirements and Application Instructions (Exhibit 4), Data and Tools 
Requirements Guide (Exhibit 5), HOMES and HEAR Narrative Documents (Exhibit 6 and Exhibit 7), any additional 
programmatic documents released over the duration of the Program. 

 Progress Tranche. Phased stages of the Home Energy Rebates Programs in which certain deliverables and milestones 
are achieved and requirements must be met in order to move forward. 

 Proposal. A response to this RFP. 
 QA. Quality Assurance 
 Respondent. Any person or entity that submits a Proposal. 
 SCEP. State and Community Energy Programs 
 SECO. State Energy Conservation Office 
 Service Level Plan. A comprehensive document submitted by the Successful Respondent as outlined in Section 

D.2.3.c of this RFP. 
 Subcontractor. Successful Respondent’s contracted vendors.  
 Successful Respondent. The Respondent awarded a Contract, if any. (Also referred to as “Contractor”) 

 

D. Scope of Services 
 

D.1. General 
 

a) Successful Respondent must provide all Services described in Section II, Part D (Scope of Services). 
 

b) Successful Respondent will create, develop, and administer the Programs in conjunction with SECO throughout the 
State of Texas. The Successful Respondent must provide comprehensive administrator services throughout the life 
of the Programs but must track activities for each program phase and program separately. 
 

c) Services and related deliverables will be structured to follow the established Progress Tranches as outlined in this 
Scope of Services and in the following Programmatic Guidance Documents which are incorporated by reference into 
this RFP: 
 

i. Federal Assistance Reporting Checklist (FARC) (Exhibit 1 - HOMES, Exhibit 2 – HEAR); 
ii. Administrative and Legal Requirements Document (ALRD) Version 2.1 (Exhibit 3); 

iii. Program Requirements and Application Instructions (Exhibit 4); 
iv. Data and Tools Requirements Guide (Exhibit 5); 
v. HOMES and HEAR Narrative Documents (Exhibit 6 – HOMES, Exhibit 7 – HEAR); 

vi. Reimbursement Request Checklist (Exhibit 8); and 
vii. Such additional programmatic documents and updates released by DOE over the duration of the Programs, 

as applicable. 
 

d) Each Program must be divided into two phases. The first phase is called the Early Administration Period, and the 
second phase is called the Full Program Performance Period. The Early Administration Period consists of the 
activities outlined in Part D.2. The Full Program Performance Period consists of the activities outlined in Parts D.3 
through D.6. 
 

e) The Services include providing a project delivery solution with customer support and rebate processing capabilities, 
and tasks including but not limited to analysis; Programs monitoring, tracking, reporting auditing, evaluation 
activities, rebate processing; outreach, marketing, and consulting. Successful Respondent will provide all services, 
systems, and personnel to maintain and support the system components for technology support. 
 

f) Successful Respondent will establish and maintain a customer service operation including phone lines with 
dedicated support for interested parties. 

 
g) Successful Respondent will conduct applicable market research and analysis to assist SECO in determining its 

priorities and the goals of the Programs. 
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h) Successful Respondent will assist with implementing best practices for federal and state award management, 
including performance, financial oversight, and training CPA staff as requested by SECO. 

 
i) Successful Respondent will maintain consistent communication and coordinate directly with the SECO Contract 

Manager. Successful Respondent will attend monthly meetings with the SECO Contract Manager (in-person or 
virtually) between the 10th and 15th day of each month. The SECO Contract Manager will oversee the direction and 
quality of work of Successful Respondent.  
 

j) Successful Respondent will maintain consistent communication and coordinate directly with the SECO Contract 
Manager for all education and outreach events.  

 
k) Successful Respondent will maintain, track, and report budget and audit items for each Program separately. 

 
l) Successful Respondent will adhere to all SECO reporting requirements and written deliverables associated with both 

HOMES and HEAR rebate Programs.  
 

m) Services and deliverables as outlined in Section II, Parts D.2 through D.6 will apply to the HOMES Program and the 
HEAR Program independently and separately from one another. Submittal of invoices for each Program, as detailed 
in Appendix 1, Mandatory Price Sheet, must be independent of the other Program’s. 
 

n) The resulting Agreement will be based upon the availability of IRA funding, and SECO will reserve the right to 
cancel same upon providing 14 calendar days' written notice to the Successful Respondent should funding cease to 
be available.  Funding under the Full Program Performance Period is not available until Early Administration Period 
funds have been expended and deliverables have been accepted by SECO. Successful Respondent must receive 
written approval to access Full Program Performance Period funds. Full Program Performance Period funding by the 
DOE or SECO is not guaranteed. 

 
D.2. Early Administration Period 
 

1. Overview 
During the Early Administration Period, the Successful Respondent will coordinate and collaborate with communities 
to understand and determine the local, community, and regional needs to maximize benefits to low-income and low 
to moderate-income single family and multifamily residents. Successful Respondent must complete preliminary 
planning, market research, community engagement, contractor engagement, and adhere to the Program guidelines 
during the Early Administration Period. The approved State Grant Applications will provide the guiding goals and 
methodologies for subsequent Program requirements. All fees charged in the performance of the Early Administration 
Period must be reflected in Appendix 1 Mandatory Price Sheet. The following is a summary of the tasks to be 
completed in the Early Administration Period: 

a) The Successful Respondent will develop strategic and implementation plans. 
b) The Successful Respondent will design and develop a rebate processing and tracking system that can be 

accessed through the web and link to the DOE API. The system must be functioning and approved by SECO 
within the Early Administration Period. 

c) The Successful Respondent will provide a comprehensive Service Level Plan describing their approach to 
ensuring consistent and responsive services for both the rebate processing and tracking system and customer 
support operations. 

d) The Successful Respondent will assist SECO in providing Pre-Launch Data Details to the DOE as described 
in the Data and Tools Requirements Guide (Exhibit 5).  

2. Timeline 
a) SECO has submitted the State Grant Applications and received approval for both HOMES and HEAR. Early 

Administration Period has started and will continue upon award. 
3. Deliverables 

Successful Respondent will incorporate feedback and submit deliverables to receive written approval from SECO and 
the DOE. Completion of deliverables for each Program may not be simultaneous but must follow the order as outlined 
in Programmatic Guidance Documents (Section II, Part D.1.c). All deliverables must be compliant with applicable 
federal and state statutes and align with Program goals as outlined by DOE. Early Administration Period deliverables 
are detailed below: 

a) All documents in the Implementation Blueprint as detailed in the Program Requirements and Application 
Instructions (Exhibit 4) and the ALRD (Exhibit 3) to include (at a minimum): 

i. Outreach partnerships, outreach channels strategic and implementation plan. 
ii. Single family and multifamily education strategic and implementation plan. 
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iii. Contractor partnerships, outreach channels strategic and implementation plan. 
iv. Retailer and Distributor Outreach strategic and implementation plan. 
v. Consumer protection strategic and implementation plan. 

vi. Program monitoring, tracking, reporting auditing, and evaluation strategic and implementation plan. 
vii. Privacy and Security Risk Assessment for State Systems strategic and implementation plan. 

b) Timeline for executing activities. 
c) Service Level Plan addressing at a minimum the following components: 

i. Rebate Processing and Tracking System Service Levels 
1. System Availability & Uptime. Describing proposed service level targets for system 

uptime, including expected monthly and annual availability percentages. Include strategies 
for redundancy, disaster recovery, and business continuity. 

2. System Performance & Response Time. Defining standards for portal responsiveness (e.g., 
page load times, transaction processing speeds). Explain monitoring protocols and 
mechanisms to proactively detect and resolve performance issues. 

3. User Support & Issue Resolution. Outlining procedures and timelines for responding to 
technical support requests, bug reports, and user feedback related to the portal (e.g., Tier 
1, Tier 2, Tier 3 escalation framework). 

4. Maintenance & Update Schedules. Describing plans for routine maintenance, system 
upgrades, security patches, and planned downtime, including communication strategies to 
notify users in advance. 

5. Accessibility & User Experience. Describing measures to ensure the portal meets 
accessibility standards and provides a user-friendly experience for diverse populations. 

ii. Customer Support Operation Service Levels 
1. Hours of Operation. Specifying proposed hours of operation (including time zones), and 

describe how coverage will meet the needs of the target population. 
2. Call Handling Metrics. Proposing service level targets for key metrics such as average 

speed of answer, abandonment rate, first call resolution rate, and call escalation timelines. 
3. Multilingual & Accessibility Support. Describing capabilities to provide services in 

multiple languages and accommodate users with disabilities, including use of translation 
services or assistive technologies. 

4. Staffing & Training. Outlining proposed staffing levels, training programs, and quality 
assurance measures to ensure knowledgeable, courteous, and efficient service. 

5. Customer Satisfaction Measurement. Explaining how customer satisfaction will be 
measured and reported (e.g., surveys, feedback tools), and how continuous improvement 
will be incorporated into call center operations. 

iii. Reporting & Compliance 
1. The Successful Respondent must describe how they will: 

a. Monitor and report service level compliance on a regular basis (e.g., monthly 
dashboards, quarterly reports) 

b. Address and remediate service level deficiencies 
c. Ensure compliance with applicable data privacy, cybersecurity, and regulatory 

requirements 
iv. Approval and Liquidated Damages 

1. The Successful Respondent will submit the Service Plan for review, feedback, and 
approval by SECO. 

2. Failure to meet agreed upon service levels may result in the assessment of liquidated 
damages.  

 
D.3. Full Program Performance Period: Progress Tranche 1 
 

1. Overview 
During Progress Tranche 1, the Successful Respondent will launch the Programs to the public for participation. 
Staged rollout is acceptable; Successful Respondent must provide the schedule for each of the Programs to SECO. 
Continuous updates, improvement, and maintenance of the Implementation Blueprint documents, rebate system, and 
reporting will be expected. The Successful Respondent will work closely with SECO and CPA to analyze and 
manage goals for both the HOMES Program and the HEAR Program based on the Programmatic Guidance 
Documents. All fees charged in the performance of this Progress Tranche 1 must be reflected in Appendix 1 
Mandatory Price Sheet. 
The following is a summary of the tasks to be completed in Progress Tranche 1: 

a) Program Launch. 
b) Continuous updates to Implementation Blueprint documents and activities. 
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c) Maintenance and improvement of the rebate system. 
2. Timeline 

a) Progress Tranche 1 will begin when the Implementation Blueprint documents are approved by the DOE for 
both Programs. 

3. Deliverables 
Successful Respondent will incorporate feedback and submit deliverables to receive written approval from SECO and 
the DOE. Completion of deliverables for each Program may not be simultaneous but must follow the order as outlined 
in Programmatic Guidance Documents (Section II, Part D.1.c). All deliverables must be compliant with applicable 
federal and state statutes and align with Program goals as outlined by DOE. Progress Tranche 1 deliverables are 
detailed below: 

a) Pre-Launch information from the Data & Tools Requirement Guide (Exhibit 5) using the PNNL standardized 
spreadsheet. 

b) An updated Service Level Plan reflecting the updated needs for this Progress Tranche. 
c) Progress Tranche 1 Summary Report submitted to SECO at least one hundred and twenty (120) days prior to 

moving to Progress Tranche 2. 
d) Monthly, quarterly, and annual reports for both the HOMES Program and the HEAR Program. 

i. Prepare subcontractor reports and an executive summary for both Programs. 
ii. Prepare ad-hoc reports as requested by SECO. 

iii. Submit all required report documentation in requested format through the SECO Contract Portal no 
later than the 10th day of each applicable month.  

iv. At a minimum, reports must include all reporting requirements outlined in the FARC (Exhibit 1 and 
Exhibit 2). 

 

D.4. Full Program Performance Period: Progress Tranche 2 
 

1. Overview 
During Progress Tranche 2, the Successful Respondent will continue Program execution, implementing updates and 
improvements as needed and approved by SECO and completing federal and state reporting requirements. 
Continuous updates, improvement, and maintenance of the Implementation Blueprint documents, rebate system, and 
reporting will be expected. This Progress Tranche will also include the development of the Market Transformation 
Plan. All fees charged in the performance of this Progress Tranche 2 must be reflected in Appendix 1 Mandatory 
Price Sheet. 
The following is a summary of the tasks to be completed in Progress Tranche 2.  

a) Develop a Market Transformation Plan. 
b) Continuous updates to Implementation Blueprint documents and activities. 
c) Maintenance and improvement of the rebate system. 
d) Within this Progress Tranche 2, rebate funds distributed to low-income (LI) and low-income multifamily 

(LI MF) qualifying subrecipients must achieve minimums outlined in the ALRD (Exhibit 3). 
2. Timeline 

a) Progress Tranche 2 will begin when the Progress Tranche 1 Summary Report is approved by the DOE for 
both Programs. 

3. Deliverables 
Successful Respondent will incorporate feedback and submit deliverables to receive written approval from SECO and 
the DOE. Completion of deliverables for each Program may not be simultaneous but must follow the order as outlined 
in Programmatic Guidance Documents (Section II, Part D.1.c). All deliverables must be compliant with applicable 
federal and state statutes and align with Program goals as outlined by DOE. Progress Tranche 2 deliverables are 
detailed below: 

a) Market Transformation Plan as described in the Program Requirements and Application Instructions (Exhibit 
4). 

b) An updated Service Level Plan reflecting the updated needs for this Progress Tranche. 
c) Progress Tranche 2 Summary Report submitted to SECO at least one hundred and twenty (120) days prior to 

moving to Progress Tranche 3. 
d) Monthly, quarterly, and annual reports for both Programs. 

i. Prepare subcontractor reports and an executive summary for the Programs. 
ii. Prepare ad-hoc reports as requested by SECO. 

iii. All required report documentation will be submitted in requested format through the SECO Contract 
Portal no later than the 10th day of each applicable month.  

iv. At a minimum, reports must include all reporting requirements outlined in the FARC (Exhibit 1 and 
Exhibit 2). 

 

D.5. Full Program Performance Period: Progress Tranche 3 
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1. Overview 
During Progress Tranche 3, the Successful Respondent will continue Program execution, implementing updates and 
improvements as needed and approved by SECO and completing federal and state reporting requirements. 
Independent reviews as outlined in the FARC (Exhibit 1 and Exhibit 2) and ALRD (Exhibit 3) will be completed 
and submitted to SECO for review. All fees charged in the performance of this Progress Tranche 3 must be reflected 
in Appendix 1 Mandatory Price Sheet. 
The following is a summary of the tasks to be completed in Progress Tranche 3. 

a) Independent and SECO-initiated reviews of Program implementation and benchmarks. 
b) Continuous updates to Implementation Blueprint documents and activities. 
c) Maintenance and improvement of the rebate system. 
d) Within this Progress Tranche 3, rebate funds distributed to LI and LI MF qualifying subrecipients must 

achieve minimums outlined in the ALRD (Exhibit 3).  
2. Timeline 

a) Program Tranche 3 will begin when an approved Market Transformation Plan is approved by the DOE for 
both Programs and the Progress Tranche 2 Summary Report is approved by the DOE for both Programs. 

3. Deliverables 
Successful Respondent will incorporate feedback and submit deliverables to receive written approval from SECO and 
the DOE. Completion of deliverables for each Program may not be simultaneous but must follow the order as outlined 
in Programmatic Guidance Documents (Section II, Part D.1.c.). All deliverables must be compliant with applicable 
federal and state statutes and align with Program goals as outlined by DOE and the FARC (Exhibit 1 and Exhibit 2). 
Progress Tranche 3 deliverables are detailed below: 

a) The following reviews as indicated in the ALRD (Exhibit 3) and FARC (Exhibit 1 and Exhibit 2): 
i. Independent privacy and security review. 

ii. QA Plan review. 
iii. Incentive implementation review. 

b) Progress Tranche 3 Summary Report submitted to SECO at least one hundred and twenty (120) days prior to 
moving to Progress Tranche 4. 

c) An updated Service Level Plan reflecting the updated needs for this Progress Tranche. 
d) Monthly, quarterly, and annual reports for both HOMES and HEAR. 

i. Prepare subcontractor reports and an executive summary for both Programs. 
ii. Ad-hoc reports as requested by SECO. 

iii. All required report documentation will be submitted in requested format through the SECO Contract 
Portal no later than the 10th day of each applicable month.  

iv. At a minimum, reports must include all reporting requirements outlined in the FARC (Exhibit 1 and 
Exhibit 2). 
 

D.6. Full Program Performance Period: Progress Tranche 4 
 

1. Overview 
During Progress Tranche 4, the Successful Respondent will continue Program execution, implementing updates and 
improvements as needed and approved by SECO as well as prepare for Program Closeout. Final evaluations and 
reporting as designated by SECO and the DOE will be completed. The Successful Respondent will complete all 
Program Closeout tasks as outlined in Programmatic Guidance Documents (Section II, Part D.1.c). All fees charged 
in the performance of this Progress Tranche 4 must be reflected in Appendix 1 Mandatory Price Sheet. 
The following is a summary of the tasks to be completed in Progress Tranche 4. 

a) Program Closeout. 
b) Continuous updates to Implementation Blueprint documents and activities. 
c) Maintenance and improvement of the rebate system. 
d) Within this Progress Tranche 4, rebate funds distributed to LI and LI MF qualifying subrecipients achieve 

minimums outlined in the ALRD (Exhibit 3). 
2. Timeline 

a) The milestones to begin Tranche 4 are: 
i. Approved QA Plan review; 

ii. Approved independent privacy and security review; and  
iii. A completed incentive implementation review. 
iv. Approved Progress Tranche 3 Summary Report. 

b) All funds have been fully dispersed, and the rebate system is closed and no longer receiving rebate recipient 
applications. 

4. Deliverables 
Successful Respondent will incorporate feedback and submit deliverables to receive written approval from SECO and 
the DOE. Completion of deliverables for each Program may not be simultaneous but must follow the order as outlined 
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in Programmatic Guidance Documents. All deliverables must be compliant with applicable federal and state statutes 
and align with Program goals as outlined by DOE and the FARC (Exhibit 1 and Exhibit 2). Progress Tranche 4 
deliverables are detailed below: 

a) Continuous updates to Implementation Blueprint documents and activities. 
b) An updated Service Level Plan reflecting the updated needs for this Progress Tranche. 
c) Maintenance of improvement of the rebate system. 
d) Monthly, quarterly, and annual reports for both HOMES and HEAR. 

i. Prepare subcontractor reports and an executive summary for both Programs. 
ii. Ad-hoc reports as requested by SECO. 

iii. All required report documentation will be submitted in requested format through the SECO Contract 
Portal no later than the 10th day of each applicable month.  

iv. At a minimum, reports must include all reporting requirements outlined in the FARC. 
e) Final Program evaluation and summary of rebate delivery effectiveness. 
f) Program Closeout (including, but not limited to): 

i. All requirements as outlined in 2CFR §200. 
ii. All tasks as outlined in the FARC. 

iii. Rebate processing system shut down and applications cannot be submitted. 
iv. All rebate recipients paid. 
v. All contractor work completed and paid. 

vi. All retailers paid and retail program activity halted. 
vii. All reports submitted and accepted by SECO. 

viii. Program records retained as outlined in 2CFR §200.334. 
ix. Final invoice is submitted. 

 

D.7 CPA Data Safeguard Standards. 

a. Defined Terms. The term “CPA Data” refers to CPA’s information as well as other entity information in the possession 
of CPA that is processed, stored, or transmitted by a computer. CPA Data includes all data that is generated by 
Successful Respondent in performance of a contract with CPA. The term “CPA Information System” refers to those 
devices, software, networks and related infrastructure that CPA owns, operates or has obtained for use to conduct CPA 
business. Devices include, but are not limited to, CPA-owned or managed storage, processing, and communications 
devices, as well as personally owned devices. 

b. Access to CPA Data. Successful Respondent represents and warrants that it will implement, maintain, and use 
appropriate administrative, technical, and physical safeguards to preserve the confidentiality, integrity, and availability 
of CPA Data. Successful Respondent will not collect, access, use, disclose, or retain CPA Data other than as necessary 
to perform the services specified in a contract resulting from this solicitation or as otherwise authorized in writing by 
CPA. Successful Respondent will restrict access to CPA Data to only those personnel who must have the information 
on a “need to know” basis. Successful Respondent will not use CPA Data, or any information derived from CPA Data, 
for its own benefit or the benefit of any other person or entity. Successful Respondent will not share CPA Data with 
its parent company or other affiliate without CPA’s express written consent. 

c. Web-Based Remote Access to CPA Information Systems. Successful Respondent may use third-party web-based 
remote access connections to CPA Information Systems to provide support services under the following conditions: 
1. CPA shall affirmatively initiate and accept Successful Respondent’s connections to CPA Information Systems. 
2. CPA shall monitor Successful Respondent’s connections to CPA Information Systems for the duration of the 

Services. 
3. CPA shall terminate Successful Respondent’s connections to CPA Information Systems upon completion of the 

Services. 

d. Remote Access to CPA Information Systems. Successful Respondent shall accept the CPA Remote Access Terms and 
Conditions and obtain CPA’s written approval of Successful Respondent’s Remote Access Request Form before CPA 
will issue Successful Respondent with credentials to remotely access CPA Information Systems (e.g., for continuous 
access). Successful Respondent may contact the CPA Contract Manager for the applicable forms. Successful 
Respondent shall only access CPA Information Systems in accordance with CPA’s security protocols using CPA-
approved remote access technologies, processes, and procedures. CPA reserves the right to immediately terminate any 
access to a CPA Information System. 

e. CPA-Required Security Awareness Training. As a condition of CPA issuing credentials and Successful Respondent 
gaining access to a CPA Information System, Successful Respondent shall complete CPA’s security awareness 
training or an equivalent DIR-approved training on an annual basis during the Contract term, including renewal 
periods. Successful Respondent shall submit to CPA at contract.administration@cpa.texas.gov: (i) the Contractor 
Cybersecurity Training Attestation (CCTA) form attached as Section XI; and (ii) any other information reasonably 
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requested by CPA to comply with Section 2054.5192 of the Texas Government Code. Successful Respondent must 
complete, sign, and return the CCTA form to CPA no later than sixty (60) calendar days following contract award and 
each anniversary thereafter during the term of the Contract, including any renewal periods. Successful Respondent 
shall maintain records of all individuals who have completed the CPA-required training for the duration of the 
individual’s employment or other business relationship with Successful Respondent, plus five years. CPA, in its sole 
discretion, may deny network or system access to any individual that does not complete the CPA-required training 
within thirty (30) calendar days following the date of CPA’s grant of access to the CPA Information System(s). 

f. Location of CPA Data. Successful Respondent shall ensure that CPA Data (i.e., primary and backup) remains, at all 
times, within the continental United States. Successful Respondent shall receive, process, transmit, and store all CPA 
Data within the continental United States. Successful Respondent’s point of access to CPA Data shall be within the 
continental United States. 

g. Encryption Standards. 
1. Successful Respondent shall encrypt CPA Data in transit and at rest. Data in transit means data is moving via 

email, in applications, or through browsers and other web connections. Data at rest (including data backups) 
means data is stored in databases, the cloud, removable media, or mobile devices. 

2. Successful Respondent shall utilize encryption standards that are FIPS 140-2 compliant or, upon the written 
approval of CPA’s Chief Information Security Officer, shall meet the intent of the standards as described in FIPS 
140-2. 

3. The minimum cryptographic algorithm used by Successful Respondent must be Advanced Encryption Standard 
(AES) 128 or higher (256 AES is preferred). 

4. Successful Respondent shall encrypt CPA Data transmitted over a public or private network. CPA approved data 
encryption transmission protocols include the following: (1) SFTP (FTP over SSH), (2) FTPS (FTP over TLS), 
(3) HTTPS (HTTP over TLS), and (4) virtual private network. 
 

h. System Security Plan and Continuous Monitoring Plan. Successful Respondent, in collaboration with CPA, shall 
develop, implement, and maintain a comprehensive written System Security Plan that contains administrative, 
technical, and physical safeguards designed to: (i) ensure the confidentiality, integrity and availability of CPA Data; 
(ii) protect against unauthorized access to or use of CPA Data; and (iii) comply with all applicable legal and regulatory 
requirements for data protection. Successful Respondent shall develop, implement, and maintain a plan for the 
continuous monitoring of security control effectiveness and provide a report to CPA on a quarterly basis. The report 
shall include evidence that Successful Respondent has implemented security controls correctly, the controls are 
operating as intended, and the controls are producing the desired outcome with respect to meeting security 
requirements for the information system(s). 
 

i. Auditable Information Security Framework. Successful Respondent shall secure its own and its third-party service 
providers’ systems (e.g., IT service provider, Cloud Service Provider) in a manner consistent with an auditable 
information security framework e.g., National Institute of Standards and Technology (NIST), International 
Organization for Standardization (ISO) 27001. 

 
j. Defects and Vulnerabilities. Upon Contract award and during the term of the Contract, Successful Respondent shall 

provide CPA with prompt, written notice upon Successful Respondent’s discovery of any product defects and 
vulnerabilities of the proposed Licensed System/Solution that allow an attacker to violate an explicit (or implicit) 
security policy to achieve some impact or consequence. Examples of vulnerabilities include defects that allow 
intruders to gain increased levels of access or interfere with the normal operations of information systems. 
Vulnerabilities caused by insecure configurations, design choices, and changing environmental conditions are 
additional examples. 

 
k. Supply Chain Risk Management. Successful Respondent shall provide CPA’s Contract Manager a description of how 

it manages supply chain risks. Specifically, Successful Respondent shall describe its established agreements and 
procedures with entities involved in the supply chain for the notification of supply chain risks, compromises, and the 
result of assessments or audits.  During the term of the contract, Successful Respondent shall provide CPA’s Contract 
Manager prompt, written notice of supply chain risks that impact the delivery of the products and services of the 
Contract. Examples of supply chain risks include supplier financial failure, production control/product quality, market 
supply and demand, labor disputes/shortages, cybersecurity threats, natural disasters. Successful Respondent shall 
notify CPA of a supply chain compromise and potential compromise in accordance with Section G Security Incident 
Notification. 

 
l. Independent Information Security Assessment. If Successful Respondent has access to a CPA Information System or 

receives, processes, transmits, or stores CPA Data, then Successful Respondent shall provide CPA’s Contract Manager 
with its most recent information security assessment conducted by an independent third-party (e.g., SSAE-18 SOC 2 
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Type II, ISO 27002) upon Contract award and annually thirty (30) days prior to the anniversary of the Contract award 
date thereafter. CPA, in its sole discretion, may conduct a security assessment of any information system holding CPA 
Data or connected to a CPA Information System. CPA’s security assessment may consist of a review of the following: 
(i) independent third-party assessment(s) contracted by Successful Respondent (e.g., SSAE-18 SOC 2 Type II, ISO 
27002) and (ii) Successful Respondent’s System Security Plan. 

  
m. Media Sanitization. Successful Respondent shall sanitize information system media, both digital and non-digital, in 

accordance with NIST Special Publication 800-88 (Guidelines for Media Sanitization) when CPA Data in the custody 
of Successful Respondent is no longer required to be retained by contract with CPA. Successful Respondent must 
maintain a record documenting each sanitization procedure that, at a minimum, includes the following information: 
(i) date sanitization completed, (ii) description of the item(s), serial number(s), inventory control number(s), if 
applicable, and (iii) sanitization method used. No later than sixty (60) calendar days from contract expiration or 
termination or as otherwise specified in the Contract, Successful Respondent must either (i) complete the sanitization 
and submit via email to the CPA Contract Manager all sanitization documentation or (ii) submit a written statement 
via email to the CPA Contract Manager explaining the reason that destruction of CPA Data by Successful Respondent 
is technically impossible or impractical. Successful Respondent’s obligations set forth in this clause survive the 
termination or expiration of the contract as long as Successful Respondent retains CPA Data. 
 

n. Third-Party Service Providers. It is Successful Respondent’s sole responsibility to ensure that its access and the access 
Successful Respondent grants to its service providers to CPA Data or CPA Information Systems does not result in 
unauthorized access to CPA Data or CPA Information Systems. 

 
o. Federal Taxpayer Information. Successful Respondent shall not access, process, store or transmit IRS Federal 

Taxpayer Information for or on behalf of CPA unless expressly authorized by a contract with CPA. 
 

p. State Agency Website Requirements. Successful Respondent shall comply with the requirements for state agency 
websites set forth in 1 Texas Administrative Code §206. 

 
q. Reserved. 

 
r. State Authorization and Risk Management Program (TX-RAMP). Successful Respondent shall obtain TX-RAMP 

certification in accordance with the Department of Information Resources (DIR) Program Manual. CPA requires the 
following TX-RAMP certification based-on Agency criteria: 
1. __ None. Product is out of scope/low impact in accordance with the DIR TX-RAMP Manual. 
2. __ Level 1 Certification. The product will administer Agency public data. 
3. __ Level 2 Certification. The product will administer Agency sensitive, confidential, and/or regulated data. 
Upon Contract award, Successful Respondent shall maintain compliance with TX-RAMP program requirements and 
certification throughout the term of the contract. Successful Respondent shall notify the CPA Contract Manager 
immediately if TX-RAMP certification is revoked or otherwise removed. 
 
If Successful Respondent uses a cloud service provider to host (i.e., Infrastructure as a Service or IaaS) or build (i.e., 
Platform-as-a-Service or PaaS) a custom-developed CPA system or application, Successful Respondent shall ensure 
its cloud service provider obtains TX-RAMP certification in accordance with the Department of Information 
Resources (DIR) Program Manual. If applicable, CPA requires the following TX-RAMP certification based-on 
Agency criteria: 
4. ___ None. Product is out of scope/low impact in accordance with the DIR TX-RAMP Manual. 
5. ___ Level 1 Certification. The product will administer Agency public data. 
6. _X_ Level 2 Certification. The product will administer Agency sensitive, confidential, and/or regulated data. 
Upon Contract award, Successful Respondent shall ensure its cloud service provider used to host or build a custom-
developed CPA system or application maintains compliance with TX-RAMP program requirements and certification 
throughout the term of the contract. Successful Respondent shall notify the CPA Contract Manager immediately if 
TX-RAMP certification is revoked or otherwise removed. 
 

s. FedRAMP or StateRAMP Authorization. If Successful Respondent obtained TX-RAMP certification through 
FedRAMP or StateRAMP authorization, upon Contract award, Successful Respondent, shall maintain continuous 
FedRAMP or StateRAMP acceptable status and notify the CPA Contract Manager immediately if such authorization 
is revoked or otherwise removed. 

 

D.8 Liquidated Damages. In submitting a Proposal, Respondent agrees that the measure of damages in the event of a default 
or breach by Successful Respondent may be difficult or impossible to calculate. In the event Successful Respondent fails 
to perform Services or complete the obligations under the Contract in a timely manner, CPA may require Successful 
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Respondent to pay, as liquidated damages and not as a penalty, an amount equivalent to two percent (2%) of the total cost 
for Services or obligations not completed as required by the Contract per calendar day of delay. CPA may impose, but is 
not obligated to impose, these liquidated damages in lieu of any monetary damages available to CPA under the Contract 
or applicable law. 

 

D.9 Optional Features, Products or Services. If Respondent believes there are additional features, products or services that 
would benefit CPA under this RFP, Respondent may describe such features, products or services and include pricing for 
such features, products or services in Appendix 1, Mandatory Price Sheet. Optional features, products or services are not 
scored as part of the evaluation process. 

 

E. Contract Resulting from this Solicitation; Order of Priority 
 

Respondent’s Proposal is a legal offer to contract based upon the terms, conditions, and specifications set forth in this RFP. 
“Contract” means (1) a valid PO issued by CPA or (2) a formal, written agreement between CPA and Successful 
Respondent, if any. The Contract is effective as of the Award Date and will be between CPA and the Successful 
Respondent. Successful Respondent shall be solely responsible to CPA for all performance by Successful Respondent’s 
employees, representatives, agents, subcontractors, suppliers, third-party service providers, and similar entities (“Persons” 
for purposes of this sentence) and for ensuring that all such Persons comply with applicable provisions of this RFP and the 
Contract. The entire Contract between CPA and Successful Respondent shall consist of the following documents, which 
shall control in the following order of priority, except as otherwise provided in the formal, signed agreement between the 
parties or CPA’s PO: (1) the PO and PO Change Notices (POCN), if any; (2) the formal, signed agreement, if any; (3) this 
RFP; and (4) Successful Respondent’s Proposal (collectively, these documents constitute the “Contract”).  
 

F. Warranty of Performance 
 

Successful Respondent represents and warrants that its performance under the Contract shall be conducted conscientiously 
in a professional and workmanlike manner to the full extent of Successful Respondent’s talents and capabilities with due 
diligence and in full compliance with the highest professional standards of practice in the industry applicable to the 
Services. 

 

G. Security Incident Notification 
 

Successful Respondent shall have policies and procedures for the effective management of Security Incidents, which shall 
be made available to CPA upon written request. Within twenty-four (24) hours of Successful Respondent’s discovery or 
reasonable belief that there has been an event which results in the accidental or deliberate unauthorized access, loss, 
disclosure, modification, disruption, or destruction of confidential CPA information (“Security Incident”), Successful 
Respondent shall provide notice to CPA by calling (800) 531-5441 EXT 34357. Until the investigation is complete, 
Successful Respondent shall submit, on a daily basis or as otherwise agreed by CPA, a written report via encrypted email 
to security.alerts@cpa.texas.gov that includes, at a minimum, the following: 

 Date and time incident occurred, 
 Date and time incident detected, 
 Date and time incident contained, 
 Address where incident occurred, 
 Name of person(s) that discovered incident, 
 Description of how Successful Respondent discovered incident, 
 Type of CPA information involved, 
 Description of the nature of the incident, 
 Description of the steps Successful Respondent has taken or will take to investigate incident, 
 Description of the steps Successful Respondent has taken or will take to mitigate any negative impacts of 

incident, 
 Information technology involved (e.g., laptop, server, mainframe), 
 Description of steps taken to preserve computer evidence and maintain chain of custody, and 
 Description of corrective action Successful Respondent has taken or will take to prevent future incidents. 

Successful Respondent shall coordinate all media or other breach notifications with CPA in advance of such notification(s), 
unless expressly prohibited by law. Subject to review and approval of CPA, Successful Respondent shall provide notice at 
its own cost that satisfies the requirements of applicable law to individuals whose information was compromised or likely 
compromised as a result of the Security Incident. If CPA, in its sole discretion, elects to send its own separate notice, then 
all costs associated with preparing and providing the notice shall be reimbursed to CPA by Successful Respondent. If 
Successful Respondent does not reimburse such costs within thirty (30) days of CPA’s written request, then CPA shall 
have the right to collect such costs. CPA reserves the right to conduct an independent investigation of any Security Incident, 
and should CPA choose to do so, Successful Respondent shall cooperate fully with CPA and assume responsibility at its 
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own expense for making personnel, resources, and systems access available to CPA and CPA’s authorized 
representative(s). 
 

H. Insurance and Bonds 
 

Successful Respondent represents and warrants that it shall obtain and maintain the following coverages throughout the 
term of the Contract and that all coverages shall be with companies licensed in Texas with an “A” rating from A.M. Best 
Co. authorized to provide the required coverages: 

 Blanket Employee Dishonesty Bond or Employee Dishonesty Coverage under a liability insurance policy with a 
minimum $100,000 for each individual who will provide Services. A rider or endorsement shall name the Texas 
Comptroller of Public Accounts as loss payee or additional named insured under the respective bond or policy. 

 A bank guarantee in the amount of $250,000 as a performance bond naming the Texas Comptroller of Public 
Accounts as loss payee. 

 Standard Workers Compensation Insurance covering all individuals who will provide Services. 

 Commercial General Liability Insurance: $2,5,000,000 minimum each occurrence limit; $5,000,000 minimum 
aggregate limit. 

 Professional Liability Insurance: $5,000,000 minimum each occurrence limit; $5,000,000 minimum aggregate 
limit.  

 Cyber Insurance with Technology Errors and Omissions with occurrence and aggregate limits of $2,000,000 and 
Cyber Liability with occurrence and aggregate limits of $2,000,000, or equivalent coverages, that address 
Successful Respondent’s liability, including indemnification and other obligations, in the performance of Services 
for: (a) unauthorized access or use of a computer system or network; (b) denial of service attacks; (c) receipt or 
transmission of malicious code; (d) failure to protect confidential, personal or corporate information; (e) wrongful 
collection of confidential, personal or corporate information; and (f) violation of privacy laws, statutes or 
regulations in connection with an event described in (d) or (e). 

 
All of the above policies and bonds shall contain endorsements prohibiting cancellation except upon thirty (30) calendar 
days’ prior written notice to CPA, and all insurance policies shall name the Texas Comptroller of Public Accounts as an 
additional insured by appropriate endorsement. Successful Respondent shall furnish proof to CPA of such coverage in the 
form of a Certificate of Insurance from Successful Respondent’s insurance carrier(s) indicating the required coverages. 
The certificate shall be addressed to CPA as the certificate holder. Successful Respondent shall submit proof of required 
insurance coverage withing five (5) days after the Effective Date, and annually thereafter, via email, referencing the PO 
number, to the following address: contract.administration@cpa.texas.gov. 

 

I. Criminal Background Investigation 
 

1. Criminal Background Investigation by Successful Respondent. Prior to an Assigned Personnel commencing Services 
under the Contract, Successful Respondent shall conduct a criminal background investigation and provide written 
notice via email to CPA’s Criminal Investigation Division of any Assigned Personnel that have any felony criminal 
conviction(s). If any information for the Assigned Personnel changes during the Contract Term, Successful 
Respondent shall provide written notice via email to CPA’s Criminal Investigation Division no later than three (3) 
business days after Successful Respondent’s discovery of such changed information that relates to felony criminal 
conviction(s). Written notice to CPA’s Criminal Investigation Division shall be submitted to 
cid.analysts@cpa.texas.gov. 

Successful Respondent’s exercise of due diligence in conducting the criminal background investigation shall include, 
at a minimum, the following: (1) compliance with Successful Respondent’s published policies and procedures for 
background and criminal conviction checks and (2) a comprehensive search of the public information portion of Texas 
Department of Public Safety criminal conviction database located at:  
https://publicsite.dps.texas.gov/ConvictionNameSearch/. If Successful Respondent asserts that a search of the Texas 
Department of Public Safety criminal conviction database is not appropriate for a particular Assigned Personnel, 
Successful Respondent must provide written notice via email to CPA’s Criminal Investigation Division that explains 
the proposed alternate approach for conducting the criminal background investigation. 

For purposes of this clause, “Assigned Personnel” includes, without limitation, all individuals provided by Successful 
Respondent under the contract resulting from this RFP who will or may (1) be assigned as lead or key personnel; (2) 
provide Services on-site at CPA’s premises; or (3) access CPA information resources, i.e., the procedures, equipment, 
and software that are employed, designed, built, operated, and maintained to collect, record, process, store, retrieve, 
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display, and transmit information, and associated personnel including consultants and contractors. At CPA’s written 
request, Successful Respondent shall replace Assigned Personnel that has any felony criminal conviction(s). 

Within five (5) business days of receipt of a written request by CPA’s Criminal Investigation Division during the 
Contract Term, Successful Respondent shall provide written notice to CPA’s Criminal Investigation Division of any 
Assigned Personnel that have any felony criminal conviction(s). 

2. Criminal Background Investigation by CPA. At CPA’s discretion, CPA may conduct a criminal background investigation 
on Successful Respondent’s Assigned Personnel. Should any Assigned Personnel not be acceptable to CPA due to a finding 
of felony criminal conviction(s) as a result of the criminal background investigation, Successful Respondent shall replace 
such Assigned Personnel upon CPA’s written request or CPA may terminate the Contract. 

3. Remedies. If CPA becomes aware that Successful Respondent provided false information, Successful Respondent fails to 
promptly notify CPA of changed information that related to felony criminal convictions, or Successful Respondents fails to 
replace Assigned Personnel as required by this Section, Successful Respondent shall be in breach of contract and CPA shall 
have the option to terminate the Contract without further obligation to Successful Respondent as well as pursue all other 
remedies and rights available to CPA under contract, at law, or in equity. 

 

J. Contract Term; Survival of Terms 
 

CPA will enter into a Contract for an Initial Year with three (3) additional, one (1) year periods. The Initial Term of the 
Contract is intended to be from Date of Award to August 31, 2025. CPA may, in its sole discretion, exercise the option to 
extend the Contract for up to three (3) additional, one (1) year periods. The optional additional periods are September 1, 
2025 through August 31, 2026; September 1, 2026 through August 31, 2027; and September 1, 2027 through August 31, 
2028. “Contract Term” means the Initial Term and any optional additional periods exercised. To exercise an option to 
extend the term, CPA will notify Successful Respondent; such notice may be by PO issuance. Termination of the Contract 
for any reason shall not release Successful Respondent from liability or obligation set forth in the Contract that is expressly 
stated to survive any such termination or by its nature would be intended to be applicable following any such termination, 
e.g., indemnification, confidentiality, dispute resolution, records retention, CPA data security terms, and right to audit. 

 

K. Acceptance Criteria 
 

Prior to payment, CPA will evaluate the provided products and/or Services using the following criteria and any additional 
acceptance criteria agreed to by the parties prior to the Award Date and included in the Contract: 

 
1. The products and/or services must meet all specifications and standards of performance in the Contract; and 
2. The products and/or services must comply with all published specifications. 

 

L. Payments 

Successful Respondent will submit rebate reimbursement requests on a bi-weekly basis and administrative reimbursement 
requests on a monthly basis through the SECO Contract Portal. Payment(s) to Successful Respondent will be based upon 
the schedule described in Appendix 1 (Mandatory Price Sheet) and the Contract. CPA makes no express or implied 
warranty whatsoever that any minimum compensation or minimum quantity will be guaranteed under the Contract. 
Payment shall be made in accordance with the Texas Prompt Payment Act, Chapter 2251 of the Texas Government Code 
(“Chapter 2251”) and Chapter 2251 shall govern remedies for late payment. Payments will be made to Successful 
Respondent as provided in Section IV, Provision for Direct Deposit or Warrant. 
 

M. Discounts 

If Successful Respondent provides a discount on the final Contract costs at any time during the term of the Contract, 
Successful Respondent will notify CPA in writing ten (10) calendar days before the effective date of the discount. CPA 
will generate a POCN and send it to Successful Respondent. If an early payment discount is available to CPA, then 
Respondent’s Proposal must describe the early payment discount offered and the discount percentage that would apply to 
CPA’s early payment within ten (10), fifteen (15), twenty (20) or twenty-five (25) calendar days after receipt of a correct 
invoice. Successful Respondent shall also specify any applicable, early payment discount option(s) on each submitted 
invoice. 

 

N. PO Addition and Deletion 
 

CPA reserves the right, in its sole discretion, to add or delete products or Services during the Contract Term. All additions 
or deletions will be processed through CPA’s Procurement Section. The rate at the time of the addition or deletion shall 
be the same as the rate quoted in the Contract for the same model product or Service. The effective date of any addition or 
deletion will be no later than five (5) business days after receipt of CPA’s written notification of the addition or deletion. 
For this purpose, written notification includes registered mail, regular mail, or email with confirmation receipt. 
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For any additions, CPA’s Procurement Section will provide a POCN to Successful Respondent. The total number of 
additions allowed to CPA is determined by the number CPA chooses to purchase. For any deletions, CPA’s Procurement 
Section will provide a POCN to Successful Respondent with the effective date of the deletion, the amount of the reduction 
or refund (if any), and the equipment serial number or other specific equipment information to identify equipment, if 
applicable. 

 

O. HUB Subcontracting Plan Information 
 

In accordance with Section 2161.252 of the Texas Government Code and 34 Texas Administrative Code §20.285, each 
state agency that considers entering into a contract with an expected value of $100,000 or more over the life of the contract 
(including any renewals) shall, before the agency solicits bids, proposals, offers, or other applicable expressions of interest, 
determine whether subcontracting opportunities are probable under the contract. If subcontracting opportunities are 
probable, each state agency’s invitation for bids, requests for proposals, or other purchase solicitation documents with an 
expected value of $100,000 or more shall state that probability and require a Historically Underutilized Business (HUB) 
Subcontracting Plan (HSP). 
 
CPA has determined that subcontracting opportunities are probable and requires Respondents to complete the State of 
Texas HUB Subcontracting Plan (HSP) form located at https://comptroller.texas.gov/purchasing/vendor/hub/forms.php. 
The HSP form is also posted to the ESBD as separate Bid Package #2 under this RFP, available at: 
http://www.txsmartbuy.com/esbd. For assistance in completing the HSP, Respondent may visit the following website:  
https://comptroller.texas.gov/purchasing/vendor/hub/. Respondents may send an HSP review request to the Contact person 
provided in Section I, Part 8. CPA will provide a courtesy HSP review if the request is received no later than the date 
questions are due, as specified in Section I, Part 15.  
 
For purposes of the HSP, CPA has determined that this procurement falls under the following category: 
 

Special Trade Construction ____    Professional Services ____    Other Services _X__     Commodities ____  
 
CPA has identified the possible subcontracting opportunities on the “Agency Special Instructions/Additional 
Requirements” portion of the State of Texas HUB HSP form set forth below: 
 
 

- - Agency Special Instructions/Additional Requirements - - 
 

The Texas Comptroller of Public Accounts is committed to increasing contracting opportunities with HUBs by 
contracting directly with HUBs or indirectly through subcontracting opportunities in compliance with Chapter 
2161 of the Texas Government Code, and by requesting a HSP for contracts with an expected value of $25,000 
to $99,999. 
 

If a bid/proposal/offer to a solicitation with an expected value of $100,000 or more does not contain a completed 
HSP and supporting documentation, the bid/proposal/offer will be considered non-responsive and will be 
disqualified. After Contract award, Successful Respondent may be subject to debarment pursuant to Section 
2161.253(d) of the Texas Government Code if any modifications are made to the HSP without PRIOR approval 
from CPA. 
 
 

If Respondent is not subcontracting any portion of the Contract, Sections 1, 2(a), 3 and 4 must be completed. 

If Respondent is subcontracting some portion of the contract, the supporting documentation of “Good Faith 
Effort” must be demonstrated in either Method A (Attachment A) or Method B (Attachment B). 
 

The Texas Comptroller of Public Accounts requests all Respondents to consider utilizing HUBs in 
subcontracting areas listed below; however, this list should not be considered exhaustive.  

 

Class Item Description 

918 58 Governmental Consulting 

946 49 Financial Services (Not Otherwise Classified) 

958 77 Project Management Services 

907 40 Engineering Services, Non-Licensed (Not Otherwise Classified), Incl. Consulting 
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In accordance with 34 TAC §20.285(d)(1)(D)(iii), a Respondent (prime contractor) may demonstrate a good 
faith effort to utilize Texas certified HUBs for its subcontracting opportunities if the total value of 
Respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the agency 
specific HUB goal, whichever is higher. When a Respondent uses this method to demonstrate a good faith 
effort, the Respondent must identify the HUBs with which it will subcontract. If using existing contracts with 
Texas certified HUBs to satisfy this requirement, only contracts that have been in place for five years or less 
shall qualify toward meeting the HUB goal. 

 

P. Respondent Documents 
 

All Respondent documents that are related to the Services, this RFP, Respondent’s Proposal, or a resulting Contract 
including, but not limited to, boilerplate service agreements, service schedules, published specifications, warranty 
information, terms of service, ordering documents, license agreements and maintenance agreements, are collectively 
referred to in this RFP as “Respondent Documents.” Respondent must include copies of all proposed Respondent 
Documents with Respondent’s Proposal. Upon written request, Respondent shall promptly provide to CPA a Word version 
of specific Respondent Documents. CPA reserves the right, in its sole discretion, to amend the Respondent Documents to 
conform to this RFP and Texas law and provide them to Respondent for approval and signature prior to contract award. 
Respondent Documents that are (1) submitted as part of the Proposal and (2) amended to conform to this RFP and Texas 
law through mutual, written agreement of Successful Respondent and CPA will be incorporated as part of the Contract. 

 

Q. Respondent Exceptions 
 

If Respondent takes any exception to any provisions of this RFP, the exceptions must be specifically and clearly identified 
by section number in Respondent’s Proposal as required by Section XI (Respondent Exceptions). Respondent’s proposed 
alternative must also be provided in a chart similar to the one provided in Section XII. If a Respondent takes a “blanket 
exception” to the entire RFP or does not propose alternate language for CPA’s consideration, Respondent’s Proposal may 
be considered non-responsive and disqualified from further consideration. 
 

Respondents are strongly encouraged to submit any inquiries regarding specific terms or conditions of this RFP during the 
question-and-answer period designated in Section I (Summary). 
 

R. Respondent’s Past Performance; Vendor Performance Tracking System 
 

Comptroller may conduct reference checks with other entities regarding past performance of Respondent and its 
subcontractors, if any. In addition to evaluating performance through the Vendor Performance Tracking System (VPTS) 
as authorized by Section 2262.055 of the Texas Government Code, Comptroller may examine other sources of vendor 
performance, including, but not limited to, notices of termination, cure notices, assessments of liquidated damages, 
litigation, audit reports, and non-renewals of contracts. Such sources of Respondent performance may include any 
governmental entity, whether an agency or political subdivision of the State of Texas, another state, or the Federal 
government. Further, Comptroller may initiate such examinations of Respondent performance based upon media reports. 
Any such investigations shall be at the sole discretion of Comptroller, and any negative findings, as determined by 
Comptroller, may result in a non-award to Respondent. VPTS information is located on Comptroller’s website at: 
https://www.comptroller.texas.gov/purchasing/programs/vendor-performance-tracking/.  

  

III. Proposal Submission Requirements 
 

A. Delivery of Proposal  
 

1. Respondent must submit its Proposal electronically via email with delivery receipt requested, in accordance with the 
following: 

a. The Proposal must be emailed to bidcpa@cpa.texas.gov, with copy to the CPA Contact Person identified in 
Section I; 

b. The subject line of the email must include Respondent’s name and a reference to RFP No. 907-25-1902KW; 

c. All attachments to the email must be in a format that is accessible to CPA (specific acceptable formats include 
Word, Excel, and pdf); 

d. All required forms must be signed, either with digital signatures or manually with scanned signatures; and 

e. CPA strongly encourages Respondent to send the email with the attached Proposal at least fifteen (15) minutes 
prior to the Deadline for Submission of Proposals as specified in this RFP in order to allow for any networking 
delays that may occur (e.g., firewalls, security scans, etc.). 
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2. Respondent is solely responsible for ensuring timely delivery of its Proposal to the Issuing Office by the deadline. 
Late Proposals will not be accepted. For purposes of meeting the 2:00 p.m. delivery deadline, the Issuing 
Office’s electronic receipt date and time will be considered conclusive in all respects.   
 

B. Proposal Content and Format 
 

The Proposal must contain the information listed in this Part B. Failure to include all information may result in exclusion 
of the Proposal from consideration. The Proposal must contain an organized, paginated table of contents with hyperlinks 
corresponding to the sections and pages of the Proposal. The Proposal must be organized as follows: 

 

1. Respondent’s Contact Person and Identifying Information. Respondent must submit the following in its Proposal: 
a. Respondent’s identifying information: 

(1) name and address of business entity submitting the Proposal; 
(2) list of all principals; 
(3) type of business entity (e.g., corporation, partnership);  
(4) state of incorporation or organization; and  
(5) principal place of business. 

b. Respondent’s contact information (i.e., name, title, email address, phone number and fax number) for the 
individual(s) who will be CPA’s point of contact for questions regarding the Proposal and the Contract. 

 

2. Respondent Questionnaire: Respondent’s Qualifications, Experience and Past Performance. 
a. Profile. In its Proposal, Respondent must provide a profile that: 

(1) describes the size and scope of all of Respondent’s operations, including number of Respondent’s 
employees and years in business; 

(3) describes Respondent’s prior contracting experience with CPA and other public sector entities; 
(4) includes a statement regarding the financial stability of Respondent, including the ability of 

Respondent to perform the Services and any other services proposed in its Proposal; and 
(5) includes any other information Respondent believes is pertinent to this RFP (e.g., certificates, 

industry awards). 
 

b. Vendor Reference Questionnaire. Respondents must send the Vendor Reference Questionnaire (Section 
XII) to three (3) companies or government agencies (References). Instructions are included on the 
questionnaire. Respondents may send the questionnaire to Customers via email. CPA is not responsible for 
undeliverable emails or for non-responsive References. Respondents’ References will be evaluated in 
accordance with Section I, Part 17 (Evaluation of Proposals). Vendor must include all requested information 
in the top portion of the questionnaire. References must respond to CPA on the form provided by the due 
date provided in the Anticipated Schedule of Events on the cover page of this RFP to be considered in 
Proposal evaluation. The questionnaire form must be submitted directly from the References to CPA. 
Respondents shall not submit the Vendor Reference Questionnaire to CPA. References may be contacted for 
clarification at CPA’s discretion. CPA is not obligated to contact Respondent in the event a Reference submits 
incomplete information. 

 
c. Cancellations or Terminations. In its Proposal, Respondent must list all contracts or purchase orders that 

Respondent executed or accepted within the last three (3) years and that were canceled or terminated before 
completion by any entity with which Respondent contracted. For each cancelled or terminated contract or 
purchase order, Respondent must include a detailed explanation for the cancellation or termination and final 
resolution of the matter. The Proposal must include the names and telephone numbers of each such entity’s 
contact person. If there were no contracts or purchase orders cancelled or terminated before completion in 
the last three years, specify none. 

 
 

3. Respondent Questionnaire: Narrative. 
a. Scope of Services. In its Proposal, Respondent must submit a detailed, narrative explanation of how the 

offered services will meet the requirements of Section II, Part D (Scope of Services). Respondent must 
provide in its Proposal all the information requested in the Scope of Services in conformity with the structure 
outlined in Section II, Part D (Scope of Services). In the narrative, Respondent must also provide the 
following: 
(1) Early Administration Period (50121 HOMES). Strategy for completing the following plans and 

establishing metrics that include milestones that are specific, measurable achievable, relevant, and time 
bound.   

a. Outreach partnerships, outreach channels strategic and implementation plan. 
b. Single family and multi-family education strategic and implementation plan. 
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c. Contractor partnerships, outreach channels strategic and implementation plan. 
d. Retailer and Distributor Outreach strategic and implementation plan. 
e. Consumer protection strategic and implementation plan. 
f. Program monitoring, tracking, reporting auditing, and evaluation strategic and implementation 

plan. 
g. Privacy and Security Risk Assessment for State Systems strategic and implementation plan. 
h. Utility Data Access Plan (for HOMES only) strategic and implementation plan. 
i. Data and Tools strategic and implementation plan 

(2) Early Administration Period (50122 HEAR). Strategy for completing the following plans and 
establishing metrics that include milestones that are specific, measurable achievable, relevant, and time 
bound.   

a. Outreach partnerships, outreach channels strategic and implementation plan. 
b. Single family and multi-family education strategic and implementation plan. 
c. Contractor partnerships, outreach channels strategic and implementation plan. 
d. Retailer and Distributor Outreach strategic and implementation plan. 
e. Consumer protection strategic and implementation plan. 
f. Program monitoring, tracking, reporting auditing, and evaluation strategic and implementation 

plan. 
g. Privacy and Security Risk Assessment for State Systems strategic and implementation plan. 
h. Utility Data Access Plan (for HOMES only) strategic and implementation plan. 
i. Data and Tools strategic and implementation plan 

(3) Full Program Performance Period (50121 HOMES).  Strategy for completing. Section II, Part D (Scope 
of Services) D.2 through D.5 Scope of Service overview, milestones, and deliverables.  

(4) Full Program Performance Period (50122 HEAR).  Strategy for completing. Section II, Part D (Scope of 
Services) D.2 through D.5 Scope of Service overview, milestones, and deliverables.  

(5) information requested in Part D7 (Data Security Terms). 
(6) copies of all Respondent Documents applicable to the proffered Services. Refer to Part P. 
(7) a detailed description of how Respondent will provide problem or trouble resolution, its escalation 

procedures, and the timeframe in which Respondent will respond to CPA’s request for maintenance and 
technical support. 

(8) a description of the qualifications of personnel who will provide the offered Services. Respondent must 
also describe its organizational structure and staffing levels that will support the offered Services, 
including Respondent’s policies for retaining personnel and engaging additional, qualified personnel, if 
necessary, to support the requirements set forth in this RFP. In addition, Respondent must identify all 
proposed personnel who will or may provide Services. For each proposed individual, Respondent must 
provide a résumé that includes the following information: (1) professional employment history, (2) 
education, (3) relevant professional training and (4) professional certifications. Respondent must also 
identify the roles and responsibilities of the proposed personnel and provide an organizational chart 
depicting the lines of authority and functional titles of the proposed personnel. 
 

b. Description of All Offered Optional Features, Products, or Services. If offered, Respondent must describe 
in its Proposal any Optional Features, Products or Services that would benefit CPA, but are not part of the 
minimum requirements of this RFP. Refer to Section II, Part D.9. Respondent must provide line-item pricing 
for each option on the Mandatory Price Sheet in Appendix 1. 

 
c. Early Payment Discount Offering. If offered, Respondent must describe with specificity in its Proposal any 

early payment discount offered and the discount percentage that would apply to CPA’s early payment within 
ten (10), fifteen (15), twenty (20) or twenty-five (25) calendar days after receipt of a correct invoice. Refer 
to Section II, Part M. 

 

4. Mandatory Price Sheet. Respondent must complete and submit, in its Proposal, all sections of the Mandatory Price 
Sheet. See Appendix 1. 

a. All costs associated with the offered services must be entered on the Mandatory Price Sheet and described in 
the Proposal. 

b. If Optional Features, Products or Services are offered, refer to Section II, Part D. 
 

5. HUB Subcontracting Plan (HSP) & Supporting Documentation. The document required by Section II, Part O must 
be completed, signed, and included in the Proposal. 

 

6. Execution of Proposal. The document required by Section V must be completed, signed, and included in the Proposal. 
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7. Conflict of Interest Form. The document required by Section VI must be completed, signed, and included in the 
Proposal. 

 
8. Nondisclosure Agreement. The document required by Section VII must be completed, signed, and included in the 

Proposal. 
 

9. Confidential Treatment of Information Acknowledgment. A copy of the CTIA form, located in Section VIII, 
signed by Respondent or its authorized representative, must be included in the Proposal. Additionally, if 
communications with Respondent necessitate the release of confidential CPA information, then each individual 
requiring access to, or who may be exposed to, such information must sign the CPA Confidential Treatment of 
Information Acknowledgment (CTIA) form. Upon CPA’s request Respondent agrees to provide CPA with copies of 
any such CTIA forms. See Section IV, Part 74 (Information Security Requirements for Successful Respondent) for 
information regarding use of the CTIA during the Contract Term. 

 

10. Certification regarding Public Nature of the Proposal. The document required by Section IX must be completed, 
signed, and included in the Proposal. 
 

11. Data Security Information. In its Proposal, Respondent shall include the following information: 

i. Compliance with CPA Data Safeguard Standards. Respondent shall describe its approach and methodology for 
meeting the requirements in Section II, Part D.7. (CPA Data Safeguard Standards) above. 

ii. Data Security Breach History. Respondent shall disclose any data security breach incidents, including pertinent, 
public information describing the breach such as the date of the incident, date of incident discovery, cause of the 
incident, and remediation efforts undertaken by Respondent. 

iii. Defects and Vulnerabilities. Respondent shall disclose product defects and vulnerabilities above of the proposed 
Solution described in Part D.7.j that is known to Respondent at the time of Proposal submission. 

iv. System Development Life Cycle. Respondent shall provide a written description of its system development 
lifecycle that addresses security engineering methods, software development methods, 
testing/evaluation/validation techniques, and quality control processes. 

 
12. Contractor Cybersecurity Training Attestation Form. Successful Respondent must complete, sign and return to 

CPA at contract.administration@cpa.texas.gov the form in Section X within sixty (60) days of the Effective Date and 
annually thereafter. 
 

IMPORTANT NOTE: 

THE FORMS LOCATED IN THIS RFP ARE PREPARED EXCLUSIVELY FOR THIS RFP. RESPONDENT’S 
SUBMISSION OF OTHER FORMS OR DOCUMENTS, INCLUDING PRIOR VERSIONS OF THE FORMS, MAY 
RESULT IN DISQUALIFICATION OF THE PROPOSAL. 
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IV. Terms and Conditions 
 
A. Standard Terms and Conditions  

1. Terms and Conditions. This Section IV (Standard Terms and Conditions) is incorporated into this RFP for all purposes. 
Respondent’s representation and signature is required on the Execution of Proposal located in Section V. 

2. Contract Award; Copyright; Reissuance. In awarding a Contract, CPA reserves the right, in its sole discretion, to reject 
all or any part of any Proposals; waive minor technicalities; negotiate price and other provisions with all Respondents, the top-
rated Respondents, or no Respondents; and award a contract in the best interests of CPA and the State of Texas. CPA reserves 
the right, in its sole discretion, to award a contract without discussion of Proposal(s) with Respondent(s). CPA’s waiver of any 
deviations in any Proposals will not constitute a modification of this RFP and will not preclude CPA from asserting all rights 
against Respondent for failure to comply fully with all terms and conditions of this RFP. CPA reserves the right to make any 
corrections or include additional requirements in the PO prior to issuance necessary for CPA’s compliance, as an agency of the 
State of Texas, with all state and federal requirements. Copyrighted Proposals are unacceptable and are subject to 
disqualification as non-responsive. CPA reserves the right to disqualify any Proposal that asserts a copyright on any CPA-
created form that CPA requires a Respondent to include in its Proposal, e.g., Mandatory Price Sheet. CPA is not required to 
award a Contract. CPA may reissue or issue another RFP for the requested Services or items described in this RFP or similar 
services or items at any time. 

3. Pricing; F.O.B. (Freight on Board) Destination. All pricing must be submitted in the format provided in the Mandatory 
Price Sheet and must comply with the requirements described in this paragraph. If a trade discount is shown on the Proposal, 
it should be deducted and net line extensions shown on the Mandatory Price Sheet. Respondent must be willing to negotiate 
from Proposal prices. “Discount from list” Proposals are not acceptable unless specifically requested. Cash discounts will not 
be considered in determining the best value. However, CPA will take all cash discounts offered if earned. A Respondent must 
quote F.O.B. destination with title and risk of loss transferred to CPA upon CPA’s written acceptance; otherwise, Respondent 
must quote complete cost to deliver as specified in this RFP. A Respondent must quote unit price on quantity and unit of 
measure specified. Total prices must be computed to show the total cost for each item type. In case of errors in computation in 
Proposals, unit prices shall govern. CPA will not consider Proposals subject to unlimited price or percentage-of-price increases. 

4. Additional Specifications. By submitting a Proposal, Respondent guarantees and warrants that all requested Services or 
items offered will meet or exceed all specifications of this RFP. All items offered shall be new and in first-class condition, 
including containers suitable for shipment and storage, unless otherwise indicated in this RFP. Respondent must furnish 
samples, when requested, free of expense to CPA. CPA will return samples to Respondent, on request, at Respondent’s expense. 
Each sample should be marked with Respondent's name, address, and CPA’s RFP number or PO number, as applicable. No 
substitutions or cancellations are permitted without prior written approval of CPA’s Procurement Section. 

5. Testing; Acceptance; Return; Revocation. Prior to contract award or payment, as applicable, requested samples will be 
subject to inspection and testing by CPA. CPA reserves the right to test requested samples or items prior to Contract award and 
Respondent will bear all costs of any testing. After Contract award and prior to payment, CPA may conduct acceptance testing 
on the requested items delivered under the Contract. CPA will have up to thirty (30) days to conduct such testing. If the delivered 
and/or installed requested items fail to meet or exceed the acceptance criteria or any other requirement of the Contract, CPA 
may refuse to accept the requested items. If CPA refuses to accept the requested items, CPA shall return such requested items 
at Successful Respondent’s sole expense. If the delivered, requested items meet or exceed all conditions and requirements of 
the Contract, CPA shall notify Successful Respondent in writing no later than thirty (30) days after receiving the samples or 
items being tested that Successful Respondent may submit an invoice to CPA’s Accounts Payable Division for such requested 
items. CPA reserves the right to revoke prior acceptance for, among other things, latent defects. 

6. Delivery; Dates; Delays; Delivery Hours. Regardless of whether the latest acceptable delivery date is specified in the 
Mandatory Price Sheet, Respondent must list the number of days required to place equipment or goods in CPA’s designated 
location under normal conditions. Failure to state a delivery time obligates Respondent to complete delivery in fourteen (14) 
calendar days or by the latest acceptable delivery date specified in Section II (Specifications) or the Mandatory Price Sheet. 
Unrealistically short or long delivery promises may cause a Proposal to be disregarded. Consistent failure to meet delivery 
promises without valid reason may result in Successful Respondent’s removal from the State of Texas’ Centralized Master 
Bidders List (CMBL). If Successful Respondent determines that it will be unable to comply with any scheduled deadline or 
delivery of the requested items required under the Contract, Successful Respondent shall notify CPA in advance in writing of 
the expected delay, the reason for the delay and the date by which the requested items may be expected. CPA may, in its sole 
discretion, approve such delay in writing. Notwithstanding anything in this Part (Delivery; Dates; Delays; Delivery Hours) to 
the contrary, CPA reserves the right to terminate all or any part of the Contract and CPA does not waive any rights or remedies 
available to CPA for Successful Respondent’s nonperformance under the Contract. Successful Respondent must deliver all 
items during CPA’s standard business hours unless CPA’s Procurement Section or CPA’s Contract or Project Manager provides 
prior written approval for delivery before or after standard business hours. CPA’s standard business hours are defined in Section 
IV, Hours. 
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7. Time for Submission. Proposals must be received by CPA’s Procurement Section before the hour and date specified in 
Section I (Summary). Late Proposals will not be considered under any circumstances. 

8. Electronic Signatures. Respondent’s Proposal must be electronically signed or manually signed and scanned. Subsequent 
documents delivered pursuant to this RFP may be electronically signed as well. To the extent the parties sign electronically, 
their electronic signature, whether digital or encrypted, is intended to authenticate the applicable and will have the same force 
and effect as manual signatures. Delivery of a copy of the Proposal, Contract, or any other document contemplated under this 
RFP bearing an original manual or electronic signature by document signing software, by electronic mail in pdf or similar 
format intended to preserve the original graphic and pictorial appearance of a document, or through the use of electronic 
signature software will have the same effect as physical delivery of the paper document bearing an original manual signature.  

“Electronic signature” means electronic sound, symbol, or process attached to or logically associated with a record and executed 
or adopted by a person with the intent to sign the record pursuant to the Texas Uniform Electronic Transactions Act (Tex. Bus. 
& Com. Code §322.001 et seq.) as amended from time to time. 

9. Respondent Identification. Proposals must include Respondent’s Texas Identification Number (TIN), which is the 
taxpayer number assigned and used by CPA. If this number is not known, provide the Respondent’s Federal Employer 
Identification Number (FEIN), if any, or, for sole proprietors that do not have a TIN or FEIN, contact the contact person listed 
in Section I (Summary). 

10. No Alterations or Withdrawals of Proposal after Deadline. Proposals cannot be altered or amended after the deadline 
specified in Section I (Summary), except as provided in this paragraph. Any alterations made before this deadline must be 
initialed by the Respondent or its authorized agent. No Proposals can be withdrawn after the specified deadline without approval 
by CPA’s Procurement Section based on a written reason acceptable to CPA. 

11. Selected Definitions.  

• “Successful Respondent’s employee” includes any individual who, on behalf of Respondent, will or may participate 
in the Contract. 

• “Successful Respondent’s employee” includes all officers, personnel, replacement personnel, agents, subcontractors 
and other representatives of Respondent regardless of how employed or contracted by Respondent.  

• When the term “relative” refers to an individual, the term includes a current or former CPA employee’s spouse, father, 
mother, brother, sister, son or stepson, daughter or stepdaughter, mother-in-law, father-in-law, sister-in-law, brother-
in-law, son-in-law or daughter-in-law.  

• “Financial interest” means receiving, or the right to receive, money or other valuable property or benefits under the 
actual or proposed contract; holding a position in the business of Respondent, such as a principal, officer, director, 
trustee, partner, employee or the like, or holding any position of management; holding any of the outstanding debt of 
a person directly involved in the proposed or resulting contract; or owning stock or other interest in the business of 
Respondent. 

12. Tie Proposals. Consistent and continued tie Proposals could cause rejection of Proposals by CPA and/or investigation of 
antitrust violations. 

13. Email Proposals. CPA will not be responsible for Proposals received late, illegible, incomplete, or otherwise non-
responsive due to network delays (e.g., firewalls, security scans, etc.), internet connection issues, etc. 

14. Mailed or Hand-delivered Proposals. CPA will not accept mailed or hand-delivered Proposals.  

15. Terms and Conditions Attached to Proposal. CPA will not consider any terms and conditions or other documents 
attached to a Proposal as part of the Proposal unless the Respondent specifically and prominently refers to each of them in its 
Proposal. In addition, see other Parts of this Section IV (Terms and Conditions), for example, Parts 16 (Incorporation of Entire 
RFP), 17 (Authority to Bind CPA; Execute Documents), 18 (Unacceptable Terms in Respondent’s Proposal), 19 
(Specifications; Performance), 20 (Respondent Costs), and 21 (Prepayments), regarding limitations on terms and conditions or 
attachments to Respondent’s Proposal. CPA reserves the right, in its sole discretion, to reject any Respondent terms and 
conditions or other documents or attachments that are submitted to CPA as part of Respondent’s Proposal. 

16. Incorporation of Entire RFP. Except as otherwise provided in the negotiated terms and conditions, if any, that are 
expressly identified as such in the Contract, this entire RFP applies to and becomes part of the Contract. 
 
17. Authority to Bind CPA; Execute Documents. Only the Comptroller, Deputy Comptroller, and the Deputy Comptroller’s 
authorized delegate have the authority to execute a document or grant a permission on behalf of CPA with respect to this RFP 
or the Contract, except that CPA’s Procurement Section has authority to issue POs and POCNs. 

18. Unacceptable Terms in Respondent’s Proposal. No CPA action, including, but not limited to, issuance of a PO, will 
constitute an acceptance of conflicting terms, conditions, or attachments in Respondent’s Proposal; however, this lack of 
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acceptance by CPA shall not apply to the negotiated terms and conditions, if any, that are expressly identified as such in the 
Contract. Proposed terms and conditions that may violate Texas law applicable to the specific procurement or may be 
unacceptable to CPA for inclusion in the Contract include the following: 

 Proposals that incorporate the laws of a state other than Texas; 
 Requirements for prepayment; 
 Limitations on CPA’s remedies; 
 Requirements that CPA indemnify the Respondent; 
 Requirements that Respondent’s documents control in case of conflicts; 
 Requirements that Respondent’s documents control even if Respondent accepts or acknowledges the PO; and 
 Disclaimer of warranties. 

19. Specifications; Performance. Successful Respondent will provide the requested Services and/or items of the quality and 
in the manner described in this RFP. Successful Respondent’s failure to conform to all requirements of the Contract may, 
among other things, result in CPA’s withholding of acceptance and payments under the Contract, CPA’s cancellation of all or 
part of the Contract, CPA’s revocation of any prior acceptance and Successful Respondent’s refund to CPA of amounts paid 
by CPA prior to revocation of acceptance. 

20. Respondent Costs. Respondent will bear all costs and expenses for the provision of the requested Services or items 
required by the Contract. All such costs and expenses must be included in the prices detailed in the Contract. No other amounts 
will be paid. 

21. Prepayments. CPA, in its sole discretion, reserves the right, to the extent permitted by Texas law and CPA regulations, to 
prepay for any requested Services or items delivered to or provided to CPA by Successful Respondent in its performance under 
the Contract. CPA may inspect, test and evaluate the requested items prior to acceptance and payment. 

22. Refunds. Successful Respondent will promptly refund or credit, within thirty (30) calendar days, any funds erroneously 
paid by CPA not expressly authorized under the Contract. 

23. Invoicing; Travel-related Expenses; Withholding of Payments. To be paid, Successful Respondent must submit one 
copy of an itemized invoice showing the PO number to CPA’s Accounts Payable Division at biapp@cpa.texas.gov for all 
requested Services and/or items delivered, inspected, tested, evaluated and accepted by CPA. CPA will not reimburse for travel, 
meals, lodging or other related expenses unless specifically provided in the Contract. In that event, Successful Respondent will 
invoice such costs to CPA based on actual expenses and CPA shall not be liable for reimbursement of expenses that: (1) were 
not pre-approved in writing by CPA, or (2) exceed the current State of Texas’ Travel Regulations. Receipts are required to 
validate invoicing. 

24. Termination and Cancellation Circumstances. CPA may terminate or cancel the Contract in any one of the following 
circumstances: 

24.1. Mutual Agreement. Upon the mutual, written agreement of CPA and Successful Respondent, the Contract may 
be terminated or cancelled. 

24.2. CPA Upon 30 days’ Notice. CPA may, in its sole discretion, terminate or cancel the Contract with thirty (30) 
calendar days’ written notice to Successful Respondent. Upon termination under this provision, Successful Respondent 
shall refund to CPA any amounts attributable to the terminated months remaining in the Contract within thirty (30) 
calendar days of the termination effective date. 

24.3. Successful Respondent’s Nonperformance. If Successful Respondent fails to comply with any requirement of 
the Contract, including, but not limited to, those requirements included in this RFP, CPA may immediately terminate or 
cancel all or any part of the Contract, may obtain substitute requested Services and/or items, may withhold acceptance 
and payments to Successful Respondent, may revoke any prior acceptance, may require Successful Respondent to refund 
amounts paid prior to revocation of acceptance and may pursue all rights and remedies against Successful Respondent 
under the Contract and any applicable law. In addition, CPA will report defaulting Successful Respondent to the 
Statewide Procurement Division for possible action by the Statewide Procurement Division against defaulting 
Successful Respondent. CPA may also report such nonperformance in the Vendor Performance Tracking System 
available at: https://www.comptroller.texas.gov/purchasing/programs/vendor-performance-tracking/.  

24.4. Excess Obligations Prohibited. The Contract is subject to termination or cancellation, without penalty to CPA, 
either in whole or in part, subject to the availability of state funds. CPA is a state agency whose authority and 
appropriations are subject to actions of the Texas Legislature. If CPA becomes subject to a legislative change, revocation 
of statutory authority, or lack of appropriated funds that would render either CPA’s or Successful Respondent’s delivery 
or performance under the Contract impossible or unnecessary, the Contract will be terminated or cancelled and be 
deemed null and void. In the event of a termination or cancellation under this Part 24.4, CPA will not be liable to 
Successful Respondent for any damages that are caused or associated with such termination or cancellation, and CPA 
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will not be required to give prior notice. Termination under this Part 24.4 shall not affect CPA’s right to use previously 
paid Licensed Software through the term of each such license, nor any maintenance or support paid prior to such 
termination. 

CPA reserves the right to recover reasonable costs, fees, expenses and other amounts or damages available to CPA 
under the Contract or under applicable law, including, but not limited to, attorneys’ fees and court costs, if termination 
or cancellation is at Successful Respondent’s request or if CPA terminates or cancels the Contract for cause. This right 
is in addition to any other remedies available to CPA under the Contract or under applicable law. CPA reserves the 
right to pursue any and all applicable rights and remedies if the Contract is terminated for any reason and CPA does 
not expressly waives such rights or remedies. 

25. Substitute Hardware, Software, Services or Warranties. In the event CPA terminates or cancels the Contract for 
Successful Respondent’s nonperformance or for cause, CPA may procure, upon reasonable terms and in a manner as it deems 
appropriate, substitute requested items similar to those that were terminated or cancelled. Respondent will be liable to CPA for 
any excess or additional costs incurred by CPA in acquiring these requested items, plus court costs and attorneys’ fees. CPA’s 
recovery of costs under this paragraph is in addition to any other remedies available to CPA under the Contract or under 
applicable law. 

26. Notice of Termination or Cancellation Delivery. Any termination by CPA of the Contract that requires notice may be 
accomplished by CPA's delivery to Successful Respondent of a written notice of termination or cancellation specifying that the 
Contract is terminated or cancelled. 

27. Hours. If requested by CPA, Successful Respondent will provide delivery on-site at CPA five (5) days a week, Monday 
through Friday, 8:00 am to 5:00 pm CT, excluding weekends and State of Texas holidays, unless otherwise defined in Section 
II (Specifications). 

28. Respondent Assignments. Successful Respondent hereby assigns to CPA all claims of Successful Respondent’s rights, 
title, and interest in and all claims and causes of action Successful Respondent may have under the antitrust laws of Texas or 
the United States or overcharges associated with the Contract. 

29. Taxes. Purchases made for State of Texas use are exempt from the State Sales Tax and Federal Excise Tax. CPA will 
furnish Tax Exemption Certificates upon request. Respondent represents and warrants that it shall pay all taxes or similar 
amounts resulting from the Contract, including, but not limited to, any federal, State or local income, sales or excise taxes of 
Respondent or its employees. CPA shall not be liable for any taxes resulting from the Contract. 

Successful Respondent will serve as an independent contractor under the Contract. Successful Respondent must be able to 
demonstrate on-site compliance with the Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of the Revenue 
Act of 1978, dealing with issuance of Form W-2s to Respondent’s employees. Successful Respondent will be solely responsible 
for payment of all taxes, including, but not limited to, state, federal, foreign, or local taxes, income taxes, withholding taxes, 
social security taxes, pension contributions, and any other form of payroll or any other taxes, for Successful Respondent and 
Successful Respondent’s employees. CPA will have no responsibility for payment of any such taxes or amounts related to such 
taxes. At Successful Respondent’s sole cost and expense, Successful Respondent will secure and maintain all insurance 
premiums that are required by this RFP or the Contract or insurance premiums that are necessary to protect the interests of the 
State of Texas and CPA or that Successful Respondent may need or desire for Successful Respondent or Successful 
Respondent’s employees. Successful Respondent shall indemnify CPA and pay to CPA all costs, penalties, losses and other 
amounts resulting from the Successful Respondent’s omission or breach of this Part 29. 

30. Warranties. Notwithstanding any disclaimers in the Proposal or other Respondent Documents and notwithstanding any 
other provision of this RFP to the contrary, Successful Respondent warrants and guarantees all of the following with respect to 
all requested items required under the Contract: 

30.1. RFP and Manufacturer’s Warranties. Successful Respondent warrants and guarantees that all items provided 
shall meet all specifications of the Contract, including, but not limited to, this RFP; in addition, Successful Respondent 
shall provide manufacturer’s standard warranty for all items provided. 

30.2. Replacement and Other Warranties. Successful Respondent will provide a one (1) year, full replacement 
warranty for all items provided and will provide any other warranties specified in Section II (Specifications). These 
warranties begin on the date CPA accepts the requested items. 

All warranties required by the Contract survive beyond the termination, cancellation or expiration date of the Contract. 
Respondent Documents and the requirements of this RFP will not be construed to limit any rights or remedies otherwise 
available to CPA under this RFP, the Contract, or any applicable law. 

31. Termination or Cancellation Effectiveness. Unless otherwise specified in this RFP or the Contract, any termination or 
cancellation of the Contract will be effective upon the date specified in CPA’s notice of termination or cancellation. 
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32. Limitation on Authority; No Other Obligations. Respondent shall have no authority to act for or on behalf of CPA or 
the State of Texas, except as expressly provided for in the Contract; no other authority, power or use is granted or implied. 
Respondent may not incur any debt, obligation, expenses or liability of any kind on behalf of CPA or the State of Texas. 

33. Public Information Act. Notwithstanding any provisions of this RFP to the contrary, Respondent understands that CPA 
will comply with the Texas Public Information Act (Chapter 552 of the Texas Government Code), as interpreted by judicial 
opinions and opinions of the Office of the Texas Attorney General (Attorney General). Information, documentation, and other 
material in connection with this RFP or the Contract may be subject to public disclosure pursuant to the Texas Public 
Information Act. In accordance with Section 2252.907 of the Texas Government Code, Successful Respondent is required to 
make any information created or exchanged with the State of Texas pursuant to this RFP or the Contract, and not otherwise 
excepted from disclosure under the Texas Public Information Act, available in a format that is accessible by the public at no 
additional charge to the State. Specific formats acceptable to CPA include Word, Excel, and pdf. All Proposals become the 
property of CPA and may be subject to release to any requester under the provisions of the Texas Public Information Act. After 
the award and execution of a contract for a particular procurement, Proposals submitted shall be presumed to be public 
information and subject to disclosure unless a specific exception to disclosure under the Texas Public Information Act applies. 
CPA advises each Respondent to consult with its legal counsel regarding disclosure issues and take the appropriate precautions 
to safeguard trade secrets or other proprietary information. CPA assumes no obligation or responsibility relating to the 
disclosure or nondisclosure of information submitted by Respondent. 

34. Confidential Information; Nondisclosure Agreements. Successful Respondent and Successful Respondent’s employees 
and subcontractors, if any, shall not disclose to anyone, directly or indirectly, any information designated by CPA as 
confidential or information accessed as a result of the Contract without the prior written consent of CPA. In addition, Successful 
Respondent must sign the Nondisclosure Agreement located in Section VII (Nondisclosure Agreement) and include it with its 
Proposal. 

If a Respondent asserts that any portion of its Proposal is confidential, then Respondent must specify the confidential portions 
in its Proposal. Respondent must stamp in bold red letters the term “CONFIDENTIAL” on that specific part or page of the 
Proposal that Respondent asserts to be confidential. Respondent must submit in writing specific detailed reasons, including any 
relevant legal authority, stating why Respondent asserts the material is confidential. Merely making a blanket claim that the 
entire Proposal is protected from disclosure because it contains some proprietary information is not acceptable and will not 
render the entire Proposal confidential. CPA will not accept vague and general claims as to confidentiality; CPA will determine 
whether a claim is general or vague in nature. CPA will consider all Proposals and parts of Proposals that are not marked as 
confidential as public information after the Contract is awarded. The successful Proposal may be considered public information 
even though parts are marked confidential. 

In the event CPA receives a request for portions of a Proposal marked as “CONFIDENTIAL” CPA shall forward the request 
to the Attorney General for an opinion on whether CPA may withhold such information from disclosure under the Texas Public 
Information Act. CPA will notify the Respondent whose Proposal is the subject of the request when the information is 
forwarded to the Attorney General. CPA assumes no obligation for asserting legal arguments on behalf of a Respondent. See 
Section IV, Part 2 (Contract Award; Copyright; Reissuance) regarding possible disqualification of a Proposal due to certain 
copyrighted portions. 

Within three (3) days of receipt, Successful Respondent shall refer to CPA any third-party requests, received directly by 
Successful Respondent, for information to which Successful Respondent has access as a result of or in the course of 
performance under the Contract. The provisions of this Part 34 survive the termination or expiration of the Contract. 

35. No Other Benefits. Respondent has no exclusive rights or benefits other than those set forth herein. 

36. Parties Bound. The Contract will be binding upon and inure to the benefit of CPA and Successful Respondent and to their 
respective heirs, executors, administrators, legal representatives and successors. 

37. Assignment. Successful Respondent may not assign its rights under the Contract or delegate the performance of its duties 
under the Contract without the prior written consent of CPA. Any attempted or purported assignment or delegation in violation 
of this provision is void and without effect.  

38. Time Limits. Time is of the essence in the Contract. Successful Respondent shall strictly comply with all of the deadlines, 
requirements, and Standards of Performance of the Contract. 

39. No Waiver. No provision of the Contract, a PO or POCN or this RFP shall constitute or be construed as a waiver of any 
of the privileges, rights, defenses, remedies or immunities available to CPA as an agency of the State of Texas or otherwise 
available to CPA. The failure to enforce or any delay in the enforcement of any privileges, rights, defenses, remedies or 
immunities detailed in the Contract or otherwise available to CPA by law will not constitute a waiver of said privileges, rights, 
defenses, remedies or immunities or be considered as a basis for estoppel. By issuing a PO, by its conduct prior to or 
subsequent to issuing the PO or by executing the Contract, CPA does not waive any privileges, rights, defenses, remedies 
or immunities available to CPA as an agency of the State of Texas or otherwise available to CPA. The modification of 
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any privileges, rights, defenses, remedies or immunities available to CPA must be in writing, must reference this section, 
and must be signed by CPA to be effective. Such modification of any privileges, rights, defenses, remedies or immunities 
available to CPA will not constitute a waiver of any subsequent privileges, rights, defenses, remedies or immunities 
under the Contract or under applicable law. 

40. CPA Not Liable Upon Termination. If the Contract is terminated for any reason, CPA and the State of Texas will not be 
liable to Successful Respondent for any damages, claims, losses or any other amounts arising from or related to any such 
termination. 

41. Personal Injury; Property Damage. Successful Respondent shall be liable for any bodily injury or personal injury to any 
individual caused by Successful Respondent or Successful Respondent’s employees or Successful Respondent’s defective 
products. In the event of loss, destruction or damage to any CPA or State of Texas property by Successful Respondent or 
Successful Respondent’s employees, Successful Respondent shall indemnify CPA and the State of Texas and pay to CPA and 
the State of Texas the full cost of repair, reconstruction or replacement of the lost, destroyed or damaged property, at CPA’s 
election. Successful Respondent will reimburse CPA and the State of Texas for such property damage within ten (10) calendar 
days after Successful Respondent’s receipt of CPA’s notice of amount due. 

42. INDEMNIFICATION. SUCCESSFUL RESPONDENT SHALL DEFEND, INDEMNIFY AND HOLD 
HARMLESS THE STATE OF TEXAS AND CPA, AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES, 
REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL LIABILITY, 
ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY FEES, AND EXPENSES 
ARISING OUT OF, OR RESULTING FROM, ANY ACTS OR OMISSIONS OF SUCCESSFUL RESPONDENT OR 
ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS OF 
SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE CONTRACT , INCLUDING ANY 
PURCHASE ORDERS ISSUED UNDER THE CONTRACT. THE DEFENSE SHALL BE COORDINATED BY 
SUCCESSFUL RESPONDENT WITH THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE 
NAMED DEFENDANTS IN ANY LAWSUIT AND SUCCESSFUL RESPONDENT MAY NOT AGREE TO ANY 
SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE ATTORNEY GENERAL. 
SUCCESSFUL RESPONDENT AND CPA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER 
OF ANY SUCH CLAIM. 

43. INDEMNIFICATION (INTELLECTUAL PROPERTY). SUCCESSFUL RESPONDENT SHALL DEFEND, 
INDEMNIFY, AND HOLD HARMLESS CPA AND THE STATE OF TEXAS FROM AND AGAINST ANY AND ALL 
CLAIMS, VIOLATIONS, MISAPPROPRIATIONS OR INFRINGEMENT OF ANY PATENT, TRADEMARK, 
COPYRIGHT, TRADE SECRET OR OTHER INTELLECTUAL PROPERTY RIGHTS, AND/OR OTHER 
INTANGIBLE PROPERTY, PUBLICITY OR PRIVACY RIGHTS, AND/OR IN CONNECTION WITH OR 
ARISING FROM: (1) THE PERFORMANCE OR ACTIONS OF SUCCESSFUL RESPONDENT PURSUANT TO 
THE CONTRACT; (2) ANY DELIVERABLE, WORK PRODUCT, CONFIGURED SERVICE, OR OTHER 
SERVICE PROVIDED THEREUNDER; AND/OR (3) CPA’S AND/OR SUCCESSFUL RESPONDENT’S USE OF OR 
ACQUISITION OF ANY REQUESTED SERVICES OR OTHER ITEMS PROVIDED TO CPA BY SUCCESSFUL 
RESPONDENT OR OTHERWISE TO WHICH CPA HAS ACCESS AS A RESULT OF SUCCESSFUL 
RESPONDENT’S PERFORMANCE UNDER THE CONTRACT. SUCCESSFUL RESPONDENT AND CPA AGREE 
TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. NOTICE SHALL BE 
CONSIDERED TIMELY IF DELIVERED WITHIN FIVE (5) BUSINESS DAYS. SUCCESSFUL RESPONDENT 
SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE, INCLUDING ATTORNEYS' FEES. THE DEFENSE 
SHALL BE COORDINATED BY SUCCESSFUL RESPONDENT WITH THE ATTORNEY GENERAL WHEN 
TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND SUCCESSFUL RESPONDENT 
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE 
ATTORNEY GENERAL. IN ADDITION, SUCCESSFUL RESPONDENT WILL REIMBURSE CPA AND THE 
STATE OF TEXAS FOR ANY CLAIMS, DAMAGES, COSTS, EXPENSES, OR OTHER AMOUNTS, INCLUDING, 
BUT NOT LIMITED TO, ATTORNEYS’ FEES AND COURT COSTS, ARISING FROM ANY SUCH CLAIM. IF 
CPA DETERMINES THAT A CONFLICT EXISTS BETWEEN ITS INTERESTS AND THOSE OF SUCCESSFUL 
RESPONDENT OR IF CPA IS REQUIRED BY APPLICABLE LAW TO SELECT SEPARATE COUNSEL, CPA 
WILL BE PERMITTED TO SELECT SEPARATE COUNSEL AND SUCCESSFUL RESPONDENT WILL PAY ALL 
REASONABLE COSTS OF CPA’S COUNSEL. SUCCESSFUL RESPONDENT REPRESENTS AND WARRANTS 
THAT IT HAS DETERMINED WHAT LICENSES, PATENTS AND PERMITS ARE REQUIRED UNDER THE 
CONTRACT AND HAS ACQUIRED ALL APPLICABLE LICENSES, PATENTS, AND PERMITS. 

44. Governing Law and Venue. The Contract shall be governed by and construed in accordance with the laws of the State of 
Texas, without regard to the conflicts of law provisions. The venue of any suit arising under the Contract is fixed in any court 
of competent jurisdiction of Travis County, Texas. 
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45. Record Retention. Successful Respondent shall maintain and retain all records relating to the performance of the Contract, 
including supporting fiscal documents adequate to ensure that claims for Contract funds are in accordance with applicable State 
of Texas requirements. These records will be maintained and retained by Successful Respondent for a period of seven (7) years 
(a) after the Contract expiration date or (b) until all audit, claim, litigation, negotiation, open records request, administrative 
review, or other action involving the Contract or documents are resolved, whichever is later. 

46. CPA Right to Audit. Successful Respondent will make available at reasonable times and upon reasonable notice, and for 
reasonable periods, work papers, reports, books, records, and supporting documents kept current by Successful Respondent 
pertaining to the Contract for purposes of inspecting, monitoring, auditing, or evaluating by CPA or the State of Texas. 

47. Notices. Unless noted elsewhere in this IFB, any written notices required by this RFP or a Contract will be by electronic 
mail with delivery receipt requested to: bidcpa@cpa.texas.gov or to the electronic mail address provided in Respondent’s 
Proposal; hand delivery to Respondent’s office address, as specified in Respondent’s Proposal or to Comptroller’s Procurement 
Section, c/o Texas Comptroller of Public Accounts, 111 E. 17th Street, Austin, Texas, 78774; or by U.S. certified mail with 
return receipt requested, addressed to the appropriate party’s address. Notice will be effective on receipt. Notwithstanding the 
foregoing, service of legal process or other similar communications will not be given by electronic mail and will not be deemed 
duly provided. Legal notice must be provided to: Comptroller’s Contracts Section, c/o Texas Comptroller of Public Accounts, 
111 E. 17th Street, Suite 310-C, Austin, Texas, 78774. The designated notice addresses in this Section may be changed by 
written notification. Successful Respondent and Comptroller shall provide each other with day-to-day operational contacts. 

48. Unfair Business Practices. Respondent represents and warrants that it has not been the subject of allegations of Deceptive 
Trade Practices violations under Chapter 17 of the Texas Business and Commerce Code, or allegations of any unfair business 
practice in any administrative hearing or court suit and that it has not been found to be liable for such practices in such 
proceedings. Respondent certifies that it has no officers who have served as officers of other entities that have been the subject 
of allegations of Deceptive Trade Practices violations or allegations of any unfair business practices in an administrative hearing 
or court suit, and that such officers have not been found to be liable for such practices in such proceedings. 

49. Immigration. Respondent represents and warrants that it shall comply with the requirements of the Immigration and 
Nationality Act (8 U.S.C.§ 1101 et seq.) and all subsequent immigration laws and amendments. 

50. Franchise Taxes. Respondent represents and warrants that it is not currently delinquent in the payment of any franchise 
taxes owed the State of Texas under Chapter 171 of the Texas Tax Code. 

51. False Statements. Respondent represents and warrants that all statements and information prepared and submitted in its 
Proposal are current, complete, true and accurate. Submitting a Proposal with a false statement or material misrepresentations 
made during the performance of a Contract are each a material breach of contract and may void the submitted Proposal and the 
Contract.  

52. Force Majeure. Except as otherwise provided, neither Successful Respondent nor CPA shall be liable to the other for any 
delay in, or failure of performance, of any requirement included in the Contract caused by force majeure. The existence of such 
causes of delay or failure shall extend the period of performance until after the causes of delay or failure have been removed 
provided the non-performing party exercises all reasonable due diligence to perform. Force majeure is defined as acts of God, 
war, fires, explosions, hurricanes, floods, failure of transportation, pandemics, or other causes that are beyond the reasonable 
control of either party and that by exercise of due foresight such party could not reasonably have been expected to avoid, and 
which, by the exercise of all reasonable due diligence, such party is unable to overcome. Each party must inform the other in 
writing, with proof of receipt, within three (3) business days of the existence of such force majeure, or otherwise waive this 
right as a defense. 

53. Subcontracts. Successful Respondent may not subcontract for any of the equipment, software, warranties, or Services 
required under the Contract without the prior written consent of CPA. Should Successful Respondent subcontract any such 
items, Successful Respondent expressly understands and acknowledges that in entering into such subcontract(s), CPA is in no 
manner liable to any subcontractor(s) of Successful Respondent. In no event shall this provision relieve Successful Respondent 
of the responsibility for ensuring that the services rendered under all subcontracts are rendered in compliance with the Contract. 
Successful Respondent will retain responsibility for ensuring that the performances rendered under any subcontracts comply 
with all requirements of the Contract as if Successful Respondent rendered such performances. Successful Respondent shall 
comply with all applicable Historically Underutilized Business (HUB) requirements of Texas law and the Contract. 

54. Title; Ownership; Licenses. CPA and the State of Texas will receive and Successful Respondent will convey to CPA and 
the State of Texas clear title, ownership, and licenses, whichever applies, to all items provided by Successful Respondent under 
the Contract. 

55. Severability. If any provision of the Contract will, for any reason, be held to violate any applicable law, and so much of 
the Contract is held to be unenforceable, then the invalidity of such a specific provision will not be held to invalidate any other 
provisions, which other provisions will remain in full force and effect unless removal of said invalid provisions destroys the 
legitimate purpose of the Contract, in which event the Contract will be canceled. 
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56. Recycled, Remanufactured, or Environmentally Sensitive Materials. Under Section 2155.445 of the Texas 
Government Code (relating to preference to recycled materials), CPA will give preference in the solicitation of products made 
of recycled, remanufactured, or environmentally sensitive products if the products meet applicable specifications as to quantity 
and quality.  

57. Entire Agreement. Except as expressly provided otherwise herein, the Contract will represent the entire agreement by 
and between CPA and Successful Respondent regarding the subject matter of this RFP. The Contract may not be changed 
except by CPA’s written POCN or otherwise by the mutual, written agreement of the parties. 

58. Dispute Resolution Processes. Chapter 2260 of the Texas Government Code (“Chapter 2260”) prescribes dispute 
resolution processes for certain breach of contract claims applicable to certain contracts for goods and services. As required by 
Chapter 2260, CPA has adopted rules under Chapter 2260, codified at 34 Texas Administrative Code §§1.360 – 1.387, and 
may adopt revisions to these rules throughout the Contract Term. Successful Respondent and CPA shall comply with such 
rules. 

The dispute resolution process provided in Chapter 2260 must be used, as further described herein, by CPA and the Successful 
Respondent to attempt to resolve any dispute arising under the Contract: 

(A) If the Successful Respondent’s claim for breach of contract cannot be resolved informally with CPA, the claim shall 
be submitted to the negotiation process provided in Chapter 2260. To initiate the process, the Successful Respondent shall 
submit written notice, as required by Chapter 2260, to the individual identified in the Contract for receipt of notices. Any 
informal resolution efforts shall in no way modify the requirements or toll the timing of the formal written notice of a 
claim for breach of contract required under Section 2260.051 of the Texas Government Code. Compliance by the 
Successful Respondent with Chapter 2260 is a condition precedent to the filing of a contested case proceeding under 
Chapter 2260. (B) The contested case process provided in Chapter 2260 is the Successful Respondent’s sole and exclusive 
process for seeking a remedy for an alleged breach of contract by CPA if the parties are unable to resolve their disputes 
under subparagraph (A) of this Section. 

(C) Neither the execution of a contract by CPA nor any other conduct of any representative of CPA relating to a Contract 
shall be considered a waiver of sovereign immunity to suit. 

For all specific breach of contract claims or disputes under the Contract not subject to Chapter 2260, the following shall apply: 

Should a dispute arise out of the Contract, CPA and the Successful Respondent shall first attempt to resolve it through 
direct discussions in a spirit of mutual cooperation. If the parties’ attempts to resolve their disagreements through 
negotiations fail, the dispute will be mediated by a mutually acceptable third-party to be chosen by CPA and the Successful 
Respondent within fifteen (15) days after written notice by one of them demanding mediation under this Section. The 
Successful Respondent shall pay all costs of the mediation unless CPA has appropriated funds available to pay up to half 
of such costs. By mutual agreement, CPA and the Successful Respondent may use a non-binding form of dispute resolution 
other than mediation. The purpose of this Section is to reasonably ensure that CPA and the Successful Respondent shall in 
good faith utilize mediation or another non-binding dispute resolution process before pursuing litigation. CPA’s 
participation in or the results of any mediation or another non-binding dispute resolution process under this Section or the 
provisions of this Section shall not be construed as a waiver by CPA of (1) any rights, privileges, defenses, remedies or 
immunities available to CPA as an agency of the State of Texas or otherwise available to CPA; (2) CPA’s termination 
rights; or (3) other termination provisions or expiration dates of the Contract. 

Notwithstanding any other provision of the Contract to the contrary, Successful Respondent shall continue performance and 
shall not be excused from performance during the period any breach of contract claim or dispute is pending under either of the 
above processes. However, Successful Respondent may suspend performance during the pendency of such claim or dispute if 
Successful Respondent has complied with all provisions of Section 2251.051 of the Texas Government Code, and such 
suspension of performance is expressly applicable and authorized under that law. 

59. Applicable Law and Conforming Amendments. Successful Respondent must comply with all laws, regulations, 
requirements and guidelines applicable to a vendor providing services and products described in this RFP to the State of Texas, 
as these laws, regulations, requirements and guidelines currently exist and as amended throughout the Contract Term. CPA 
reserves the right, in its sole discretion, to unilaterally amend the Contract prior to award and throughout the Contract Term to 
incorporate any modifications necessary for CPA’s compliance, as an agency of the State of Texas, with all applicable state 
and federal laws, regulations, requirements and guidelines. 

60. Media Releases. Successful Respondent shall not use CPA’s name, logo or other likeness in any press release, marketing 
material or other announcement without CPA’s prior written approval. CPA does not endorse any vendor, commodity or 
service. Respondent is not authorized to make or participate in any media releases or public announcements pertaining to this 
procurement, the Proposal or the Services without CPA’s prior written consent, and then only in accordance with explicit 
written instructions from CPA. Disclosure of any Proposal prior to Contract award or violation of this Part 60 may result in 
disqualification of Respondent’s Proposal and subject the Respondent to other action deemed appropriate by CPA. 
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61. Direct Deposit. Certain payments from the State of Texas may be directly deposited into Successful Respondent’s bank 
account or may be made by warrant. Successful Respondents who may be eligible for direct deposit and who choose to be paid 
by direct deposit, must complete the form titled “Vendor Direct Deposit Authorization” and return it as soon as possible to: 
Comptroller of Public Accounts, Attention: Budget and Internal Accounting Division, Accounts Payable Section, LBJ State 
Office Building, 111 E. 17th Street, Austin, Texas 78774. The form may be requested from the Accounts Payable Section. 

62. Equal Employment Opportunity. Respondent represents and warrants its compliance with all applicable, duly enacted 
state and federal laws governing equal employment opportunities. 

63. Americans with Disabilities Act (ADA). Respondent represents and warrants that it will comply with the requirements 
of the ADA and its implementing regulations, as each may be amended. 

64. Protest Procedures. Any actual or prospective Respondent who is aggrieved in connection with this RFP, evaluation, or 
award of the Contract may formally protest, as provided in CPA’s rules at 34 Texas Administrative Code §1.72. Respondents 
may protest any term or condition of this RFP within ten (10) business days of issuance of this RFP, as provided in 34 Texas 
Administrative Code §1.72. 

65. Debts and Delinquencies Affirmation. Respondent acknowledges and agrees that, to the extent Respondent owes any 
debt, including, but not limited to, delinquent taxes, delinquent student loans, and child support owed to the State of Texas, any 
payments or other amounts Respondent is otherwise owed under the Contract may be applied by CPA toward any debt 
Respondent owes the State of Texas until the debt is paid in full. These provisions are effective at any time Respondent owes 
any such debt or delinquency. Successful Respondent shall comply with Sections 403.055, 403.0551, and 2252.903 of the 
Texas Government Code and other applicable laws and regulations regarding satisfaction of debts or delinquencies to the State 
of Texas. 

66. Acceptance of PO Terms. By submitting a Proposal, acknowledging and accepting the PO, or delivering any of the 
required items under the PO, Respondent acknowledges, accepts and agrees to all terms of the PO, including, but not 
limited to, this RFP; however, this acceptance by Respondent of all terms of this RFP by submission of an Proposal does 
not apply to terms to which Respondent specifically takes an exception and offers an alternative in Respondent’s 
Proposal as provided in Section II. 

67. State Auditor’s Right to Audit. In addition to and without limitation on the other audit provisions of this RFP or the 
Contract, pursuant to Section 2262.154 of the Texas Government Code, the Texas State Auditor’s Office (“State Auditor”) 
may conduct an audit or investigation of any entity receiving funds from the State of Texas directly under any contract or 
indirectly through a subcontract under the contract. The acceptance of funds by Successful Respondent or any other entity or 
person directly under the contract or indirectly through a subcontract under the contract acts as acceptance of the authority of 
the State Auditor, under the direction of the Legislative Audit Committee, to conduct an audit or investigation in connection 
with those funds. Under the direction of the Legislative Audit Committee, Successful Respondent or other entity that is the 
subject of an audit or investigation by the State Auditor must provide the State Auditor with access to any information the State 
Auditor considers relevant to the investigation or audit. Successful Respondent shall ensure that this paragraph concerning the 
authority to audit funds received indirectly by subcontractors through the Successful Respondent and the requirement to 
cooperate is included in any subcontract it awards. 

68. Prohibited Use of Appropriated or Other Funds under Control of State Agency; Lobbying. Respondent represents 
and warrants that CPA’s payments to Respondent and Respondent’s receipt of appropriated or other funds under the Contract 
are not prohibited by Sections 556.005, 556.0055, or 556.008 of the Texas Government Code. 

69. Most-favored Customer. Successful Respondent represents and warrants that all prices, charges, benefits, warranties and 
terms granted to CPA pursuant to the Contract are comparable or more favorable to CPA than the prices, charges, benefits, 
warranties and terms that Successful Respondent has heretofore offered to any person or entity for the products and/or services 
covered under any other agreement. If at any time during the term of the Contract Successful Respondent shall contract with 
any other person or entity for prices, charges, benefits, warranties and terms more favorable to such person or entity than the 
terms in the Contract, Successful Respondent must notify CPA of such more favorable terms and CPA, in its sole discretion, 
may require that such more favorable prices, charges, benefits, warranties or other terms be available to CPA under the Contract, 
and be retroactive to the effective date of such Contract. 

70. Rolling Estoppel. If Successful Respondent is aware a problem exists and fails to report the problem to CPA, Successful 
Respondent continues to be responsible for meeting the goals and timelines established in the Contract. Under these 
circumstances, CPA will not be liable for any detrimental consequences. 

71. Property Rights. For purposes of this RFP, the term “Work” is defined as all work papers, work products, materials, 
approaches, designs, specifications, systems, software, programs, source code, documentation methodologies, concepts, 
intellectual property or other property developed, produced or generated in connection with the Services. CPA and Successful 
Respondent intend the Contract to be a contract for the Services and each considers the Work and any and all documentation 
or other products and results of the Services to be rendered by Successful Respondent to be a work made for hire. Successful 
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Respondent and Successful Respondent’s employees will have no rights in or ownership of the Work and any and all 
documentation or other products and results of the Services or any other property of CPA. Successful Respondent acknowledges 
and agrees that the Work (and all rights therein) belongs to and shall be the sole and exclusive property of CPA. 

If for any reason the Work would not be considered a work-for-hire under applicable law, Successful Respondent does hereby 
sell, assign, and transfer to CPA, its successors and assigns, the entire right, title and interest in and to the copyright in the Work 
and any registrations and copyright applications relating thereto and any renewals and extensions thereof, and in and to all 
works based upon, derived from, or incorporating the Work, and in and to all income, royalties, damages, claims and payments 
now or hereafter due or payable with respect thereto, and in and to all causes of action, either in law or in equity for past, 
present, or future infringement based on the copyrights, and in and to all rights corresponding to the foregoing. Successful 
Respondent agrees to execute all papers and to perform such other property rights, as CPA may deem necessary to secure for 
CPA or its designee the rights herein assigned. 

In the event that Successful Respondent has any rights in and to the Work that cannot be assigned to CPA, Successful 
Respondent hereby grants to CPA an exclusive, worldwide, royalty-free, irrevocable, and perpetual license to directly and 
indirectly reproduce, distribute, modify, create derivative works of, publicly perform and publicly display, such rights to make, 
have made, use, sell and offer for sale any products developed by practicing such rights, and to otherwise use such rights, with 
the right to sublicense such rights through multiple levels of sublicenses. 

No later than the first calendar day after the termination or expiration of the Contract or upon CPA’s request, Successful 
Respondent shall deliver to CPA all completed, or partially completed, Work and any and all documentation or other products 
and results of the Services. Failure to timely deliver such Work or any and all documentation or other products and results of 
the Services will be considered a material breach of the Contract. Successful Respondent will not make or retain any copies of 
the Work or any and all documentation or other products and results of the Services without the prior written consent of CPA. 

72. Evaluation Process. Evaluation of Proposals will begin as soon as practical after receipt. Only those Proposals that are 
responsive to this RFP will be evaluated, using the criteria and the weights set forth in Section I. Clarifications on issues raised 
in the Proposals may be sought from individual Respondents. Best and Final Offers may be sought from the Respondents whose 
Proposals are ranked most highly by the evaluation committee. CPA reserves the right in its sole judgment and discretion, and 
at any time upon failure of negotiations, to reissue or withdraw this RFP rather than continue with negotiations. 

73. Outsourcing. Respondent acknowledges that CPA may, in its sole discretion, enter into an outsourcing agreement with 
another provider that shall perform certain services for CPA. If CPA enters into a written agreement for outsourcing, Successful 
Respondent shall, as consistent with the terms of the Contract, grant the outsourcing vendor the right to use and access the 
services and/or equipment (e.g., software, hardware) on the same terms and conditions that Successful Respondent has granted 
CPA the right to use and access such services and/or equipment; provided, the outsourcing vendor also agrees that it (i) shall 
only use the services and/or equipment for the benefit of CPA, and (ii) shall enter into a confidentiality agreement with CPA, 
which contains confidentiality terms that are substantially no less restrictive than the confidentiality terms contained in this 
RFP and the Contract. In addition, Successful Respondent shall either fully cooperate with all transition activities regarding 
outsourcing or Successful Respondent agrees that CPA shall have the right to immediately terminate or assign to the 
outsourcing vendor the Contract without any liability for any amounts to Respondent. 

74. Information Security Requirements for Successful Respondent. Successful Respondent shall comply with all 
applicable state and federal laws and regulations regarding confidentiality, privacy, and security pertaining to confidential CPA 
information. If communications with Successful Respondent necessitate the release of confidential CPA information, each 
individual who will require access to or may be exposed to that information must sign the CPA Confidential Treatment of 
Information Acknowledgment (CTIA) form. See Section VIII for the CTIA. 
 
75. Internal Revenue Service Data. See Exhibit 7 (Safeguarding Contract Language) of IRS Publication No. 1075, revised 
November 2021.  

a. Performance. In performance of this Contract, Contractor agrees to comply with and assume responsibility for compliance 
by officers or employees with the following requirements:  

(1) All work will be performed under the supervision of Contractor.  

(2) Contractor and Contractor’s officers or employees to be authorized access to FTI must meet background check 
requirements defined in IRS Publication 1075. Contractor will maintain a list of officers or employees authorized access 
to FTI. Such list will be provided to Comptroller (Agency) and, upon request, to the IRS.  

(3) FTI in hardcopy or electronic format shall be used only for the purpose of carrying out the provisions of this Contract. 
FTI in any format shall be treated as confidential and shall not be divulged or made known in any manner to any person 
except as may be necessary in the performance of this Contract. Inspection or disclosure of FTI to anyone other than 
Contractor or Contractor’s officers or employees authorized is prohibited.  
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(4) FTI will be accounted for upon receipt and properly stored before, during, and after processing. In addition, any related 
output and products require the same level of protection as required for the source material.  

(5) Contractor will certify that FTI processed during the performance of this Contract will be completely purged from all 
physical and electronic data storage with no output to be retained by Contractor at the time the work is completed. If 
immediate purging of physical and electronic data storage is not possible, Contractor will certify that any FTI in physical 
or electronic storage will remain safeguarded to prevent unauthorized disclosures.  

(6) Any spoilage or any intermediate hard copy printout that may result during the processing of FTI will be given to 
Agency. When this is not possible, Contractor will be responsible for the destruction of the spoilage or any intermediate 
hard copy printouts and will provide Agency with a statement containing the date of destruction, description of material 
destroyed, and the destruction method.  

(7) All computer systems receiving, processing, storing, or transmitting FTI must meet the requirements in IRS Publication 
1075. To meet functional and assurance requirements, the security features of the environment must provide for the 
managerial, operational, and technical controls. All security features must be available and activated to protect against 
unauthorized use of and access to FTI.  

(8) No work involving FTI furnished under this Contract will be subcontracted without the prior written approval of the 
IRS.  

(9) Contractor will ensure that the terms of FTI safeguards described herein are included, without modification, in any 
approved subcontract for work involving FTI.  

(10) To the extent the terms, provisions, duties, requirements, and obligations of this Contract apply to performing services 
with FTI, Contractor shall assume toward the subcontractor all obligations, duties and responsibilities that Agency assumes 
toward Contractor, and the subcontractor shall assume toward Contractor all the same obligations, duties and 
responsibilities which Contractor assumes toward Agency under this Contract.  

(11) In addition to the subcontractor’s obligations and duties under an approved subcontract, the terms and conditions of 
this Contract apply to the subcontractor, and the subcontractor is bound and obligated to Contractor hereunder by the same 
terms and conditions by which Contractor is bound and obligated to Agency under this Contract.  

(12) For purposes of this Contract, the term “Contractor” includes any officer or employee of Contractor with access to or 
who uses FTI, and the term “subcontractor” includes any officer or employee of the subcontractor with access to or who 
uses FTI.  

(13) Agency will have the right to void this Contract if Contractor fails to meet the terms of FTI safeguards described 
herein.  

b.  Criminal Sanctions. Contractor acknowledges that this Section 9.36 serves as written notice of the information provided 
in this Section 9.36(b), as required by Exhibit 7, Section II (Criminal Sanctions). 

(1) Each officer or employee of a contractor to whom FTI is or may be disclosed shall be notified in writing that FTI 
disclosed to such officer or employee can be used only for a purpose and to the extent authorized herein, and that further 
disclosure of any FTI for a purpose not authorized herein constitutes a felony punishable upon conviction by a fine of as 
much as $5,000 or imprisonment for as long as five (5) years, or both, together with the costs of prosecution.  

(2) Each officer or employee of a contractor to whom FTI is or may be accessible shall be notified in writing that FTI 
accessible to such officer or employee may be accessed only for a purpose and to the extent authorized herein, and that 
access/inspection of FTI without an official need-to-know for a purpose not authorized herein constitutes a criminal 
misdemeanor punishable upon conviction by a fine of as much as $1,000 or imprisonment for as long as one (1) year, or 
both, together with the costs of prosecution.  

(3) Each officer or employee of a contractor to whom FTI is or may be disclosed shall be notified in writing that any such 
unauthorized access, inspection or disclosure of FTI may also result in an award of civil damages against the officer or 
employee in an amount equal to the sum of the greater of $1,000 for each unauthorized access, inspection, or disclosure, 
or the sum of actual damages sustained as a result of such unauthorized access, inspection, or disclosure, plus in the case 
of a willful unauthorized access, inspection, or disclosure or an unauthorized access/inspection or disclosure which is the 
result of gross negligence, punitive damages, plus the cost of the action. These penalties are prescribed by IRC sections 
7213, 7213A and 7431 and set forth at 26 CFR 301.6103(n)-1.  

(4) Additionally, it is incumbent upon the contractor to inform its officers and employees of the penalties for improper 
disclosure imposed by the Privacy Act of 1974, 5 U.S.C. 552a. Specifically, 5 U.S.C. 552a(i)(1), which is made applicable 
to contractors by 5 U.S.C. 552a(m)(1), provides that any officer or employee of a contractor, who by virtue of his/her 
employment or official position, has possession of or access to agency records which contain individually identifiable 
information, the disclosure of which is prohibited by the Privacy Act or regulations established thereunder, and who 
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knowing that disclosure of the specific material is so prohibited, willfully discloses the material in any manner to any 
person or agency not entitled to receive it, shall be guilty of a misdemeanor and fined not more than $5,000.  

(5) Granting a contractor access to FTI must be preceded by certifying that each officer or employee understands the 
agency’s security policy and procedures for safeguarding FTI. A contractor and each officer or employee must maintain 
their authorization to access FTI through annual recertification of their understanding of the agency’s security policy and 
procedures for safeguarding FTI. The initial certification and recertifications must be documented and placed in the 
agency's files for review. As part of the certification and at least annually afterwards, a contractor and each officer or 
employee must be advised of the provisions of IRC sections 7213, 7213A, and 7431 (see Exhibit 4, Sanctions for 
Unauthorized Disclosure, and Exhibit 5, Civil Damages for Unauthorized Disclosure). The training on the agency’s 
security policy and procedures provided before the initial certification and annually thereafter must also cover the incident 
response policy and procedure for reporting unauthorized disclosures and data breaches. (See Section 10) For the initial 
certification and the annual recertifications, the contractor and each officer or employee must sign, either with ink or 
electronic signature, a confidentiality statement certifying their understanding of the security requirements.  

c.  Inspection. The IRS and Agency, with 24-hour notice, shall have the right to send its inspectors into the offices and plants 
of Contractor to inspect facilities and operations performing any work with FTI under this Contract for compliance with 
requirements defined in IRS Publication 1075. The IRS’ right of inspection shall include the use of manual and/or automated 
scanning tools to perform compliance and vulnerability assessments of information technology (IT) assets that access, store, 
process or transmit FTI. Based on the inspection, corrective actions may be required in cases where Contractor is found to be 
noncompliant with FTI safeguard requirements. 

76. Independent Contractor. Successful Respondent has the sole obligation to supervise, manage and direct the performance 
of its obligations under the Contract. Successful Respondent and Successful Respondent's employees, representatives, agents, 
subcontractors, suppliers, and third-party service providers shall serve as independent contractors in providing the Services. 
Neither Respondent nor CPA is an agent of the other and neither may make any commitments on the other party’s behalf. 
Should Respondent subcontract any of the services required in the Contract, Respondent expressly understands and 
acknowledges that in entering into such subcontract(s), CPA is in no manner liable to any subcontractor(s) of Respondent. In 
no event shall this provision relieve Respondent of the responsibility for ensuring that the services performed under all 
subcontracts are rendered in compliance with the Contract. Respondent shall have no claim against CPA for vacation pay, sick 
leave, retirement benefits, social security, worker’s compensation, health or disability benefits, unemployment insurance 
benefits or employee benefits of any kind. Successful Respondent and Successful Respondent's employees, representatives, 
agents, subcontractors, suppliers, third-party service providers, and similar entities shall not be employees of CPA. The 
Contract shall not create any joint venture, partnership, agency or employment relationship between Successful Respondent 
and CPA. 

77. Representations and Warranties related to Software. If any software is provided under the Contract, Successful 
Respondent represents and warrants each of the following: 

 Successful Respondent has sufficient right, title and interest in the software to grant the license required by the 
Contract; 

 if Successful Respondent is a software publisher, Successful Respondent has implemented processes for the 
protection, detection, remediation, mitigation and timely customer notification of software vulnerabilities associated 
with its software; 

 the software does not infringe upon or constitute a misuse or misappropriation of any patent, trademark, copyright, 
trade secret or other proprietary right; 

 the software and any software update, software enhancement/release, software patch/fix, and software upgrade does 
not contain viruses, malware, spyware, key logger, back door or other covert communications, or any computer code 
intentionally designed to disrupt, disable, harm, or otherwise impede in any manner, including aesthetical disruptions 
or distortions, the operation of the computer program, or any other associated software, firmware, hardware, or 
computer system, (including local area or wide-area networks), in a manner not intended by its creator(s); and 

 the software does not contain any computer code that would disable the software or impair in any way its operation 
based on the elapsing of a period of time, exceeding an authorized number of copies, advancement to a particular date 
or other numeral, or other similar self-destruct mechanisms (sometimes referred to as “time bombs”, “time locks”, or 
“drop dead devices”) or that would permit Successful Respondent to access the software to cause such disablement or 
impairment (sometimes referred to as a “trap door” or “back door”). 

78. Use of State Property. Successful Respondent is prohibited from using State Property for any purpose other than 
performing the Services. State Property includes, but is not limited to, CPA’s office space, identification badges, CPA 
information technology equipment and networks (e.g., laptops, portable printers, cell phones, iPads, external hard drives, data 
storage devices, any CPA-issued software and the CPA Virtual Private Network (“VPN client”)) and any other resources of 
CPA. Successful Respondent shall not remove State Property from the continental United States. In addition, Successful 
Respondent may not use any computing device to access CPA’s network or e-mail while outside of the continental United 
States. Successful Respondent shall not perform any maintenance services on State Property unless the Contract expressly 
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authorizes such services. During the time that State Property is in the possession of Successful Respondent, Successful 
Respondent shall be responsible for (i) all repair and replacement charges incurred by CPA that are associated with loss of 
State Property or damage beyond normal wear and tear, and (ii) all charges attributable to Successful Respondent’s use of State 
Property that exceeds the Contract scope. Successful Respondent shall fully reimburse such charges to CPA within ten (10) 
calendar days of Successful Respondent’s receipt of CPA’s notice of amount due. Use of State Property for a purpose not 
authorized by the Contract shall constitute breach of contract and may result in termination of the Contract and the pursuit of 
other remedies available to CPA under the Contract, at law, or in equity. 

79. Business Attire; Conduct; CPA guidelines. Successful Respondent shall ensure that Successful Respondent’s employees 
conduct themselves in a professional manner and are in appropriate business attire when on CPA’s premises. In addition, 
Successful Respondent shall ensure that its employees comply with all guidelines established by CPA for independent 
contractors required to provide services on CPA’s premises. These guidelines may address issues that include, but are not 
limited to, the following: building security, IT security, preservation of records, safety, professional conduct, use of State 
property, non-disclosure of confidential information, drug-free and alcohol-free workplace rules and other requirements for on-
site independent contractors. 

80. Technology Access Clause. Respondent expressly acknowledges that state funds may not be expended in connection with 
the purchase of an automated information system unless that system meets certain statutory requirements relating to 
accessibility by persons with visual impairments. Accordingly, Respondent represents and warrants to CPA that the technology 
provided to CPA for purchase is capable, either by virtue of features included within the technology or because it is readily 
adaptable by use with other technology, of: 

 providing equivalent access for effective use by both visual and non-visual means; 
 presenting information, including prompts used for interactive communications, in formats intended for non-visual 

use; and 
 being integrated into networks for obtaining, retrieving and disseminating information used by individuals who are 

not blind or visually impaired. 
For purposes of this Part 80, the phrase “equivalent access” means a substantially similar ability to communicate with or make 
use of the technology, either directly by features incorporated within the technology or by other reasonable means, such as 
assistive devices or services that would constitute reasonable accommodations under the Americans with Disabilities Act, as 
amended, or similar state or federal laws. Examples of methods by which equivalent access may be provided include, but are 
not limited to, keyboard alternatives to mouse commands and other means of navigating graphical displays and customizable 
display appearance. 

In accordance with Section 2157.005 of the Texas Government Code, the Technology Access Clause contract provision remains 
in effect for any contract entered into before September 1, 2006. 

81. Electronic and Information Resources Accessibility Standards. Respondent represents and warrants that any electronic 
and information resources products developed, procured, maintained, or used by CPA directly or used by the Respondent under 
the Contract that requires the use of such product, or requires the use, to a significant extent, of such product in the performance 
of a service or the furnishing of a product complies with the applicable State of Texas Accessibility requirements for Electronic 
and Information Resources specified in the Department of Information Resources’ rules at 1 Texas Administrative Code 
Chapter 213. 

82. Drug-Free Workplace. Respondent represents and warrants that it shall comply with the applicable provisions of the 
Drug-Free Work Place Act of 1988 and maintain a drug-free work environment. 

83. Occupational Safety and Health Law. Respondent represents and warrants that all articles and services quoted in 
Respondent’s Proposal meet or exceed the safety standards established and promulgated under the Federal Occupational Safety 
and Health Act, any successor laws, and its regulations in effect or proposed as of the date of this RFP. 

84. Pre-contract Costs. Respondent is responsible for all expenses related to the preparation and submission of a Proposal. 
CPA shall pay no costs or other amounts incurred by any entity in responding to this RFP or incurred prior to the Effective 
Date. 

85. No CPA Indemnification. Any requirement that CPA defend, indemnify, or hold harmless the Successful Respondent or 
other entity is hereby deleted from the Proposal and Respondent Documents. 

86. Disaster Recovery Plan. Upon CPA’s request, Respondent shall provide to CPA the descriptions of its business continuity 
and disaster recovery plans. 

87. SPD Statewide Contract. If the Contract is authorized by a Statewide Procurement Division (SPD) delegation letter, the 
Contract may be terminated with thirty (30) days’ written notice from Comptroller to Contractor if SPD awards a statewide 
contract for the same or similar good or service. 

88. Executive Order GA-48.  Respondent certifies that neither it, nor its holding companies or subsidiaries, is: (a) listed in 
Section 889 of the 2019 National Defense Authorization Act; (b) listed in Section 1260H of the 2021 National Defense 
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Authorization Act; (c) owned by the government of a country on the U.S. Department of Commerce’s foreign adversaries list 
under 15 C.F.R Section 791.4; or (d) controlled by any governing or regulatory body located in a country on the U.S. 
Department of Commerce’s foreign adversaries list under 15 C.F.R Section 791.4. 

 

B. Federal Terms and Conditions 
 

1. Flowdown Requirements. The requirements of this Attachment shall apply to Contractor and its subcontractors. 
Contractor shall require and cause any subcontractor used by Contractor in connection with this Contract to agree to and 
be subject to and bound by such terms and provisions. 

2. Internal Controls and Single Audit Act, Subpart F. Funds allocated in connection with the Contract are considered to 
be federal financial assistance subject to the Single Audit Act (31 U.S.C. §§ 7501-7507) and the related provisions of the 
Uniform Guidance, 2 C.F.R. § 200.303 regarding internal controls, §§ 200.330 through 200.332. These audit requirements 
do not generally apply to for-profit businesses; however, CPA remains responsible for ensuring compliance with the 
Contract and applicable federal terms and conditions through the implementation of audit and monitoring controls pursuant 
to 2 C.F.R. 200.501(h). These requirements are addressed in the Contract. 

3. Department of Commerce (DOC) Required Notice. Contractor is subject to 2 CFR Part 1326, Subpart C 
"Governmentwide Debarment and Suspension (Nonprocurement).” In addition, Contractor is subject to 15 CFR Part 28, 
"New Restrictions on Lobbying." Contractor should familiarize themselves with these provisions, including the 
certification requirement. 

4. Recovery of Funds. If a State or federal audit takes exception to the Project(s) provided under the Contract for which 
federal funds have been paid or reimbursed, or if federal funds are deferred and/or disallowed as a result of any audits (or 
expended in violation of the laws applicable to the expenditure of such funds), Contractor will be liable to CPA and the 
State or Texas (or any other applicable governmental entity, including the United States Department of Treasury) for the 
full amount of any such payment, reimbursement, or any claim disallowed (or the amount of funds expended in violation 
of Applicable Laws or requirements) and for all related penalties incurred. If CPA or any federal governmental entity 
concludes that Contractor has been paid for any cost that is unallowable, not allocable, or unreasonable under the Contract, 
Contractor will be liable to CPA and the State of Texas (or any other applicable governmental entity, including the United 
States Department of Treasury) for such cost. Contractor shall pay to CPA or State of Texas (or any other applicable 
governmental entity, including the United States Department of Treasury) all amounts for which the Contractor is liable 
under this section within ten (10) business days of receiving a written demand or written notice.  CPA may withhold any 
payment under the Contract if Contractor fails to timely make any payment required by this Section. The requirements of 
this Section shall apply to Contractor and subcontractors. Contractor shall require and cause any subcontractor used by 
Contractor in connection with the Contract to agree to and be subject to and bound by such terms and provisions. 

5. Required Certifications. Each of the following required certifications set forth below is a material representation of fact 
upon which reliance is placed by CPA prior to distributing federal funds. In addition to any criminal penalties authorized 
by the Texas Penal Code that may result from any false statements of material fact made herein or any other remedies 
available at law, equity, or otherwise, a Contractor that is subsequently determined to have made a statement, 
representation, warranty, certification, or attestation herein that is later proven untrue in any material respect shall be 
obligated to repay CPA the entire amount of any funds previously distributed by CPA to Contractor under the Contract. 
By signing the Contract, Contractor’s authorized representative who must be expressly authorized to make the below 
certifications on behalf of Contractor, under penalty of perjury and pursuant to the laws of the State of Texas, certifies and 
attests to Contractor’s compliance with the following. The following certifications shall apply to Contractor and 
subcontractors. Contractor shall require and cause any subcontractor used by Contractor in the performance of the Contract 
to certify, agree to, and be subject to and bound by each of the following certifications. Contractor may be required to 
provide any information identified or required in connection with the below certifications as a precondition to receiving 
funds under the Contract. 
a. Drug Free Workplace. This certification is required by the regulations implementing Sections 5151-5160 of the Drug-

Free Workplace Act of 1988 (Pub. L. 100-690, Title V, Subtitle D; 41 U.S.C. § 701 et seq.). These regulations require 
certification by Contractor (and subcontractors) that they will maintain a drug-free workplace. In accordance with 
these Applicable Laws, Contractor certifies that it does currently and will continue to provide a drug-free workplace, 
including by minimally: 
i. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or 

use of a controlled substance is prohibited in Contractor’s workplace and specifying the actions that will be taken 
against employees for violation of such prohibition; 

ii. Establishing an ongoing drug-free awareness program to inform employees about: 
1. The dangers of drug abuse in the workplace; 
2. Contractor’s policy of maintaining a drug-free workplace; 
3. Any available drug counseling, rehabilitation, and employee assistance programs; and 
4. The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace. 
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iii. Making it a requirement that each employee to be engaged in the performance of the grant be given a copy of the 
statement required by Section E.1.a. 

iv. Notifying the employee in the statement required by E.1.a, as a condition of their continued employment, that the 
employee will: 

1. Abide by the terms of the statement; and 
2. Notify the employer in writing of his or her conviction for a violation of a criminal drug statute occurring in 

the workplace no later than five (5) calendar days after such conviction. 
v. Notifying CPA in writing, within ten (10) calendar days after receiving notice under Section E.1.d from an employee 

or otherwise receiving actual notice of such conviction. Employers of convicted employees must provide notice, 
including position title, to every grant officer on whose grant activity the convicted employee was working, unless 
the Federal agency has designated a central point for the receipt of such notices. Notice shall include the 
identification number(s) of each affected grant. 

vi. Taking one of the following actions, within thirty (30) calendar days of receiving notice under Section E.1.e, with 
respect to any employee who is so convicted: 

1. Taking appropriate personnel action against such an employee, up to and including termination, consistent with 
the requirements of the Rehabilitation Act of 1973, as amended; or 

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation program 
approved for such purposes by a federal, state, or local health, law enforcement, or other appropriate agency. 

vii. Making a good faith effort to continue to maintain a drug-free workplace consistent with Sections E.1.a through 
E.1.f during the Term. 

b. Lobbying. This certification is required by the provisions of Section 319 of Public Law 101-121, Government wide 
Guidance for New Restrictions on Lobbying, and 31 U.S.C. § 1352. These regulations require certification by Contractor 
(and subcontractors) that they have not engaged in prohibited lobbying activities and/or have filed any required disclosures 
in accordance with these Applicable Laws. Submission of this certification is a prerequisite for making or entering into 
this transaction imposed by Section 1352, Title 31, U.S. Code; any person who fails to file the required certification may 
be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. In accordance with 
these Applicable Laws, Contractor certifies the following: 

i. No federal funds have been paid or will be paid, by or on behalf of Contractor, to any person for influencing or 
attempting to influence an officer or employee of CPA, a member of Congress, an officer or employee of Congress, 
or an employee of a member of Congress in connection with the awarding of any federal contract, the making of 
any federal grant, the making of any federal loan, the entering into of any cooperative agreement, or the extension, 
continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement. 

ii. If any funds other than federal funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of CPA, a member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with any federal contract, grant, loan, or cooperative agreement, 
Contractor must complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying” in accordance 
with its instructions. 

c. Suspension and Debarment. This certification is required by the provisions of Executive Orders 12549 and 12689 and 31 
C.F.R. part 19 regarding Debarment, Suspension, and Other Responsibility. A contract award must not be made to parties 
listed on the government-wide exclusions in SAM, in accordance with the OMB guidelines at 2 CFR 180 that implement 
Executive Orders 12549 (3 C.F.R. part 1986 Comp., p. 189) and 12689 (3 C.F.R. part 1989 Comp., p. 235), “Debarment 
and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, 
as well as parties declared ineligible under statutory or regulatory authority other than Executive Order 12549. 

d. Certification Regarding Environmental Tobacco Smoke. This certification is required by Public Law 103-227, also known 
as the Pro-Children Act of 1994 (“Pro-Children Act”). The Pro-Children Act requires that smoking not be permitted in 
any portion of any indoor facility owned or leased or contracted for by an entity and used routinely or regularly for the 
provision of health, day care, early childhood development services, education or library services to children under the age 
of 18, if the services are funded by federal programs either directly or through state or local governments, by federal grant, 
contract, loan, or loan guarantee. The Pro-Children Act also applies to children’s services that are provided in indoor 
facilities that are constructed, operated, or maintained with such federal funds. The Pro-Children Act does not apply to 
children’s services provided in private residences; portions of facilities used for inpatient drug or alcohol treatment; service 
providers whose sole source of applicable federal funds is Medicare or Medicaid; or facilities where WIC coupons are 
redeemed.  Failure to comply with the provisions of the law may result in the imposition of a civil monetary penalty of up 
to $1,000 for each violation and/or the imposition of an administrative compliance order on the responsible entity. In 
accordance with these Applicable Laws, Contractor certifies and agrees to the following with respect to it and its principles, 
as applicable. Contractor certifies that it will comply with the requirements of the Pro-Children Act and will not allow 
smoking within any portion of any indoor facility used for the provision of services for children as defined by the Pro-
Children Act. 

e. Assurance of Compliance Nondiscrimination in Federally Assisted Programs & Equal Opportunity. This certification 
requires Contractor to comply with any applicable federal nondiscrimination requirements or laws providing for or 
requiring equal opportunity in employment. Except as otherwise provided under 41 C.F.R. part 60, all contracts that meet 



 

RFP # 907-25-1902KW SECO IRA Home Energy Rebates Page 37 of 59 

the definition of “federally assisted construction contract” in 41 C.F.R. part 60-1.3 must include the equal opportunity 
clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, “Equal Employment Opportunity” 
(30 FR 12319, 12935, 3 C.F.R. part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375, “Amending 
Executive Order 11246 Relating to Equal Employment Opportunity,” and implementing regulations at 41 C.F.R. part 60, 
“Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor.”  To the extent 
required by these Applicable Laws, Contractor certifies during the performance of this Contract that:  

i. The Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their race, color, religion, or national origin. 
Such action shall include, but not be limited to the following: Employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause.  

ii. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, 
sex, or national origin.  

iii. The Contractor will not discharge or in any other manner discriminate against any employee or applicant for 
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the 
employee or applicant or another employee or applicant. This provision shall not apply to instances in which an 
employee who has access to the compensation information of other employees or applicants as a part of such 
employee's essential job functions discloses the compensation of such other employees or applicants to individuals 
who do not otherwise have access to such information, unless such disclosure is in response to a formal complaint or 
charge, in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted by 
the employer, or is consistent with the Contractor’s legal duty to furnish information.  

iv. The Contractor will send to each labor union or representative of workers with which he has a collective bargaining 
agreement or other contract or understanding, a notice to be provided advising the said labor union or workers' 
representatives of the Contractor’s commitments under this section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  

v. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, 
regulations, and relevant orders of the Secretary of Labor.  

vi. The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, 
and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation 
to ascertain compliance with such rules, regulations, and orders.  

vii. In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this contract or with any of the 
said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts or federally assisted construction contracts 
in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions 
may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law.  

viii. The Contractor will include the portion of the sentence immediately preceding Section E.5.a and the provisions of 
Sections E.5.a through E.5.h in every subcontract or purchase order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. The Contractor will take such action with respect 
to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that in the event a Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such direction by the administering agency, 
the Contractor may request the United States to enter into such litigation to protect the interests of the United States.  

ix. The Contractor further agrees that it will be bound by the above equal opportunity clause with respect to its own 
employment practices when it participates in federally assisted construction work: Provided, that if the Contractor 
so participating is a State or local government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on or under the contract.  

x. The Contractor agrees that it will assist and cooperate actively with the administering agency and the Secretary of 
Labor in obtaining the compliance of Contractors and subcontractors with the equal opportunity clause and the rules, 
regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the 
Secretary of Labor such information as they may require for the supervision of such compliance, and that it will 
otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing 
compliance.  

xi. The Contractor further agrees that it will refrain from entering into any contract or contract modification subject to 
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated 
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eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive Order 
and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon 
contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D 
of the Executive Order. In addition, the Contractor agrees that if it fails or refuses to comply with these undertakings, 
the administering agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in 
part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the applicant 
under the program with respect to which the failure or refund occurred until satisfactory assurance of future 
compliance has been received from such applicant; and refer the case to the Department of Justice for appropriate 
legal proceedings.  

f. Americans with Disabilities Act. Contractor certifies that it shall comply with Subtitle A, title II of the Americans with 
Disabilities Act (ADA), 42 U.S.C. §§ 12131-12134, and Department of Justice implementing regulation, 28 C.F.R. part 
35. 

g. Equal Treatment for Faith Based Organizations. Contractor shall comply with any applicable requirements of 28 C.F.R. 
part 38, governing “Equal Treatment for Faith Based Organizations.” The Equal Treatment Regulation provides in part 
that grant awards may not be used to fund any inherently religious activities, such as worship, religious instruction, or 
proselytization. Grant recipients, including contractors may still engage in inherently religious activities, but such activities 
must be separate in time or place from the grant funded program, and participation in such activities by individuals 
receiving services from the Contractor must be voluntary. The Equal Treatment Regulation also makes clear that 
organizations participating in programs funded through grant funding are not permitted to discriminate in the provision of 
services on the basis of a beneficiary’s religion. Notwithstanding the foregoing, faith-based organizations may, in some 
circumstances, consider religion as a basis for employment. See http://www.ojp.gov/about/ocr/equal_fbo.htm. 

h. Immigration and Naturalization Service. Contractor certifies that it keeps on file, as appropriate, Immigration and 
Naturalization Service Employment Eligibility Verification Form (I-9) forms for applicable Contractor Personnel. This 
form is to be used by recipients of federal funds to verify that persons are eligible to work in the United States. 

i. Contract Work Hours and Safety Standards Act (40 U.S.C. § 3701-3708). Where applicable, all contracts awarded by the 
non-Federal entity in excess of $100,000 that involve the employment of mechanics or laborers must include a provision 
for compliance with 40 U.S.C. §§ 3702 and 3704, as supplemented by Department of Labor regulations (29 C.F.R. part 
5). To the extent applicable, Contractor must compute the wages of every mechanic and laborer on the basis of a standard 
work week of 40 hours. Work in excess of the standard work week is permissible provided that the worker is compensated 
at a rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work 
week. The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no laborer or mechanic 
must be required to work in surroundings or under working conditions which are unsanitary, hazardous or dangerous. 
These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on the open 
market, or contracts for transportation or transmission of intelligence. 

j. Clean Air Act (42 U.S.C. §§ 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. §§ 1251-1387), as 
amended. Contracts and subgrants of amounts in excess of $150,000 must contain a provision that requires the non-Federal 
award to agree to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 
U.S.C. §§ 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. §§ 1251-1387). Contractor 
agrees to comply with these Applicable Laws, violations of which must be reported to CPA and federal awarding agency 
and the regional office of the Environmental Protection Agency (EPA). 

k. Federal Funding Accountability and Transparency Compliance. This certification is required by the Federal Funding 
Accountability and Transparency Act (“FFATA”). FFATA requires recipients of individual federal grants equal to or 
greater than $25,000 and awarded on or after October 1, 2010, to report on data related to executive compensation and 
associated first-tier sub-grants of $25,000 or more. In accordance with 2 C.F.R. part 170 (Reporting Subaward and 
Executive Compensation Information), Contractor must complete and submit to CPA the FFATA Form included with this 
Contract as Attachment [X]. 

l. Davis-Bacon Act/Copeland Act. When required by Federal program legislation, all prime construction contracts in excess 
of $2,000 awarded by non-Federal entities must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. 
§§ 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations (29 C.F.R. part 5, “Labor Standards 
Provisions Applicable to Contracts Covering Federally Financed and Assisted Construction”). In accordance with the 
statute, contractors must be required to pay wages to laborers and mechanics at a rate not less than the prevailing wages 
specified in a wage determination made by the Secretary of Labor. In addition, contractors must be required to pay wages 
not less than once a week. The non-Federal entity must place a copy of the current prevailing wage determination issued 
by the Department of Labor in each solicitation. The decision to award a contract/grant or subcontract must be conditioned 
upon the acceptance of the wage determination. The non-Federal entity must report all suspected or reported violations to 
the Federal awarding agency. The contracts/grants must also include a provision for compliance with the Copeland “Anti-
Kickback” Act (40 U.S.C. § 3145), as supplemented by Department of Labor regulations (29 C.F.R. part 3, “Contractors 
and Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or Grants from the United 
States”). The Act provides that each contractor or subrecipient must be prohibited from inducing, by any means, any person 
employed in the construction, completion, or repair of public work, to give up any part of the compensation to which he 
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or she is otherwise entitled. The non-Federal entity must report all suspected or reported violations to the Federal awarding 
agency. 

m. Prohibition on certain telecommunications and video surveillance services or equipment. Contractor must comply with 2 
C.F.R. § 200.216, restricting the use of contract fund purchase or extend a contract for certain telecommunications and 
video surveillance services and equipment); 

6. Domestic Preferences. As appropriate and to the extent consistent with law, Contractors should, to the greatest extent 
practicable under a Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or 
materials produced in the United States in performance of the Contract.Flowdown Requirements. The requirements of 
this Attachment shall apply to Contractor and its subcontractors. Contractor shall require and cause any subcontractor used 
by Contractor in connection with this Contract to agree to and be subject to and bound by such terms and provisions. 

7. Internal Controls and Single Audit Act, Subpart F. Funds allocated in connection with the Contract are considered to 
be federal financial assistance subject to the Single Audit Act (31 U.S.C. §§ 7501-7507) and the related provisions of the 
Uniform Guidance, 2 C.F.R. § 200.303 regarding internal controls, §§ 200.330 through 200.332. These audit requirements 
do not generally apply to for-profit businesses; however, CPA remains responsible for ensuring compliance with the 
Contract and applicable federal terms and conditions through the implementation of audit and monitoring controls pursuant 
to 2 C.F.R. 200.501(h). These requirements are addressed in the Contract. 

8. Department of Commerce (DOC) Required Notice. Contractor is subject to 2 CFR Part 1326, Subpart C 
"Governmentwide Debarment and Suspension (Nonprocurement).” In addition, Contractor is subject to 15 CFR Part 28, 
"New Restrictions on Lobbying." Contractor should familiarize themselves with these provisions, including the 
certification requirement. 

9. Recovery of Funds. If a State or federal audit takes exception to the Project(s) provided under the Contract for which 
federal funds have been paid or reimbursed, or if federal funds are deferred and/or disallowed as a result of any audits (or 
expended in violation of the laws applicable to the expenditure of such funds), Contractor will be liable to CPA and the 
State or Texas (or any other applicable governmental entity, including the United States Department of Treasury) for the 
full amount of any such payment, reimbursement, or any claim disallowed (or the amount of funds expended in violation 
of Applicable Laws or requirements) and for all related penalties incurred. If CPA or any federal governmental entity 
concludes that Contractor has been paid for any cost that is unallowable, not allocable, or unreasonable under the Contract, 
Contractor will be liable to CPA and the State of Texas (or any other applicable governmental entity, including the United 
States Department of Treasury) for such cost. Contractor shall pay to CPA or State of Texas (or any other applicable 
governmental entity, including the United States Department of Treasury) all amounts for which the Contractor is liable 
under this section within ten (10) business days of receiving a written demand or written notice.  CPA may withhold any 
payment under the Contract if Contractor fails to timely make any payment required by this Section. The requirements of 
this Section shall apply to Contractor and subcontractors. Contractor shall require and cause any subcontractor used by 
Contractor in connection with the Contract to agree to and be subject to and bound by such terms and provisions. 

10. Required Certifications. Each of the following required certifications set forth below is a material representation of fact 
upon which reliance is placed by CPA prior to distributing federal funds. In addition to any criminal penalties authorized 
by the Texas Penal Code that may result from any false statements of material fact made herein or any other remedies 
available at law, equity, or otherwise, a Contractor that is subsequently determined to have made a statement, 
representation, warranty, certification, or attestation herein that is later proven untrue in any material respect shall be 
obligated to repay CPA the entire amount of any funds previously distributed by CPA to Contractor under the Contract. 
By signing the Contract, Contractor’s authorized representative who must be expressly authorized to make the below 
certifications on behalf of Contractor, under penalty of perjury and pursuant to the laws of the State of Texas, certifies and 
attests to Contractor’s compliance with the following. The following certifications shall apply to Contractor and 
subcontractors. Contractor shall require and cause any subcontractor used by Contractor in the performance of the Contract 
to certify, agree to, and be subject to and bound by each of the following certifications. Contractor may be required to 
provide any information identified or required in connection with the below certifications as a precondition to receiving 
funds under the Contract. 

a. Drug Free Workplace. This certification is required by the regulations implementing Sections 5151-5160 of the Drug-
Free Workplace Act of 1988 (Pub. L. 100-690, Title V, Subtitle D; 41 U.S.C. § 701 et seq.). These regulations require 
certification by Contractor (and subcontractors) that they will maintain a drug-free workplace. In accordance with these 
Applicable Laws, Contractor certifies that it does currently and will continue to provide a drug-free workplace, 
including by minimally: 
i. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or 

use of a controlled substance is prohibited in Contractor’s workplace and specifying the actions that will be taken 
against employees for violation of such prohibition; 

ii. Establishing an ongoing drug-free awareness program to inform employees about: 
1. The dangers of drug abuse in the workplace; 
2. Contractor’s policy of maintaining a drug-free workplace; 
3. Any available drug counseling, rehabilitation, and employee assistance programs; and 
4. The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace. 
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iii. Making it a requirement that each employee to be engaged in the performance of the grant be given a copy of the 
statement required by Section E.1.a. 

iv. Notifying the employee in the statement required by E.1.a, as a condition of their continued employment, that the 
employee will: 

1. Abide by the terms of the statement; and 
2. Notify the employer in writing of his or her conviction for a violation of a criminal drug statute occurring in the 

workplace no later than five (5) calendar days after such conviction. 
v. Notifying CPA in writing, within ten (10) calendar days after receiving notice under Section E.1.d from an employee 

or otherwise receiving actual notice of such conviction. Employers of convicted employees must provide notice, 
including position title, to every grant officer on whose grant activity the convicted employee was working, unless 
the Federal agency has designated a central point for the receipt of such notices. Notice shall include the 
identification number(s) of each affected grant. 

vi. Taking one of the following actions, within thirty (30) calendar days of receiving notice under Section E.1.e, with 
respect to any employee who is so convicted: 
1. Taking appropriate personnel action against such an employee, up to and including termination, consistent with 

the requirements of the Rehabilitation Act of 1973, as amended; or 
2. Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation program 

approved for such purposes by a federal, state, or local health, law enforcement, or other appropriate agency. 
vii. Making a good faith effort to continue to maintain a drug-free workplace consistent with Sections E.1.a through 

E.1.f during the Term. 
b. Lobbying. This certification is required by the provisions of Section 319 of Public Law 101-121, Government wide 

Guidance for New Restrictions on Lobbying, and 31 U.S.C. § 1352. These regulations require certification by Contractor 
(and subcontractors) that they have not engaged in prohibited lobbying activities and/or have filed any required disclosures 
in accordance with these Applicable Laws. Submission of this certification is a prerequisite for making or entering into 
this transaction imposed by Section 1352, Title 31, U.S. Code; any person who fails to file the required certification may 
be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. In accordance with 
these Applicable Laws, Contractor certifies the following: 

i. No federal funds have been paid or will be paid, by or on behalf of Contractor, to any person for influencing or 
attempting to influence an officer or employee of CPA, a member of Congress, an officer or employee of Congress, 
or an employee of a member of Congress in connection with the awarding of any federal contract, the making of 
any federal grant, the making of any federal loan, the entering into of any cooperative agreement, or the extension, 
continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement. 

ii. If any funds other than federal funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of CPA, a member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with any federal contract, grant, loan, or cooperative agreement, 
Contractor must complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying” in accordance 
with its instructions. 

c. Suspension and Debarment. This certification is required by the provisions of Executive Orders 12549 and 12689 and 31 
C.F.R. part 19 regarding Debarment, Suspension, and Other Responsibility. A contract award must not be made to parties 
listed on the government-wide exclusions in SAM, in accordance with the OMB guidelines at 2 CFR 180 that implement 
Executive Orders 12549 (3 C.F.R. part 1986 Comp., p. 189) and 12689 (3 C.F.R. part 1989 Comp., p. 235), “Debarment 
and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, 
as well as parties declared ineligible under statutory or regulatory authority other than Executive Order 12549. 

d. Certification Regarding Environmental Tobacco Smoke. This certification is required by Public Law 103-227, also known 
as the Pro-Children Act of 1994 (“Pro-Children Act”). The Pro-Children Act requires that smoking not be permitted in 
any portion of any indoor facility owned or leased or contracted for by an entity and used routinely or regularly for the 
provision of health, day care, early childhood development services, education or library services to children under the age 
of 18, if the services are funded by federal programs either directly or through state or local governments, by federal grant, 
contract, loan, or loan guarantee. The Pro-Children Act also applies to children’s services that are provided in indoor 
facilities that are constructed, operated, or maintained with such federal funds. The Pro-Children Act does not apply to 
children’s services provided in private residences; portions of facilities used for inpatient drug or alcohol treatment; service 
providers whose sole source of applicable federal funds is Medicare or Medicaid; or facilities where WIC coupons are 
redeemed.  Failure to comply with the provisions of the law may result in the imposition of a civil monetary penalty of up 
to $1,000 for each violation and/or the imposition of an administrative compliance order on the responsible entity. In 
accordance with these Applicable Laws, Contractor certifies and agrees to the following with respect to it and its principles, 
as applicable. Contractor certifies that it will comply with the requirements of the Pro-Children Act and will not allow 
smoking within any portion of any indoor facility used for the provision of services for children as defined by the Pro-
Children Act. 

e. Assurance of Compliance Nondiscrimination in Federally Assisted Programs & Equal Opportunity. This certification 
requires Contractor to comply with any applicable federal nondiscrimination requirements or laws providing for or 
requiring equal opportunity in employment. Except as otherwise provided under 41 C.F.R. part 60, all contracts that meet 
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the definition of “federally assisted construction contract” in 41 C.F.R. part 60-1.3 must include the equal opportunity 
clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, “Equal Employment Opportunity” 
(30 FR 12319, 12935, 3 C.F.R. part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375, “Amending 
Executive Order 11246 Relating to Equal Employment Opportunity,” and implementing regulations at 41 C.F.R. part 60, 
“Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor.”  To the extent 
required by these Applicable Laws, Contractor certifies during the performance of this Contract that:  

i. The Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their race, color, religion, or national origin. 
Such action shall include, but not be limited to the following: Employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause.  

ii. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, 
sex, or national origin.  

iii. The Contractor will not discharge or in any other manner discriminate against any employee or applicant for 
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of 
the employee or applicant or another employee or applicant. This provision shall not apply to instances in which an 
employee who has access to the compensation information of other employees or applicants as a part of such 
employee's essential job functions discloses the compensation of such other employees or applicants to individuals 
who do not otherwise have access to such information, unless such disclosure is in response to a formal complaint 
or charge, in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the Contractor’s legal duty to furnish information.  

iv. The Contractor will send to each labor union or representative of workers with which he has a collective bargaining 
agreement or other contract or understanding, a notice to be provided advising the said labor union or workers' 
representatives of the Contractor’s commitments under this section, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment.  

v. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, 
regulations, and relevant orders of the Secretary of Labor.  

vi. The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, 
and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation 
to ascertain compliance with such rules, regulations, and orders.  

vii. In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this contract or with any of 
the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and 
the Contractor may be declared ineligible for further Government contracts or federally assisted construction 
contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.  

viii. The Contractor will include the portion of the sentence immediately preceding Section E.5.a and the provisions of 
Sections E.5.a through E.5.h in every subcontract or purchase order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. The Contractor will take such action with respect 
to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that in the event a Contractor becomes involved in, or 
is threatened with, litigation with a subcontractor or vendor as a result of such direction by the administering agency, 
the Contractor may request the United States to enter into such litigation to protect the interests of the United States.  

ix. The Contractor further agrees that it will be bound by the above equal opportunity clause with respect to its own 
employment practices when it participates in federally assisted construction work: Provided, that if the Contractor 
so participating is a State or local government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on or under the contract.  

x. The Contractor agrees that it will assist and cooperate actively with the administering agency and the Secretary of 
Labor in obtaining the compliance of Contractors and subcontractors with the equal opportunity clause and the rules, 
regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the 
Secretary of Labor such information as they may require for the supervision of such compliance, and that it will 
otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing 
compliance.  

xi. The Contractor further agrees that it will refrain from entering into any contract or contract modification subject to 
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated 
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eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive Order 
and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon 
contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D 
of the Executive Order. In addition, the Contractor agrees that if it fails or refuses to comply with these undertakings, 
the administering agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in 
part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the applicant 
under the program with respect to which the failure or refund occurred until satisfactory assurance of future 
compliance has been received from such applicant; and refer the case to the Department of Justice for appropriate 
legal proceedings.  

f. Americans with Disabilities Act. Contractor certifies that it shall comply with Subtitle A, title II of the Americans with 
Disabilities Act (ADA), 42 U.S.C. §§ 12131-12134, and Department of Justice implementing regulation, 28 C.F.R. part 
35. 

g. Equal Treatment for Faith Based Organizations. Contractor shall comply with any applicable requirements of 28 C.F.R. 
part 38, governing “Equal Treatment for Faith Based Organizations.” The Equal Treatment Regulation provides in part 
that grant awards may not be used to fund any inherently religious activities, such as worship, religious instruction, or 
proselytization. Grant recipients, including contractors may still engage in inherently religious activities, but such activities 
must be separate in time or place from the grant funded program, and participation in such activities by individuals 
receiving services from the Contractor must be voluntary. The Equal Treatment Regulation also makes clear that 
organizations participating in programs funded through grant funding are not permitted to discriminate in the provision of 
services on the basis of a beneficiary’s religion. Notwithstanding the foregoing, faith-based organizations may, in some 
circumstances, consider religion as a basis for employment. See http://www.ojp.gov/about/ocr/equal_fbo.htm. 

h. Immigration and Naturalization Service. Contractor certifies that it keeps on file, as appropriate, Immigration and 
Naturalization Service Employment Eligibility Verification Form (I-9) forms for applicable Contractor Personnel. This 
form is to be used by recipients of federal funds to verify that persons are eligible to work in the United States. 

i. Contract Work Hours and Safety Standards Act (40 U.S.C. § 3701-3708). Where applicable, all contracts awarded by the 
non-Federal entity in excess of $100,000 that involve the employment of mechanics or laborers must include a provision 
for compliance with 40 U.S.C. §§ 3702 and 3704, as supplemented by Department of Labor regulations (29 C.F.R. part 
5). To the extent applicable, Contractor must compute the wages of every mechanic and laborer on the basis of a standard 
work week of 40 hours. Work in excess of the standard work week is permissible provided that the worker is compensated 
at a rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work 
week. The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no laborer or mechanic 
must be required to work in surroundings or under working conditions which are unsanitary, hazardous or dangerous. 
These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on the open 
market, or contracts for transportation or transmission of intelligence. 

j. Clean Air Act (42 U.S.C. §§ 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. §§ 1251-1387), as 
amended. Contracts and subgrants of amounts in excess of $150,000 must contain a provision that requires the non-Federal 
award to agree to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 
U.S.C. §§ 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. §§ 1251-1387). Contractor 
agrees to comply with these Applicable Laws, violations of which must be reported to CPA and federal awarding agency 
and the regional office of the Environmental Protection Agency (EPA). 

k. Federal Funding Accountability and Transparency Compliance. This certification is required by the Federal Funding 
Accountability and Transparency Act (“FFATA”). FFATA requires recipients of individual federal grants equal to or 
greater than $25,000 and awarded on or after October 1, 2010, to report on data related to executive compensation and 
associated first-tier sub-grants of $25,000 or more. In accordance with 2 C.F.R. part 170 (Reporting Subaward and 
Executive Compensation Information), Contractor must complete and submit to CPA the FFATA Form included with this 
Contract as Attachment XIII. 

l. Davis-Bacon Act/Copeland Act. When required by Federal program legislation, all prime construction contracts in excess 
of $2,000 awarded by non-Federal entities must include a provision for compliance with the Davis-Bacon Act (40 U.S.C. 
§§ 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations (29 C.F.R. part 5, “Labor Standards 
Provisions Applicable to Contracts Covering Federally Financed and Assisted Construction”). In accordance with the 
statute, contractors must be required to pay wages to laborers and mechanics at a rate not less than the prevailing wages 
specified in a wage determination made by the Secretary of Labor. In addition, contractors must be required to pay wages 
not less than once a week. The non-Federal entity must place a copy of the current prevailing wage determination issued 
by the Department of Labor in each solicitation. The decision to award a contract/grant or subcontract must be conditioned 
upon the acceptance of the wage determination. The non-Federal entity must report all suspected or reported violations to 
the Federal awarding agency. The contracts/grants must also include a provision for compliance with the Copeland “Anti-
Kickback” Act (40 U.S.C. § 3145), as supplemented by Department of Labor regulations (29 C.F.R. part 3, “Contractors 
and Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or Grants from the United 
States”). The Act provides that each contractor or subrecipient must be prohibited from inducing, by any means, any person 
employed in the construction, completion, or repair of public work, to give up any part of the compensation to which he 
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or she is otherwise entitled. The non-Federal entity must report all suspected or reported violations to the Federal awarding 
agency. 

m. Prohibition on certain telecommunications and video surveillance services or equipment. Contractor must comply with 2 
C.F.R. § 200.216 , restricting the use of contract fund purchase or extend a contract for certain telecommunications and 
video surveillance services and equipment); 

n.  Domestic Preferences. As appropriate and to the extent consistent with law, Contractors should, to the greatest extent 
practicable under a Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or 
materials produced in the United States in performance of the Contract. 
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V. Execution of Proposal 

1. By signature hereon, Respondent represents and warrants that the provisions in this Execution of Proposal apply to 
Respondent and all of Respondent’s principals, officers, directors, shareholders, partners, owners, agents, employees, 
subcontractors, independent contractors, and any other representatives who may provide Services under, who have a 
financial interest in, or otherwise are interested in this RFP or any Contract. 

2. By signature hereon, Respondent represents and warrants its intent to furnish the requested items at the prices quoted in 
its Proposal. 

3. By signature hereon, Respondent represents and warrants that it has read and understood and shall comply with CPA’s 
Anti-Fraud Policy located on CPA’s website at https://comptroller.texas.gov/about/policies/ethics.php, as such Policy 
currently reads and as it is amended throughout the term of the Contract. 

4. By signature hereon, Respondent represents and warrants that its prices include all costs of Respondent to provide the 
requested items that meet all specifications of this RFP, and that its prices will remain firm for acceptance for a minimum 
of one hundred twenty (120) days from deadline for submission of Proposals. 

5. By signature hereon, Respondent represents and warrants that each employee, including replacement employees, will 
possess the qualifications, education, training, experience and certifications necessary to perform the Services in the 
manner required by this RFP. 

6. By signature hereon, Respondent represents and warrants that the provision of goods and services or other performance 
under the Contract will not constitute an actual or potential conflict of interest or not reasonably create an appearance of 
impropriety. 

7. By signature hereon, Respondent represents and warrants that, pursuant to Section 2155.003 of the Texas Government 
Code, it has not given, offered to give, nor intends to give at any time hereafter, any economic opportunity, future 
employment, gift, loan, gratuity, special discount, trip, favor or service to a public servant in connection with the submitted 
Proposal. 

8. By signature hereon, Respondent represents and warrants that it is not currently delinquent in the payment of any franchise 
taxes owed the State of Texas under Chapter 171 of the Texas Tax Code. 

9. By signature hereon, Respondent represents and warrants that, in accordance with Section 2155.005 of the Texas 
Government Code, neither Respondent nor any firm, corporation, partnership, or institution represented by Respondent, 
or anyone acting for such a firm, corporation or institution has (1) violated any provision of the Texas Free Enterprise and 
Antitrust Act of 1983, Chapter 15 of the Texas Business and Commerce Code, or the federal antitrust laws; or (2) 
communicated directly or indirectly the contents of its Proposal to any competitor or any other person engaged in the same 
line of business as Respondent. 

10. By signature hereon, Respondent represents and warrants that all statements and information prepared and submitted in 
response to this RFP are current, complete, and accurate. 

11. By signature hereon, Respondent represents and warrants that the individual signing this document and the documents 
made part of this RFP and Proposal is authorized to sign such documents on behalf of the Respondent and to bind the 
Respondent under any contract that may result from the submission of the Proposal. 

12. By signature hereon, Respondent represents and warrants that if a Texas address is shown as the address of the Respondent 
on this Proposal, Respondent qualifies as a Texas Bidder as defined by Section 2155.444(c) of the Texas Government 
Code. 

13. Check below if Respondent is claiming a preference under 34 Texas Administrative Code §20.306 or Chapter 2155, 
Subchapter H of the Texas Government Code: 

□ Goods produced or offered by a Texas bidder that is owned by a Texas resident service-disabled veteran  
□ Goods produced in Texas or offered by a Texas bidder that is not owned by a Texas resident service-disabled veteran 
□ Agricultural products grown in Texas 
□ Agricultural products offered by a Texas bidder 
□ Services offered by a Texas bidder that is owned by a Texas resident service-disabled veteran 
□ Services offered by a Texas bidder that is not owned by a Texas resident service-disabled veteran 
□ Texas Vegetation Native to the Region 
□ USA produced supplies, materials or equipment of persons with mental or physical disabilities 
□ Products made of recycled, remanufactured, or environmentally sensitive materials including recycled steel 
□ Energy Efficient Products 
□ Rubberized asphalt paving material 
□ Recycled motor oil and lubricants 
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□ Products produced at facilities located on formerly contaminated property 
□ Products and services from economically depressed or blighted areas 
□ Vendors that meet or exceed air quality standards 
□ Recycled or Reused Computer Equipment of Other Manufacturers  
□ Foods of Higher Nutritional Value 
□ Commercial production company or advertising agency located in Texas 

14. By signature hereon, under Section 231.006, Texas Family Code, regarding child support, Respondent certifies that the 
individual or business named in the Proposal is not ineligible to receive the specified payment and acknowledges that the 
Contract may be terminated and payment may be withheld if this certification is inaccurate. Furthermore, any Respondent 
subject to Section 231.006, Texas Family Code, must include names and Social Security numbers of each person with at 
least 25% ownership of the business entity submitting the Proposal. This information must be provided prior to award. If 
applicable, enter the Name and Social Security Number for each person below: 

Name:  ___________________________________ SSN: _________________________ 
Name:  ___________________________________ SSN: _________________________ 
Name:   ___________________________________ SSN: _________________________ 

FEDERAL PRIVACY ACT NOTICE: This notice is given pursuant to the Federal Privacy Act. Disclosure of your 
Social Security Number (SSN) is required under Section 231.006(c) and Section 231.302(c)(2) of the Texas Family Code. 
The SSN will be used to identify persons that may owe child support. The SSN will be kept confidential to the fullest 
extent allowed under Section 231.302(e) of the Texas Family Code. 

15. By signature hereon, in accordance with Section 669.003 of the Texas Government Code, relating to contracting with the 
executive head of a state agency, Respondent certifies that it is not: (1) the executive head of CPA, (2) a person who at any 
time during the four years before the date of the Contract was the executive head of CPA, or (3) a person who employs a 
current or former executive head of CPA. 

16. By signature hereon, pursuant to Section 2155.004(a) of the Texas Government Code, Respondent certifies that neither 
Respondent nor any person or entity represented by Respondent has received compensation from CPA to participate in the 
preparation of specifications or solicitation on which this RFP or a Contract is based. In addition, under Section 
2155.004(b) of the Texas Government Code, Respondent certifies that the individual or business entity named in this 
Proposal or Contract is not ineligible to receive the specified contract and acknowledges that the Contract may be 
terminated and payment withheld if this certification is inaccurate. 

17. By signature hereon, in accordance with Section 2155.4441 of the Texas Government Code, Respondent agrees that during 
the performance of a contract for services it shall purchase products and materials produced in Texas when they are 
available at a price and time comparable to products and materials produced outside Texas. 

18. By signature hereon, Respondent represents and warrants that CPA’s payments to Respondent and Respondent’s receipt 
of appropriated or other funds under the Contract are not prohibited by Sections 556.005, 556.0055 or 556.008 of the Texas 
Government Code. 

19. By signature hereon, Respondent certifies that it is not listed in the prohibited vendors list authorized by Executive Order 
No. 13224, “Blocking Property and Prohibiting Transactions with Persons Who Commit, Threaten to Commit, or Support 
Terrorism”, published by the United States Department of the Treasury, Office of Foreign Assets Control.  

20. Sections 2155.006 and 2261.053 of the Texas Government Code prohibit state agencies from accepting an Proposal or 
awarding a contract that includes proposed financial participation by a person who, in the past five years, has been 
convicted of violating a federal law or assessed a penalty in connection with a contract involving relief for Hurricane Rita, 
Hurricane Katrina, or any other disaster, as defined by Section 418.004 of the Texas Government Code, occurring after 
September 24, 2005. Under Sections 2155.006 and 2261.053 of the Texas Government Code, Respondent certifies that the 
individual or business entity named in its Proposal or Contract is not ineligible to receive the specified contract and 
acknowledges that the Contract may be terminated and payment withheld if this certification is inaccurate. 

21. By signature hereon, if Respondent is submitting a proposal for the purchase or lease of computer equipment, then 
Respondent hereby certifies its compliance with Chapter 361, Subchapter Y of the Texas Health and Safety Code related 
to the Computer Equipment Recycling Program and the Texas Commission on Environmental Quality rules at 30 Texas 
Administrative Code Chapter 328. 

22. By signature hereon, Respondent represents and warrants that it is not aware of and has received no notice of any court or 
governmental agency actions, proceedings or investigations, etc., pending or threatened against Respondent or any of the 
individuals or entities included in Part 1 of this Section VI within the five (5) calendar years immediately preceding the 
submission of Respondent’s Proposal in response to this RFP that would or could impair Respondent’s performance under 
the Contract, relate to the solicited or similar goods or services, or otherwise be relevant to CPA’s consideration of 
Respondent’s Proposal. If Respondent is unable to make the preceding representation and warranty, then Respondent 
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instead represents and warrants that it has included as a detailed attachment in its Proposal a complete disclosure of any 
such court or governmental agency actions, proceedings or investigations, etc. that would or could impair Respondent’s 
performance under the Contract, relate to the solicited or similar goods or services, or otherwise be relevant to CPA’s 
consideration of Respondent’s Proposal. In addition, Respondent represents and warrants that it shall notify CPA in writing 
within five (5) business days of any changes to the representations or warranties in this clause and understands that failure 
to so timely update CPA shall constitute breach of contract and may result in immediate termination of the Contract. 

23. By signature hereon, Respondent represents and warrants that it and each of its subcontractors have the requisite resources, 
qualifications and independence to conduct the services free from outside direction, control, or influence, and subject only 
to the accomplishment of CPA’s objectives. 

24. By signature hereon, Respondent represents that neither Respondent or any of its employees, agents, or representatives, 
including any subcontractors and employees, agents, or representative of such subcontractors, proposed in the Proposal 
has been convicted of a felony criminal offense, or that if such a conviction has occurred Respondent has fully advised 
CPA of the facts and circumstances in its Proposal. 

25. By signature hereon, Respondent represents and warrants that if selected for a Contract, Respondent will submit to CPA a 
Certificate of Interested Parties prior to Contract award in accordance with Section 2252.908 of the Texas Government 
Code. 

26. By signature hereon, pursuant to Section 2271.002 of the Texas Government Code, Respondent certifies that either (i) it 
meets an exemption criterion under Section 2271.002; or (ii) it does not boycott Israel and will not boycott Israel during 
the term of the Contract. Respondent shall state any facts that make it exempt from the boycott certification in its Proposal. 

27. By signature hereon, Respondent represents and warrants that it is not engaged in business with Iran, Sudan, or a foreign 
terrorist organization, as prohibited by Section 2252.152 of the Texas Government Code. 

28. By signature hereon, Respondent certifies that the offering entity and its principals are eligible to participate in this 
transaction and have not been subjected to suspension, debarment, or similar ineligibility determined by any federal, state, 
or local governmental entity. Entities ineligible for federal procurement are listed at http://www.sam.gov.  

29. By signature hereon, Respondent represents and warrants that it will comply with the requirements of Section 552.372(a) 
of the Texas Government Code as applicable. Except as provided by Section 552.374(c) of the Texas Government Code, 
the requirements of Subchapter J, Chapter 552 of the Government Code, may apply to the Contract and Respondent agrees 
that the Contract can be terminated if Respondent knowingly or intentionally fails to comply with a requirement of that 
subchapter. 

30. Under Section 2155.0061 of the Texas Government Code, Respondent certifies that the individual or business entity named 
in this Proposal is not ineligible to receive the specified contract and acknowledges that the Contract may be terminated 
and payment withheld if this certification is inaccurate. 

31, Pursuant to Government Code Section 2274.0102, Respondent certifies that neither it nor its parent company, nor any 
affiliate of Respondent or its parent company, is: (1) majority owned or controlled by citizens or governmental entities of 
China, Iran, North Korea, Russia, or any other country designated by the Governor under Government Code Section 
2274.0103, or (2) headquartered in any of those countries. 

32. If Respondent is required to make a verification pursuant to Section 2274.002 of the Texas Government Code, Respondent 
verifies that Respondent does not boycott energy companies and will not boycott energy companies during the term of the 
Contract. If Respondent does not make that verification, Respondent must so indicate in its Proposal and state why the 
verification is not required. 

33. If Respondent is required to make a verification pursuant to Section 2274.002 of the Texas Government Code, Respondent 
verifies that it (1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association and (2) will not discriminate during the term of the contract against a firearm entity or firearm 
trade association. If Respondent does not make that verification, Respondent must so indicate in its Proposal and state why 
the verification is not required. 

34. Pursuant to Section 161.0085 of the Texas Health and Safety Code, Respondent certifies that it does not require its 
customers to provide any documentation certifying the customer’s COVID-19 vaccination or post-transmission recovery 
on entry to, to gain access to, or to receive service from Respondent’s business. Respondent acknowledges that such a 
vaccine or recovery requirement would make Respondent ineligible for a state-funded contract. 

35. Pursuant to Section 2054.0593(d)-(f) of the Texas Government Code, Respondent represents and warrants that it complies 
with the requirements of the Texas Department of Information Resources state risk and authorization management program 
(TX-RAMP) and Respondent agrees that throughout the term of this Contract it shall maintain any required TX-RAMP 
certifications and comply with applicable TX-RAMP requirements in performance of the Contract. 
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36. By signature hereon, Respondent represents and warrants that it has read and agrees to all terms and conditions of this 
RFP, unless Respondent specifically takes an exception and offers an alternative provision in Respondent’s Proposal as 
provided in Section II. 

An authorized representative on behalf of Respondent must complete and sign the following: 

 

Signature of Authorized Representative  Date Signed 
   
   
Printed Name & Title of Authorized Representative  Phone Number 
   
     
Entity Name (“Respondent”)  Fax Number   E-mail Address 
      
   
Federal Employer Identification Number  Unique Entity ID 
   
   
Physical Street Address  City, State, Zip Code 
   
   
Mailing Address, if different  City, State, Zip Code 
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VI. Conflict of Interest/Disclosure Statement 
 
A. Disclosures. Provide the requested information in the space provided; indicate “N/A” as appropriate. 
 

1. Respondent must disclose any proposed personnel who are current or recent former employees of CPA or the State of 
Texas. 

____________________________________________________________________________ 
____________________________________________________________________________ 

 
2. Respondent must disclose the following:  

 
a. any existing or potential conflicts of interest or possible issues that might create appearances of impropriety 

relative to Respondent’s and its proposed subcontractors’ submission of an Proposal, possible selection as 
Successful Respondent, or its performance of the contract.   

____________________________________________________________________________ 
____________________________________________________________________________ 

 
b. all past and present contractual, business, financial or personal relationships between Respondent and CPA and 

between Respondent’s proposed subcontractors, if any, and CPA.  
____________________________________________________________________________ 
____________________________________________________________________________ 

 
For each item, Respondent must also provide a detailed explanation of why Respondent does or does not believe such 
item poses a conflict of interest, potential conflict of interest, or appearance of impropriety issue relative to 
Respondent’s submission of an Proposal, possible selection as the Successful Respondent, or its performance of the 
contract. 

 
B. Defined Terms. For purposes of the disclosure statements required by this solicitation, the terms below are defined as 

follows: 
 “past” is defined as within the two (2) calendar years prior to the deadline for submission of proposals in response 

to this solicitation. 
 “CPA” is defined as the statewide elected official who heads the agency, as well as the agency’s employees or recent 

former employees. 
 “recent former employees” are defined as those CPA employees who have terminated agency employment within 

the two (2) calendar years prior to the deadline for submission of Proposals in response to this solicitation. 
 “personal relationship” is defined as a current or past connection other than a clearly contractual, business, financial 

or similar relationship and includes family relationships or other connections outside simply providing a response 
to this solicitation. For this purpose, “family relationship” means a relationship within the third degree of 
consanguinity or second degree of affinity; see Chapter 573 of the Texas Government Code, which defines these 
degrees of consanguinity and affinity. Connections other than such family relationships fall within this definition 
and must be disclosed if: 

(a) a reasonable person could expect the connection to diminish Respondent’s independence of judgment or 
effectiveness in the performance of the Respondent’s responsibilities to CPA or the State of Texas under the 
contract;  

(b) a reasonable person could expect the connection, within the overall context of Respondent’s submission of 
an Proposal, possible selection as Successful Respondent or its performance of the contract, to create an issue 
for the agency’s consideration relative to a potential appearance of impropriety or conflict of interest; or 

(c) the relationship is with a CPA or other State of Texas employee with authority to make decisions or 
recommendations on state contracting or procurement or this solicitation. For purposes of this provision, 
those persons with authority to make decisions or recommendations are those persons who fall within the 
definition of “purchasing personnel” in Section 2262.004(a)(2) of the Texas Government Code. 

 
C. Continuing Duty to Disclose. If circumstances change or additional information is obtained subsequent to submission of 

the Proposal, Successful Respondent’s duty to disclose under these provisions continues under the term of the contract and 
does not end with submission of an Proposal or receipt of contract award. 

 
D. Disclosures under these provisions are information that will be evaluated by CPA; however, all information provided will 

not necessarily lead to a restriction or disqualification. Issues will be considered on a case-by-case basis in the best interests 
of the State of Texas. If Respondent is in doubt about whether information should be disclosed, Respondent should consult 
with its legal counsel. Failure to disclose any required information under these provisions may be cause for proposal 
disqualification or termination of the contract resulting from this solicitation. CPA reserves the right, in its sole discretion, 
to determine if an issue should result in proposal disqualification or termination of the contract. 

 
 

Signature of Authorized Representative 
 

 Date Signed 

 
 

 
Printed Name & Title of Authorized Representative  Entity Name (“Respondent”) 
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VII. Nondisclosure Agreement 
 
In consideration of Texas Comptroller of Public Accounts (“CPA”) communicating with the undersigned Respondent regarding 
a potential contract resulting from the referenced solicitation (e.g., RFP, RFO, IFB) and because of the sensitivity of certain 
information provided to Respondent, both parties agree that all information regarding CPA or gathered, produced, collected or 
derived from or related to the potential contract, or provided to Respondent under a resulting contract (“Confidential 
Information”) must remain confidential subject to release only upon prior written approval of CPA, and more specifically agree 
as follows: 

1. The Confidential Information may be used by Respondent only to assist Respondent in connection with the business 
relationship contemplated in the solicitation or performance of a contract with CPA resulting from the solicitation. 

2. Respondent shall not, at any time, use the Confidential Information in any fashion, form, or manner except in its capacity 
as proposed consultant or independent contractor to CPA. 

3. Unless otherwise provided in the solicitation or resulting contract, Respondent agrees to maintain the confidentiality of all 
Confidential Information in the same manner that it protects the confidentiality of its own materials of like kind, but in no 
event less than reasonable care. Respondent shall take reasonable precautions to protect the Confidential Information 
including, but not limited to, not disclosing Confidential Information in any manner to any person, firm, or entity, except 
for authorized employees, agents, or contractors of Respondent with a need to know who are bound by confidentiality 
obligations at least as stringent as those contained in this agreement prior to any disclosure of such Confidential 
Information. 

4. The Confidential Information may not be copied, reproduced, disclosed, distributed, or otherwise divulged without CPA’s 
prior written approval. Confidential Information and any copies thereof shall be CPA’s exclusive property. 

5. All Confidential Information made available to Respondent, including copies thereof, must be returned to CPA upon the 
first to occur of (a) expiration or termination of  any contract resulting from the solicitation, or (b) request by CPA. 

6. The foregoing does not prohibit or limit Respondent’s use of the information (including, but not limited to, ideas, concepts, 
know-how, techniques and methodologies) (a) previously known to it, provided such prior knowledge was not subject to 
a confidentiality obligation, (b) independently developed by it, (c) acquired by it from a third-party under no obligation of 
confidentiality to CPA, (d) which is or becomes part of the public domain through no breach by Respondent of this 
nondisclosure agreement or other contractual obligations to CPA, or (e) approved by CPA in writing for unrestricted 
disclosure. 

7.  If Respondent is required by applicable law, regulation, or legal process to disclose any Confidential Information, then 
Respondent shall provide CPA with prompt notice of any such requirement prior to delivery of the Confidential 
Information to allow CPA a reasonable opportunity to seek a protective order or equivalent. 

8. This nondisclosure agreement shall become effective as of the date Confidential Information is first made available to 
Respondent and shall survive the expiration or termination of any contract resulting from the solicitation and be a 
continuing requirement. 

9. The breach of this nondisclosure agreement by Respondent shall entitle CPA to immediately terminate any contract with 
Respondent resulting from the solicitation upon written notice to Respondent for such breach.  The parties acknowledge 
that the measure of damages in the event of a breach of this nondisclosure agreement may be difficult or impossible to 
calculate, depending on the nature of the breach. Regardless of whether CPA elects to terminate any contract with 
Respondent resulting from the solicitation upon the breach hereof, CPA may require Respondent to pay to CPA the sum 
of $5,000 for each breach as liquidated damages. This amount is not intended to be in the nature of a penalty, but is intended 
to be a reasonable estimate of the amount of damages to CPA in the event of a breach hereof by Respondent of this 
nondisclosure agreement.  CPA does not waive any right to seek additional relief, either equitable or otherwise, concerning 
any breach of this nondisclosure agreement. 

10. This nondisclosure agreement is governed by and construed under the laws of the State of Texas.  Any and all obligations 
of this agreement are due in Travis County, Texas and venue is proper in only such county. 

Signature of Authorized Representative  Date Signed 
   
  _______________________________________ 

Entity Name (“Respondent”) Printed Name & Title of Authorized Representative  
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VIII. Confidential Treatment of Information Acknowledgment 
70-223(Rev. 8-22/13)   Texas Comptroller of Public Accounts 

Confidential Treatment of Information Acknowledgment (CTIA) 

I have read and understand the Comptroller’s Summary Public Information Disclosure Manual, a copy of which has been made available 
to me. I understand that confidential information made available to me by the Comptroller’s office may include the Comptroller’s own 
information and information held by the Comptroller’s office from other entities. I understand that confidential information is to be held in 
strictest confidence, and I will act in accordance with applicable federal and state laws, regulations, and Comptroller policy with regard to 
the safekeeping and disclosure of confidential information. I understand that I am not to use such information to the detriment of the 
Comptroller’s office or the State of Texas. 
 
I understand that it is my responsibility to consult with the Comptroller’s office and obtain approval to disclose confidential information 
made available to me, and to ensure that any and all disclosures I make are made to people or entities authorized to receive such information. 
 
I understand that I shall either return to the Comptroller’s office or destroy any confidential information in my possession according to 
Comptroller guidelines when I no longer require such information for authorized purposes. 
 
I understand that computer system password(s) I receive or devise to access computer systems, which may be made available to me for my 
use by the Comptroller’s office, are confidential. I will not disclose to any unauthorized person any password(s) which I am given or devise, 
and I will not write such password(s) or post them where they may be viewed by unauthorized people. I understand that I am responsible for 
any computer transactions performed as a result of access authorized by use of my password(s). I understand that use of a password not 
issued specifically to me, or to a group of which I am a member, is expressly prohibited. 
 
I understand that criminal and/or civil penalties and/or civil damages may apply if I obtain unauthorized access to, or make an unauthorized 
disclosure or inspection of, certain types of confidential information (e.g., IRS Federal Taxpayer Information, 
Protected Health Information, Sensitive Personal Information). Such penalties and/or damages may include, but are not limited to, the 
following: 

• a misdemeanor, punishable by up to 1 year in jail and/or up to a $4,000 fine (Texas Labor Code §301.085); 
• a misdemeanor, punishable by up to 1 year in jail and/or up to a $1,000 fine (Texas Tax Code §171.361); 
• a misdemeanor, punishable by up to 180 days in jail and/or up to a $2,000 fine (Texas Tax Code §22.27(c)); 
• a felony, punishable by up to 5 years in prison and/or a fine of up to $5,000 (26 USC. §7213); 
• a misdemeanor, punishable by up to 1 year in jail and/or up to a $1,000 fine (26 USC §7213A); 
• civil damages equal to sum of the greater of $1,000 for each unauthorized inspection/disclosure or sum of actual damages 

sustained plus punitive damages for gross negligence, and the cost of action (26 USC §7431); and 
• civil and criminal penalties related to criminal justice information (28 CFR §20.25). 

 
I understand that an attempt to circumvent any computer security system or other security control by any means is a violation of Comptroller 
policy. I also understand that failure to observe these restrictions may constitute a “Breach of Computer Security” as defined in Texas Penal 
Code, Section 33.02(b), and that such an offense constitutes a Class B misdemeanor, a state jail felony, or a felony of the first, second or 
third degree. 
 
I understand that any copyrighted material including, but not limited to, commercial computer software, which may be made available to me 
for my use by the Comptroller’s office, is protected by copyright laws and is not to be copied for any reason without permission from the 
copyright owner. I understand that the violation of copyright laws, including computer software, may result in fines and/or imprisonment. 
 
By my signature hereon, I acknowledge my understanding of the contents of this form and the continued applicability of these provisions 
after my access to confidential information and computer systems has been terminated. 

For general questions regarding this form, contact the Comptroller’s Information Security Office by calling 512-936-5671. 
Under Ch. 559, Government Code, you are entitled to review, request and correct information we have on file about you, with limited exceptions in accordance with  
Ch. 552, Government Code. To request information for review or to request error correction, contact us at 1-800-531-5441, ext. 6-6057. 

Printed name of person requesting access  Name of employer 

                  Signature of person requesting access  Date 

 Work phone (Area code and number) Work email address 
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IX. Certification Regarding Public Nature of the Proposal 
 

The Legislative Budget Board (LBB) has established a database of state agency contracts pursuant to Section 322.020 
of the Texas Government Code. See the LBB website at http://www.lbb.texas.gov. Following the contract award 
resulting from this solicitation, CPA plans to upload to the LBB contracts database the complete contract, except for 
information that is not subject to disclosure under Chapter 552 of the Texas Government Code. Information that is not 
subject to disclosure under Chapter 552 of the Texas Government Code must be referenced in an appendix that generally 
describes the information without disclosing the specific content of the information. In submitting an Proposal in 
response to this solicitation, Respondent acknowledges that it understands and accepts this requirement. 

 

Respondent must initial below EITHER Item 1 or Item 2, as appropriate. DO NOT INITIAL BOTH ITEMS. 

 

By signature hereon, Respondent certifies the following: 

 

1. ________ Respondent does not assert that any portion of its Proposal is confidential. 

OR 

2. ________ Respondent has stamped in bold red letters the term “CONFIDENTIAL” on the specific part or 
page of the Proposal considered to be confidential by Respondent. In the table below or as an 
attachment to this form submitted with the Proposal, Respondent has identified by page number(s) 
the location of all information in the Proposal asserted to be confidential by Respondent as well as 
provided an explanation, including any relevant legal authority, for why Respondent reasonably 
considers the identified portion(s) of its Proposal to be confidential and exempt from public 
disclosure under the Texas Public Information Act, Chapter 552 of the Texas Government Code.  

 

 
 

Page No.  
of  
Proposal 

General description of the 
designated information  

Explanation, including relevant legal authority, in support 
of the confidential treatment of the designated portion(s) of 
the Proposal. 

   

   

   

   

   

   

 

 

 

 

 
Signature of Authorized Representative 
 

Date Signed 

  
Printed Name & Title of Authorized Representative Entity Name (Respondent) 
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X. Contractor Cybersecurity Training Attestation Form 
 
 

Texas Comptroller of Public Accounts (CPA) 
 

Attestation of Contractor Compliance with  
State of Texas Cybersecurity Training Requirements 

 
Contractor Name:  
CPA Purchase Order Number:  
Contract Description:  

 
In accordance with Section 2054.5192 of the Texas Government Code, the contractor identified above (“Contractor”) shall ensure that 
any employee or subcontractor who has access to a CPA computer system or database in performing services under the contract 
identified above (“Contract”) has completed a cybersecurity training program certified by the Texas Department of Information 
Resources (DIR) on an annual basis during the term of the Contract and during any renewal periods. 
 
Please identify the completed course(s) from the list of Department of Information Resources (DIR) Certified Training Programs. CPA 
will only accept attestation for DIR-certified training programs. CPA’s security awareness training includes DIR-certified training 
programs in compliance with Section 2054.519 of the Texas Government Code. 
 

 

 

 

 

 
 
Contractor must complete, sign, and return this form to CPA no later than sixty (60) calendar days following contract award and each 
anniversary thereafter during the term of the Contract, including any renewal periods. Contractor must email the completed and signed 
form to CPA at contract.administration@cpa.texas.gov and reference “Cybersecurity Training Attestation” and the purchase order 
number in the subject line. 
 
By signing below, Contractor hereby certifies that all applicable employees or subcontractors have completed a DIR-certified 
cybersecurity training program in accordance with by Section 2054.5192 of the Texas Government Code. 
 
 
[Contractor Entity Name] 
 
 

Signature:  

Printed Name:  

Title:  

Date:  
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XI.  Respondent Exceptions  
 
If Respondent takes any exception to any provisions of this RFP, the exceptions must be specifically and clearly identified by section 
number in Respondent’s Proposal using this response template. In its Proposal, Respondent must provide a proposed alternative for 
each exception and must explain the necessity for the change. If a Respondent takes a “blanket exception” to the entire RFP or does 
not propose alternate language for CPA’s consideration, Respondent’s Proposal may be considered non-responsive and disqualified 
from further consideration. 
 

Item 
Number 

RFP Section 
and Part 
Reference 

Original RFP Language 
Respondent’s Proposed Alternative and 
Explanation for Necessity for Change  
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XII. Vendor Reference Questionnaire 
RFP # 907-25-1902KW SECO IRA Home Energy Rebates 
DEADLINE to email to Comptroller: April 25, 2025 @ 02:00 PM (CT) 
 
The Texas Comptroller’s Office (CPA) requests your assistance in providing a Vendor reference for a Request for Proposals (RFP) 
that has been issued for the type of product/service listed below (the “Services”).  
 
This portion to be completed by the Vendor requesting reference information: 

 
Respondent Name (the “Vendor”)  
 
Company to be contacted as a reference (Reference)  
 
Type of Product/Service Provided  
 
Dates of Performance for Listed Reference 

Starting Date: 
Ending Date: 

Total Estimated Contract Dollar Amount $ 
 
This portion to be completed by the Reference providing reference and returned by Reference to CPA at: 
bidcpa@cpa.texas.gov.  
  
Rating: (0) Unsatisfactory; (1) Marginally Satisfactory; (2) Satisfactory; (3) Exceeds Expectations; or N/A (Not Applicable). 
Definitions for each rating category are contained on the following page.  
 
Please provide your opinion by rating the following: 
 
Quality of Services 
1.   Have you purchased any Services from this Vendor in the past 2 years?     Yes___ No____ 
2.   Vendor’s ability to provide the Services in a timely manner?    0.___ 1.___ 2.___ 3.___ N/A____ 
3.   Vendor’s knowledge of and ability to answer questions regarding the Services?   0.___ 1.___ 2.___ 3.___ N/A____ 
4.   Vendor’s ability to resolve problems?       0.___ 1.___ 2.___ 3.___ N/A____ 
 
Cost  
5. Did Vendor submit timely, accurate and complete invoices?    0.___ 1.___ 2.___ 3.___ N/A____ 
 
Timeliness of Performance 
6. Adherence to delivery schedule (major tasks, milestones)     0.___ 1.___ 2.___ 3.___ N/A____ 
 
Business Relations & Satisfaction 
7. Effectively communicated with Reference’s management & staff    0.___ 1.___ 2.___ 3.___ N/A____ 
8. Vendor personnel (professional, cooperative & flexible)     0.___ 1.___ 2.___ 3.___ N/A____ 
9. Vendor’s attitude toward customer service      0.___ 1.___ 2.___ 3.___ N/A____ 
10. Overall Satisfaction with Vendor       0.___ 1.___ 2.___ 3.___ N/A____ 
 
Comments: (Please use additional page if necessary) 
______________________________________________________________________________________________ 
______________________________________________________________________________________________ 
 
In your opinion, would you use this Vendor again for these Services?    Yes_____   No _____ 
In your opinion, should this Vendor be recommended to others?     Yes_____   No _____ 
 
Name: _________________________________________________ Date:_____________ 
 
Organization:__________________________________Title:______________________________ 
 
Phone Number:__________________ Fax Number:_______________ Email address:______________________ 
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Vendor Reference Scoring 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Excellent  (3)    
There are no quality problems. There are no cost issues. There are no delays. Responses to inquiries, technical, 

service, and administrative issues 
are effective and responsive. 

Satisfactory  (2)    
Nonconformances do not 
impact achievement of 
contract requirements. 

Cost issues do not impact 
achievement of contract 
requirements. 

Delays do not impact 
achievement of contract 
requirements. 

Response to inquiries, technical, 
service, and administrative issues 
is usually effective and responsive. 

Marginal   (1)    
Nonconformances require 
minor Agency resources to 
ensure achievement of 
contract requirements. 

Cost issues require minor 
Agency resources to ensure 
achievement of contract 
requirements. 

Delays require minor 
Agency resources to 
ensure achievement of 
contract requirements. 

Response to inquiries, technical, 
service, and administrative issues 
is somewhat effective and 
responsive. 

Unsatisfactory   (0)    
Nonconformances are 
compromising the 
achievement of contract 
requirements. 

Cost issues are 
compromising performance 
of contract requirements. 

Delays are 
compromising the 
achievement of contract 
requirements. 

Response to inquiries, technical, 
service, and administrative issues 
is not effective and responsive. 
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XIII.  Federal Funding Accountability and Transparency Act (FFATA) Form 
 

Federal Funding Accountability and Transparency Act (FFATA) Form 
 
 
 
 

 
 
 
 
 
 

Information completed by CPA Program Area: 
CPA Award ID  

 
Information completed by Subrecipient: 

Legal Name of Entity  

Unique Entity Identifier 
(UEI) 

 

 

Exemption from reporting compensation information 

* ☐ Please check box for exemption from reporting if in the preceding fiscal year either of the following bulleted 
items applied: 

 Recipient received less than 80% of its annual gross revenues in Federal awards [federal contracts (and 
subcontracts), loans, grants (and subgrants) and cooperative agreements]; and 

the recipient received less than $25,000,000 in annual gross revenues from Federal awards. OR 
 the public has access to information about compensation of the senior executives through periodic reports 

filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or 
section 6104 of the Internal Revenue Code of 1986. 

 

Total Compensation and Names of Top Five Executives (if applicable) 

Name Compensation Amount 

  

  

  

  

  

Subrecipient Responsible Party 

Title Print Name Signature/Date 

   

Federal Funding Accountability and Transparency Act  

This form is required to be completed by the subrecipient for contracts funded wholly or partially with federal funds 
by the Texas Comptroller of Public Accounts (CPA). In accordance with 2 Code of Federal Regulation (CFR) Part 
170 and the Federal Funding Accountability and Transparency Act, as amended, CPA must collect subrecipient 
information for transactions $30,000 or greater. 
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FFATA Form Instructions 
 
 
 
 
 
 
 

Information completed by CPA Program Area: 
This field should be completed by CPA area. 

 CPA Contract No. – Enter the Contract Number  

Information completed by Subrecipient: 
Each field requires a response by the subrecipient. 

 Legal Name of Entity – Enter name of the subrecipient organization that corresponds with subrecipient's Unique Entity 
Identifier (UEI) as it appears in the System for Award Management (SAM) profile, www.sam.gov.  

 UEI – Enter subrecipient’s organization’s 12-digit UEI as it appears in its SAM Profile. Effective April 4, 2023, the UEI 
replaced the DUNS Number for the purpose of completing this form. To find your UEI or request a UEI, visit SAM.gov. 

 Total Compensation and Names of Top Five Executives (if applicable) – As defined in 2 CFR 170.110, you must report 
Executive Compensation from your preceding fiscal year unless any of the exemption criteria apply. 

 Subrecipient Responsible Party – The person completing the form should provide title, printed name, signature, and date the 
form was signed. 

Return completed and signed form to CPA Contract Manager. 
 

 
 
 
  

This form is required to be completed by the subrecipient for contracts funded wholly or partially with federal funds 
by the Texas Comptroller of Public Accounts (CPA). In accordance with 2 Code of Federal Regulation (CFR) Part 
170 and the Federal Funding Accountability and Transparency Act, as amended, CPA must collect subrecipient 
information for transactions $30,000 or greater. 

Federal Funding Accountability and Transparency Act  
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XIV.  Certification Regarding Lobbying lower tier convered transactions 
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XV.  Disclosure of Lobbying Activities 
 

DISCLOSURE OF LOBBYING ACTIVITIES (SF-LLL) 
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 

1. Type of Federal Action:   
 a. contract 
 b. grant 
 c. cooperative agreement 
 d. loan 
 e. loan guarantee 
 f.  loan insurance 

2. Status of Federal Action:   
 a. bid/offer/application 
 b. initial award 
 c. post award 
 
 
 

3. Report Type:   
 a. initial filing 
 b. material change 
  For Material Change Only: 
  year   quarter   
  date of last report   

. Name and Address of Reporting Entity: 
  
 Name 
 Address 
   Prime   Subawardee 
 Tier, if known: 

5. If Reporting Entity in No. 4 is Subawardee, Enter 
 Name and Address of Prime: 

6. Federal Department/Agency: 
 

7. Federal Program Name/Description 
 CFDA Number, if applicable:    

8. Federal Action Number, If known: 
  

9. Award Amount, if known: 
 

10.a. Name and Address of Lobbying Entity: 
 (if individual, last name, first name, MI): 
 (attach Continuation Sheet(s) SF-LLL-A, if necessary) 

10.b. Individual Performing Services (including address 
 if different from No. 10A) (last name, first name, MI): 
 

11. Amount of Payment (check all that apply): 
 
 $_____________    actual  
   Planned 

12. Form of Payment (check all that apply): 
 a. cash  
 b. in-kind; specify: nature   
 value   
 

13. Type of Payment (check all that apply): 
   a. retainer   c. commission    e. deferred 
   b. one-time fee   d. contingent fee    f. other; specify   
 
14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including officer(s), 
 employee(s), or Member(s) contacted, for Payment indicated in Item 11: 
 
15. Continuation Sheet(s) SF-LLL-A attached:   Yes   No 
16. Information requested through this form is authorized by title 31 U.S.C. 

section 1352.  This disclosure of lobbying activities is a material 
representation of fact upon which reliance was placed by the tier above 
when this transaction was made or entered into.  This disclosure is 
required pursuant to 31 U.S.C. 1352.  This information will be reported 
to the Congress semi-annual and will be available for public inspection.  
Any person who fails to file the required disclosure shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure 

 

 
Authorized Representative: _  
 
Title: _  
 
Signature:  
 
Telephone: Date:  
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HUB Subcontracting Plan (HSP)
QUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to 
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency. 

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:  

     
  

  
 

 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors. 
Section 2 c. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate 
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a 
continuous contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the 
“Agency Special Instructions/Additional Requirements”, complete: 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB 
vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which 
you do not have a continuous contract* in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency 
identified in the “Agency Special Instructions/Additional Requirements”, complete: 

   
 

           
   

 

  

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - No
Section 4 - Affirmation
GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources 
(i.e., employees, supplies, materials and/or equipment), complete:   

   
 

Section 1 - Respondent and Requisition Information 
Section 2 a. - No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources.
Section 3 - Self Performing Justification 
Section 4 - Affirmation

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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HUB Subcontracting Plan (HSP) 

               

In accordance with Texas  Gov’t  Code §2161.252, the contracting agency has  determined  that subcontracting opportunities are probable  under this contract.  Therefore,   
all respondents,  including State of Texas certified Historically  Underutilized  Businesses  (HUBs) must  complete  and submit this State of Texas  HUB Subcontracting  
Plan (HSP) with their response to the bid requisition (solicitation). 

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b). 

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the 
goals specified in the 2009 State of Texas Disparity Study.  The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are: 

• 11.2 percent for heavy construction other than building  contracts,

• 21.1 percent for all building construction, including general contractors and operative builders’ contracts,

• 32.9 percent for all special trade construction contracts,

• 23.7 percent for professional services contracts,

• 26.0 percent for all other services contracts,  and

• 21.1 percent for commodities contracts.

- - Agency Special Instructions/Additional Requirements - -

          
               

       
             

           

Respondent (Company) Name:

Point of Contact:
State of Texas VID #: 

Bid Open Date:

 SECTION 1: RESPONDENT AND REQUISITION INFORMATION

(mm/dd/yyyy) 

- Yes - Nob.

c.

1 

a.

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified  HUBs  for  
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the 
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with 
which it will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected 
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the 
HUB goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

E-mail Address:

Is your company a State of Texas certified HUB?

Requisition #:

Phone #:

Fax #: 



 
 

 

  

 

            
       

-  

- Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)  

    
   
- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to Item d, of this SECTION.) 

       
      

- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.) 

 

 
 

      

              
          

            
 

   
    

 

 
Non-HUBs 

 
HUBs 
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Enter your company’s name here: Requisition #: 

       SECTION 2: RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work 
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including 
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor” means a person who contracts with 
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity. 
a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

Item # Subcontracting Opportunity Description Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 

1 %

2

3

4

5

6  %

7

8

9

10

11  %

12

13

14

15

Aggregate percentages of the contract expected to be subcontracted: 

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php). 

c. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, Item b.

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs 
with which you do not have a continuous contract* in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

2

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.

- No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources, including employees, goods and
  services. (If No, continue to SECTION 3 and SECTION 4.)
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Enter your company’s name here: Requisition #: 

   SECTION 2: RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)   

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting 
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBs, 
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 

Item # Subcontracting Opportunity Description 

HUBs Non-HUBs 

16  %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

% % % 

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

Aggregate percentages of the contract expected to be subcontracted: 

HSP – SECTION 2 
(Continuation Sheet) 

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the
HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new” contracts.

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 
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Enter your company’s name here: Requisition #: 

SECTION 3: SELF PERFORMING JUSTIFICATION (If you responded “No” to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.) If you 
responded “No” to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies, 
materials and/or equipment.

SECTION 4:  AFFIRMATION 

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and 
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition: 

• The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

• The respondent must submit  monthly  compliance reports  (Prime Contractor Progress  Assessment Report  – PAR) to the  contracting  agency, verifying  its 
compliance with  the HSP, including the use o f and expenditures  mad e to its  subcontractors  (HUBs  and Non-HUBs).  (The PAR is  available at 
https://www.comptroller.texas.gov/purchasing/docs/hub-forms/ProgressAssessmentReportForm.xls).

• The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior approval,
respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

• The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Printed Name Title Date 
(mm/dd/yyyy) 

 

Signature							

Reminder: 
If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

If you responded “No” SECTION 2, Items c and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

3 

http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls
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HSP Good Faith Effort - Method A (Attachment A) 

Enter your company’s name here: 
       

Requisition #: 
 

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

SECTION A-1:    SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 
Item Number: 

    
Description: 

   

Company Name Texas certified HUB 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

- Yes - No $ 

$ 

$ 

$ 

$ 

$ 

$ 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

          
           

              
     

           
  

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to
provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded.  

 Page 1 of 1  
(Attachment A) 

Texas VID or federal EIN 
Do not enter Social Security Numbers. 

If you do not know their VID / EIN, 
leave their VID / EIN  field blank.

SECTION A-2:   SUBCONTRACTOR SELECTION 

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you 
use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at  
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp
https://comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf
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					Enter your company’s name here: 

-

  
 

      
     

	   


	
	Requisition #: 
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HSP Good Faith Effort - Method B (Attachment B) 

IMPORTANT: If you responded “No” to SECTION 2, Items c and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf..

SECTION B-1: SUBCONTRACTING OPPORTUNITY 

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are 
completing the attachment. 

Item Number: Description: 

SECTION B-2: MENTOR PROTÉGÉ PROGRAM
If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a 
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that 
specific portion of work.
Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.

- Yes (If Yes, continue to SECTION B-4.)

- No / Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

SECTION B-3: NOTIFICATION OF SUBCONTRACTING OPPORTUNITY 

  

When completing this section you MUST comply with items a, b, c and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and 
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work, 
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person. 
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available 
online at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/HUBSubcontractingOpportunityNotificationForm.pdf.
Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade 
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or 
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to 
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.

     

Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency 
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the 
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas’ Centralized Master Bidders 
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” 
signifies that the company is a Texas certified HUB.
List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Texas Vendor 
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting 
opportunity notice.

Did the HUB Respond? 

 

Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to 
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a 
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to 
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices 
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.  

List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date 
when you sent notice to it and indicate if it accepted or rejected your notice.

Trade Organizations or Development Centers Was the Notice Accepted? 

Page 1 of 2 
(Attachment B)

a.

b.

c.

d.

- Yes

- Yes

- Yes

- Yes

- Yes

- No

- No

- No

- No

- No

Texas VID
(Do not enter Social Security Numbers.) 

Date Notice Sent
(mm/dd/yyyy) 

Company Name 

Date Notice Sent
(mm/dd/yyyy) 

https://comptroller.texas.gov/purchasing/docs/hub-forms/HUBSubcontractingOpportunityNotificationForm.pdf
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do
https://comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf
https://comptroller.texas.gov/purchasing/vendor/hub/resources.php


Rev. 2/17 HSP Good Faith Effort - Method B (Attachment B) Cont. 
Enter your company’s name here: Requisition #: 

SECTION B-4:  SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page. 
Item Number:  Description:

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1.  Also identify whether they are a Texas certified 
HUB and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that 
you use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ %

- Yes - No $ % 

- Yes - No $ % 

If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written 
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide 
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded. 

 Page 2 of 2  
 

(Attachment B) 

a.

b.

c.

Company Name 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

Texas certified HUB 
Texas VID or federal EIN 

Do not enter Social Security Numbers. 
If you do not know their VID / EIN, 
leave their VID / EIN  field blank.
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HUB Subcontracting Opportunity Notification Form
      

    
 

  
  

 
 

   
 

       
    

In accordance with Texas Gov’t Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the 
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state 
agency I have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding. 

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at 
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days 
to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid 
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers 
(in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran) 
identified in Texas Administrative Code §20.282(19)(C). 

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time 
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A. 

SECTION A: PRIME CONTRACTOR’S INFORMATION

Company Name:

. 
Central Time Date (mm/dd/yyyy) 

Point-of-Contact:
E-mail Address:

State of Texas VID #:

SECTION B: CONTRACTING STATE AGENCY AND REQUISITION INFORMATION

Agency Name: 
Point-of-Contact: Phone #: 

Requisition #: Bid Open Date: 
(mm/dd/yyyy) 

SECTION C: SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION

1. Potential Subcontractor’s Bid Response Due Date:
 If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in Item 2, 

we must receive your bid response no later than

In accordance with 34 TAC §20.285, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the HUBs at 
least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior 
to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade 
organizations or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native 
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed 
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers 
is considered to be “day zero” and does not count as one of the seven (7) working days.) 

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications:  - Not Applicable 

4. Bonding/Insurance Requirements:  - Not Applicable

5. Location  to review plans/specifications: - Not Applicable 

on

Phone #: 
Fax #:



Appendix I Mandatory Price Sheet.  

This Mandatory Price Sheet consists of three (3) Price Schedules:
(1)    Program Management costs for Section 50121 HOMES as detailed in Section II Part D.
(2)    Program Management costs for Section 50122 HEAR as detailed in Section II Part D.
(3)    Optional Features, Products, or Services.

Early Administration 
Period Progress Tranche 1 Progress Tranche 2 Progress Tranche 3 Progress Tranche 4

Maximum Contractual Administrative Budget 1,992,782.75$            18,560,000.00$           17,395,000.00$           14,425,000.00$           11,880,000.00$           
Minimum Beneficiaries' Grant Funds $ 64,260,524.22$           85,004,259.58$           70,850,303.73$           56,193,048.02$           
Total 1,992,782.75$            82,820,524.22$           102,399,259.58$         85,275,303.73$           68,073,048.02$           

Cost for Work to be 
Performed in Early 

Adminstration Period

Cost for Work to be 
Performed in Progress 

Tranche 1

Cost for Work to be 
Performed in Progress 

Tranche 2

Cost for Work to be 
Performed in Progress 

Tranche 3

Cost for Work to be 
Performed in Progress 

Tranche 4

Salary/Wages $ $ $ $ $
Fringe Benefits $ $ $ $ $
Travel $ $ $ $ $
Supplies $ $ $ $ $
Equipment $ $ $ $ $
Contractual $ $ $ $ $

Respondent must include all costs for providing the Services for the items listed on the Mandatory Price Sheet, failure to provide pricing for all Mandatory Price Sheet line items may result in 
disqualification of a respondent's proposal. CPA requests that Respondents quote costs per Early Administration Period and Progress Tranches; however, CPA may, in its sole discretion, authorize 
payments on a monthly basis for items listed in Price Schedule 1 and Price Schedule 2. The not-to-exceed prices associated with the Services shall be inclusive of all travel, meals, lodging or other 
related expenses.

Mandatory Price Schedule 1:

(Refer to Section II, Section D of this RFP)
Section 50121 HOMES

Rebates to be issued to Beneficiaries are the dollar amounts that were proposed by SECO and approved by DOE for delivery to recipients. Texas was awarded $340,560,918.30 to implement the HOMES 
Program. Texas has set a minimum amount of funds that will pass on to beneficiaries, in the form of grants, at $276,308,135.55 for the HOMES Program. This leaves $64,252,782.75 for the 
administrative budget for the Successful Respondent to implement the HOMES Program. Any cost saving from the Respondent’s proposed administrative budget will be passed on, in the form of grants, 
to the beneficiaries to benefit the people of Texas. The table below outline the minimum funds to pass on to beneficiaries, in the form of grants, and the possible maximum amount the funds for the 
Respondent to consider for each Progress Tranche in the Proposal.

Section 50121 HOMES Obligations



Other $ $ $ $ $
Total Direct Costs -$                          -$                          -$                          -$                          -$                          
Indirect Costs (15%) $ $ $ $ $
Proposed Total Contractual Administrative Budget -$                          -$                          -$                          -$                          -$                          
Proposed Beneficiaries' Grant Funds $ $ $ $ $

Early Administration 
Period Progress Tranche 1 Progress Tranche 2 Progress Tranche 3 Progress Tranche 4

Maximum Contractual Administrative Budget 1,992,782.75$            16,861,993.47$           15,735,822.68$           13,298,772.98$           10,918,423.62$           
Minimum Beneficiaries' Grant Funds $ 65,629,000.00$           86,268,000.00$           71,647,000.00$           56,891,000.00$           
Total 1,992,782.75$            82,490,993.47$           102,003,822.68$         84,945,772.98$           67,809,423.62$           

Cost for Work to be 
Performed in Early 

Adminstration Period

Cost for Work to be 
Performed in Progress 

Tranche 1

Cost for Work to be 
Performed in Progress 

Tranche 2

Cost for Work to be 
Performed in Progress 

Tranche 3

Cost for Work to be 
Performed in Progress 

Tranche 4

Salary/Wages $ $ $ $ $
Fringe Benefits $ $ $ $ $
Travel $ $ $ $ $
Supplies $ $ $ $ $
Equipment $ $ $ $ $
Contractual $ $ $ $ $
Other $ $ $ $ $
Total Direct Costs -$                          -$                          -$                          -$                          -$                          
Indirect Costs (15%) $ $ $ $ $

Rebates to be issued to Beneficiaries are the dollar amounts that were proposed by SECO and approved by DOE for delivery to recipients. Texas was awarded $339,242,795.50 to implement the HEAR 
Program. Texas has set a minimum amount of funds that will pass on to beneficiaries, in the form of grants, at $280,435,000.00 for the HEAR Program. This leaves $58,807,795.50 for the 
administrative budget for the Successful Respondent to implement the HEAR Program. Any cost saving from the Respondent’s proposed administrative budget will be passed on, in the form of grants, 
to the beneficiaries to benefit the people of Texas. The table below outline the minimum funds to pass on to beneficiaries, in the form of grants, and the possible maximum amount the funds for the 
Respondent to consider for each Progress Tranche in the Proposal.

Section 50122 HEAR Obligations

Mandatory Price Schedule 2:
Section 50122 HEAR

(Refer to Section II, Section D of this RFP)



Proposed Total Contractual Administrative Budget -$                          -$                          -$                          -$                          -$                          
Proposed Beneficiaries' Grant Funds $ $ $ $ $

Early Administration 
Period

Progress Tranche 1 Progress Tranche 2 Progress Tranche 3 Progress Tranche 4

Insert lines as necessary for each offered Optional Feature, Product, or 
Service $ $ $ $ $

$ $ $ $ $
$ $ $ $ $

-$                          -$                          -$                          -$                          -$                          

(Refer to Section II, Section D.9 of this RFP)
Optional Features, Products, or Services

Price Schedule 3



Federal Assistance Reporting Checklist 
Attachment 2 

December 2024 

1. Award Number: DE-SE0000066.0001 2. Program/Project Title: SCEP- IRA 50121 ALRD-2022 - Home Energy
Rebates: Home Efficiency Rebates 

3. Recipient:  State of Texas

4. Reporting Requirements (see also the Special Instructions) Frequency Addresses 

I. PROJECT MANAGEMENT REPORTING
 A.  Performance Report - Narrative 
B.  Performance Report - Quantitative 

Q 
Q 

A. PAGE System
B. PAGE System

C. Financial Report (SF-425) F, Q C. PAGE System
 D. Scientific and Technical Reporting

 1. Accepted Manuscript of Journal Article(s) A5, P D.1. OSTI E-Link
 2. Conference Product(s) A5, P D.2. OSTI E-Link
 3. Technical Report(s) A5, P D.3. OSTI E-Link
 4. Software & Manual(s) A5, P D.4. DOE CODE
 5. Dataset(s) A5, P D.5. OSTI E-Link Datasets 
 6. Other STI (Dissertation / Thesis, etc.) A5, P D.6. OSTI E-Link

 E. Intellectual Property Reporting
 1. Intellectual Property Reporting A5, P E.1. iEdison
 2. Invention Utilization Report A5, P E.2. iEdison

 F. Project Management Plan (PMP) F. PAGE System
 G. Special Status Report A5 G. See section I.G. for instructions and due dates
 H. Progress Tranche Summary Report A5 H. PAGE System
 I. Other Project Management Reporting (see Special Instructions)

 1. Deferred Narrative Document Responses
2. Privacy and Risk Assessment of State Systems

 3. Outreach and Education Strategy 
 4. Utility Data Access Plan (Only required for 50121)
 5. Consumer Protection Plan
 6. Market Transformation Plan 
 7. Community Benefits Plan 
 8. Security and Privacy Controls documentation
 9. Evaluation Plan (Not required if participating in DOE-led impact
evaluation) 
10. Pre-Launch Information 
11. Rebate Transaction Data 
12. Programmatic Data Tracking
13. Final Evaluation Results (Not required if participating in DOE-led
impact evaluation) 
14. IRA Supplemental Annual Data Report
15. IRA Home Energy Rebates Program Planned Activities 

A5 
A5 
A5 
A5 
A5 
A5 
A5  
A5  
Q 
A5 
 A5 
A5 
Q 
Y 
Q 

I. See Special Instructions
1. PAGE System
2. PAGE System
3. PAGE System
4. PAGE System
5. PAGE System 
6. Determined by DOE
7. PAGE System 
8. PAGE System
9. PAGE System
10. DOE Project Officer 
11. PNNL 
12. PAGE System
13. PAGE System
14. PAGE System
15. PAGE System

II. AWARD MANAGEMENT REPORTING

 A. Current and Pending Support A5 A. PAGE System
 B. Demographic Reporting
C. Financial Conflict of Interest Report

A5 
A5 

B. PAGE System
C. PAGE System

 D. Tangible Personal Property Report - Annual Property Report (SF-428 & SF-
428A) 

D. PAGE System

 E. Tangible Personal Property Report – Disposition Request/Report
 (SF-428 & SF-428C) 

A5 E. PAGE System

 F. Uniform Commercial Code (UCC) Financing Statements A5 F. See section II. F. for instructions and due dates 
 G. Federal Subaward Reporting System (FSRS) A5 G. FSRS 
 H. Annual Incurred Cost Proposal Y180 H. See section II. H. for instructions and due dates
 I. DOE For-Profit Compliance Audit I. See section II. I. for instructions and due dates
 J. Single Audit: States, Locals, Tribal Governments, and Non-Profits O J. See section II. J. for instructions and due dates

Attachment 2, Reporting Checklist 
DE-SE0000066.0001

https://www.page.energy.gov/
https://www.page.energy.gov/
https://www.page.energy.gov/
http://www.osti.gov/elink-2413
http://www.osti.gov/elink-2413
http://www.osti.gov/elink-2413
https://www.osti.gov/doecode/
https://www.osti.gov/elink/2416-submission.jsp
http://www.osti.gov/elink-2413
http://www.iedison.gov/
http://www.iedison.gov/
https://www.page.energy.gov/
https://www.page.energy.gov/
https://www.page.energy.gov/
https://www.page.energy.gov/
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 K. Other Award Management Reporting (see Special Instructions) 
 1. Invoice documentation 
 2. Trafficking in Persons 

 
A5 

K. See Special Instructions 
1. Determined by DOE 

   

III. CLOSEOUT REPORTING    
 A. Final Scientific/Technical Report F A. OSTI E-Link 
 B. Invention Certification (DOE F 2050.11)  B. PAGE System 
 C. Tangible Personal Property Report – Final Report (SF-428 & SF-

 428B) 
F C. PAGE System 

 D. Verification of Receipt of Accepted Manuscripts F D. See section III.D. for instructions and due dates 
 E. Other Closeout Reporting (see Special Instructions)  E. See Special Instructions 

   

IV. POST-PROJECT REPORTING    
 A. Scientific and Technical Reporting 
 B. Intellectual Property Reporting 

P 
P 

A. OSTI E-Link 
B. iEdison 

 

V. Bipartisan Infrastructure Law/Inflation Reduction Act Reporting 
 A. Community Benefits Report 
 B. Boosting Domestic Manufacturing 
 C. Quality Job Creation 

            1. Direct Jobs 
            2. Training Outcomes 
            3. Good Jobs Outcomes  
            4. Permanent Jobs 

 D. Equity and Justice 
            1. Community Engagement Process 
            2. Engagement Events and Technical Assistance 
            3. Community Ownership 

 E. Pathway to Net-Zero 
            1. Infrastructure Supported 
            2. Hydrogen Production 
            3. Carbon Capture, Removal, and Storage 
            4. Energy Saved 

 F. Davis Bacon Act Semi-Annual Labor Compliance Report 
 G. Locations of Work 

 

 
A5, Y, F 

 
 
 
 

A5, Y, F 
 
 
 
 
 
 
 
 
 
 
 
 

 
A. PAGE System 
B. PAGE System 
 

C.1. LCPtracker  
C.2. PAGE System 
C.3. PAGE System 
C.4. PAGE System 
 
D.1. PAGE System 
D.2. PAGE System 
D.3. PAGE System 
 
E.1. PAGE System 
E.2. PAGE System 
E.3. PAGE System 
E.4. PAGE System 
F. PAGE System 
G. Applicable only to OCED & FECM. Program 

Offices to complete 
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FREQUENCY CODES AND DUE DATES: 

A5 – As Specified or within five (5) calendar days after the event. 

F – Final; within 120 calendar days after expiration or termination of the award. 

O – Other: See instructions for further details. 

P – Post-project (after the period of performance); within five (5) calendar days after the event, or as specified. 

Q – Quarterly; within 30 calendar days after the end of the federal fiscal year quarter. 

S – Semiannually; within 30 days after end of the reporting period. 

Y – Yearly; within 90 calendar days after the end of the federal fiscal year. 

Y180 – Yearly; within 180 calendar days after the close of the recipient’s fiscal year.  

FULL URLS: 

OSTI E-Link: http://www.osti.gov/elink-2413 
OSTI E-Link Datasets: https://www.osti.gov/elink/2416-submission.jsp 
DOE CODE: https://www.osti.gov/doecode/ 
iEdison: http://www.iedison.gov  
DOE PAGE: https://page.energy.gov 
FSRS: https://www.fsrs.gov  
LCPtracker: https://www.lcptracker.com  
  
Special Instructions: 
PROJECT MANAGEMENT REPORTING 
I.I. Other Project Management Reporting (Special Instructions) 
            1. Deferred Narrative Document Reponses: All Narrative Document responses deferred at the time of application must be resubmitted to DOE as 

part of the State Implementation Blueprint 60 days prior to planned rebate program launch. 
 

State Implementation Blueprint (found in Home Energy Rebate (HER) Program Requirements & Application Instructions) : The State Implementation 
Blueprint consists of the documents outlined below. Each of these is due 60 days prior to planned rebate program launch, unless otherwise noted. All 
State Implementation Blueprint documents should be submitted through the DOE PAGE system. State Implementation Blueprint documents: 

2. Privacy and Risk Assessment of State Systems 
3. Outreach and Education Strategy 
4. Utility Data Access Plan (Only required for 50121) 
5. Consumer Protection Plan (Consumer Protection Plan must be reviewed every 2 years, adjusted based on lessons learned, and changes must be 

shared with DOE, contractors, aggregators, and third-party inspectors.) 
6. Market Transformation Plan – Market Transformation Plan can be submitted up to 1 year after award date. 
7. Community Benefits Plan 
8. Security and Privacy Controls documentation (found in the HER Program Requirements & Application Instructions) is due upon DOE request. 
9. Evaluation Plan (found in HER Program Requirements & Application Instructions)  is due within three months of rebate program launch and 

submitted through PAGE. The Evaluation Plan is submitted through PAGE. If a state chooses to participate in DOE-led impact evaluation an 
Evaluation Plan is not required.  

10. Pre-Launch Information (found in Data & Tools Requirements Guide) is due at least 60 days before program launch and submitted to DOE 
Project Officer.  
i. Note: If the state chooses to submit an alternative workflow instead of the DOE/PNNL workflows, the alternative needs to be submitted at 

least 60 days prior to program launch. For states not using the CESJT to designate disadvantaged communities, they must propose an 
alternative map for DACs and provide a shapefile to DOE/PNNL no later than 60 days prior to launch.  

11. Rebate Transaction Data (found in Data & Tools Requirements Guide)  is due monthly on 30 days after the last day of the prior month if the 
DOE/PNNL Rebate Tracking and Reporting Tool Real Time API connection is not used. Data should be submitted on PNNL Administrative 
Portal. 

12. Programmatic Data (found in Data & Tools Requirements Guide) Tracking is due monthly and submitted through DOE PAGE.   
13. Final Evaluation Results (found in the HER Program Requirements & Application Instructions) are due within 18 months of evaluation 

approval, or the agree-upon timeline in the evaluation plan. DOE may require another evaluation depending on the results of their first 
evaluation. The results are submitted through PAGE. If a state chooses to participate in DOE-led impact evaluation, Final Evaluation Results 
are not required.  

14. The IRA Supplemental Annual Data Report form will be used to uniformly collect data on the outputs and outcomes of IRA-funded activities. 
The IRA Supplemental Annual Data Report shall be submitted annually within 90 days of the end of each IRA Program Year, which is a 365-day 
period upon the day rebates become available to consumers. Grantees should only complete the portions of the form that correspond to the 
grantee’s activities. A template report will be provided to grantees by the DOE Project Officer. 

15. IRA Home Energy Rebates Program Planned Activities will be used to collect performance data of IRA Home Energy Rebates Program activities 
and outputs on a quarterly basis. Information is to be submitted via PAGE System at each quarterly reporting period, which is within 30 
calendar days after the end of the quarterly reporting period (Due dates would thus be January 30, April 30, July 30, October 30). 

 
AWARD MANAGEMENT REPORTING 
II.K. Other Award Management Reporting (Special Instructions) 
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1. Invoice documentation (found in the HER Program Requirements & Application Instructions)  for work performed is as due upon request in 
the event of an audit. Invoice documentation refers to the documentation that provides details about the work that was carried out. 
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*** 

Reporting Instructions 
 
 
Throughout the performance of the project, it is important that you mark 
Protected Data/Limited Rights Data as described in Appendix A.  It is equally 
important that you not submit Protected Personally Identifiable Information 
(Protected PII) to DOE.  See Appendix A for guidance on Protected PII. 
 

 
*** 

 
I. Project Management Reporting 

 
A. Performance Report Narrative (PRN)  
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 calendar days after the end of the quarterly reporting period (January 
30, April 30, July 30, October 30) 

 
Every quarter, the prime recipient is required to submit a Performance Report - Narrative 
(PRN) and a  Performance Report Quantitative (PRQ) for the project. Together these two 
documents summarize the entirety of work performed by the prime recipient, 
subrecipients, and contractors. The Performance Report - Narrative contains qualitative 
information on the project progress. The Performance Report - Quantitative captures 
quantitative information on the project progress. The PRN must include the following 
information. A PRN Template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
1. Cover Page  

 
a. Federal Agency and Organization Element to Which Report is Submitted  
b. Federal Grant or Other Identifying Number Assigned by Agency  
c. Project Title  
d. Program Director/Principal Investigator/Lead Project Manager (PD/PI) Name, Title, 

and Contact Information (e-mail address and phone number) 
e. Business Contact Name, Title, and Contact Information (e-mail address and phone 

number)  
f. Submission Date  
g. Recipient Organization (Name and Address)  
h. Period of Performance (Start Date, End Date)  
i. Budget Period (Start Date, End Date) 
j. Reporting Period (Start Date, End Date)  
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k. Certification by the Submitting Official that includes: Signature of Submitting Official 
(electronic signatures (i.e., Adobe Acrobat) are acceptable); date of signature; and 
the following certification statement: 

 
By signing this report, I certify to the best of my knowledge and 
belief that the report is true, complete, and accurate. I am aware 
that any false, fictitious, or fraudulent information, 
misrepresentations, half-truths, or the omission of any material 
fact, may subject me to criminal, civil or administrative penalties 
for fraud, false statements, false claims or otherwise. (U.S. Code 
Title 18, Section 1001, Section 287 and Title 31, Sections 3729-
3730). I further understand and agree that the information 
contained in this report are material to Federal agency’s funding 
decisions and I have an ongoing responsibility to promptly update 
the report within the time frames stated in the terms and 
conditions of the above referenced Award, to ensure that my 
responses remain accurate and complete. 
 

2. Summary  
The purpose of the Summary is to describe a high-level status on the items listed below. 
This section should be a mix of short paragraphs and bullet points.     
  
Major Goals and Objectives   
Provide a summary of the major project goals and objectives. This should be the same 
from quarter to quarter and align with the Statement of Project Objectives 
(SOPO)/Statement of Work (SOW).  
  
Technical Achievement(s)   
Provide a summary of all significant technical progress of the project in achieving 
objective and programmatic goals during the life of the project. This should include key 
outcomes or other achievements, such as major findings, developments, or conclusions 
(both positive and negative), information dissemination, etc. This section should be a 
cumulative summary of technical achievements with newly added comments for the 
current reporting period highlighted.   
  
Impact   
State how the findings, results, or techniques developed in this project will continue to 
make an impact on the specific fields of research in this project and in other disciplines, 
which may include training and educational experiences; human resource development 
in science, engineering, and technology; technology transfer; and societal impacts.   

  
Project Schedule Status   
Provide a narrative summary of the status of tasks with respect to the plan for the 
quarter and budget period. If deviations from the schedule are noted, describe the 
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impacts and mitigation alternatives that are in place or planned in the 
Changes/Problems section below.  

  
Project Budget Status 
Provide a summary of the project expenditures and costs with respect to the plan for 
the quarter and budget period. If applicable, describe the variance, associated impacts, 
and mitigation alternatives that are in place or planned in the Changes/Problems section 
below.  

  
Changes/Problems   
Include any planned or anticipated changes to scope, schedule, or budget. Proposed 
award modifications noted solely within a Performance Report do not constitute a 
proposed award modification.  Significant changes to the award scope, schedule, and 
budget must be submitted to the Grants Management Specialist and the Project Officer 
and must be approved by the Grants Officer. If there is nothing significant to report 
during this reporting period, state “Nothing to Report.”  

  
Key Personnel Changes   
Describe planned or actual changes in principal investigator, business contacts, 
or senior/key personnel and the impact to achieving project objectives.  

  
Scope Issues   
Describe issues with completing the required project scope identified in the 
SOPO/SOW, the impacts to achieving project objectives and program goals if 
applicable, and proposed mitigation alternatives. The quantitative impact to 
achievement of Technical Milestones and Go/No Go decision points and key 
deliverables should also be addressed.  

  
Schedule Issues   
Describe issues with achieving the planned activities identified in the project 
schedule and the impact to the award budget period end dates and the overall 
award period of performance. The quantitative impact to the timing of Technical 
Milestones and Go/No Go decision points, and key deliverables should also be 
addressed.  

  
Budget Issues   
Describe changes during the reporting period that may have a significant positive 
or negative impact on expenditures or the overall budget.  

  
  

3. Special Reporting  
Respond to any special reporting requirements specified in the award Terms and 
Conditions, as well as any award specific reporting requirements outlined in the FARC 
Special Instructions.   

Attachment 2, Reporting Checklist 
DE-SE0000066.0001



 
Federal Assistance Reporting Checklist 

Attachment 2 
 

10 December 2024 

 
B. Performance Report Quantitative (PRQ)  

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 calendar days after the end of the quarterly reporting period (January 
30, April 30, July 30, October 30) 

 
Every quarter, the prime recipient is required to submit a Performance Report Narrative 
(PRN) and a Performance Report - Quantitative (PRQ) for the project. Together these two 
documents summarize the entirety of work performed by the prime recipient, 
subrecipients, and contractors. The Performance Report - Narrative contains qualitative 
information on the project progress. The Performance Report - Quantitative captures 
quantitative information on the project progress. The PRQ must include the following 
information. A PRQ Template is provided at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 
 
1. Organizations 

Identify all subrecipients, contractors, U.S. National Laboratories, partners, and 
collaborating organizations. Recipients must also include all foreign collaborators as 
outlined in the Foreign Collaboration Considerations term of the award Terms and 
Conditions. For each, provide name, UEI, zip code or latitude/longitude, role in the 
project, contribution to the project, and start and end date. 
 

2. Tasks and Milestones 
Enter all tasks and milestones identified in your Statement of Project Objectives (SOPO) 
Project Management Plan (PMP), or other document which outlines your project scope, 
schedule and budget, Community Benefits Plan (CBP), and Cybersecurity Plan (if 
directed by your DOE Project Team). Each quarter, update the status of the 
task/milestone, the physical percent complete, and, when applicable, the actual month 
complete. 

 
3. Contractual Cost Summary 

For each subrecipient and contractor working on the project (excluding FFRDCs), 
provide a summary of the work, approved budget, and actual expenses.  

 
4. Cost Summary 

Using your approved budget, enter the project costs by budget category and report 
actual expenses each quarter. Also include budgeted and actual recipient cost share. 

 
5. Spend Plan 

For both federal and recipient cost share, enter the planned spending for the entire 
project period. Planned spend means when the project team anticipates incurring costs. 
Each quarter, update with actual federal and recipient spend.  
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6. Earned Value Management 

When required by your DOE project team, complete the table for Earned Value 
Management. 

 
7. Products 

 
What has the project produced?  
 
List any products resulting from the project during the reporting period. Specific product 
submission instructions can be found in Scientific and Technical Reporting. Examples of 
products include: publications, conference papers, and presentations; website(s); 
technologies or techniques; inventions, patent applications, and/or licenses; and other 
products, such as data or databases, physical collections, audio or video products, 
software or NetWare, models, educational aids or curricula, instruments or equipment, 
research material, interventions (e.g., clinical or educational), new business creation or 
any other public release of information related to the project.  
 
a. Publications, conference papers, and presentations  

Report the publication(s) resulting from the work under this award.  
 
Please note:  Recipients must use the DOE acknowledgement and legal disclaimer 
language as described in the Special Terms and Conditions. 
 
The recipient is reminded that all data produced under the award should comply 
with the award’s plan (DMP) if applicable. The DMP provides a plan for making all 
research data displayed in publications resulting from the proposed work digitally 
accessible at the time of publication. At a minimum, the DMP (1) describes how 
data sharing and preservation will enable validation of the results from the 
proposed work, how the results could be validated if data are not shared or 
preserved and (2) has a plan for making all research data displayed in publications 
resulting from the proposed work digitally accessible at the time of publications.  

 
i. Accepted Manuscript(s) of Journal Article 

List peer-reviewed articles or papers that have been submitted for publication in 
scientific, technical, or professional journals. Include any paper submitted for 
peer-reviewed publication in the periodically published proceedings of a 
scientific society, a conference, or the like. A publication in the proceedings of a 
one-time conference, not part of a series, should be reported under “Books or 
other non-periodical, one-time publications.”  
 
Identify for each publication: Author(s); title; journal; volume: year; page 
numbers; status of publication (published; accepted, awaiting publication; 
submitted, under review; other); acknowledgement of federal support (yes/no); 
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legal disclaimer language (yes/no). Also see instructions under II. 
Scientific/Technical Reporting regarding the submission of accepted 
manuscripts and other STI as appropriate. 

 
ii. Books or other non-periodical, one-time publications 

Report any book, monograph, dissertation, abstract, or the like published as or in 
a separate publication, rather than a periodical or series. Include any significant 
publication in the proceedings of a one-time conference or in the report of a 
one-time study, commission, or the like.  
 
Identify for each one-time publication: author(s); title; editor; title of collection, 
if applicable; bibliographic information; year; type of publication (book, thesis or 
dissertation, other); status of publication (published; accepted, awaiting 
publication; submitted, under review; other); acknowledgement of federal 
support (yes/no); legal disclaimer language (yes/no).  

 
iii. Other publications, conference papers and presentations 

Identify any other publications, conference papers and/or presentations not 
reported above. Specify the status of the publication as noted above.  
 

b. Website(s)  
List the URL for any Internet site(s) that disseminates the results of the research 
activities. A short description of each site should be provided. It is not necessary to 
include the publications already specified above in this section.  

 
c. Technologies or techniques  

Identify technologies or techniques that have resulted from the research activities. 
Describe the technologies or techniques and how they are being shared.  

 
d. Inventions, patent applications, and/or licenses  

Identify inventions, patent applications with date, and/or licenses that have resulted 
from the research. Submission of this information as part of an interim report or 
Final Technical Report is not a substitute for any other invention reporting required 
under the terms and conditions of an award.  

 
e. Other products  

Identify any other significant products that were developed under this project. 
Describe the product and how it is being shared. Examples of other products are: 
Data or databases; Physical collections; Audio or video products; Software or 
NetWare; Models; Educational aids or curricula; Instruments or equipment; 
Research material (e.g., germplasm, cell lines, DNA probes, animal models); 
Interventions (e.g. clinical, educational); new business creation; and Other.  
 

8. Participants 
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The following information on participants (individuals) was provided during award 
negotiations. On a quarterly basis, provide updates as needed. For changes to covered 
individuals, please refer to the Current and Pending Support reporting for additional 
requirements. 
 
a. What individuals have worked on the project?  

Provide the following information for individuals at the prime recipient and 
subrecipient level: (1) all covered individuals as defined in the Terms and Conditions, 
and (2) each person who has worked or is expected to work at least one person 
month per year on the project regardless of the source of compensation (a person 
month equals approximately 160 hours of effort).  

i. Name  
ii. Organization 

iii. Job Title 
iv. Role in the project   
v. Start and end date (month and year) working on the project 

vi. State, U.S. territory, and/or country of residence 
vii. Whether this person collaborated with an individual or entity located in a 

foreign country in connection with the scope of this Award, and  
viii. If yes to a.vii, whether the person traveled to the foreign country as part of 

that collaboration, and, if so, where and what the duration of stay was. 
 

9. Special Reporting Requirements 
Respond to any special reporting requirements specified in the award terms and 
conditions, as well as any award specific reporting requirements.  

 
 
C. Financial Report SF-425 Federal Financial Report 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 calendar days after the end of the quarterly reporting period (January 30, 
April 30, July 30, October 30) and within 120 calendar days after expiration or 
termination of the award 

 
Every quarter, the prime recipient is required to submit a completed SF-425 for the project 
to DOE, covering the entirety of work performed by the prime recipient, subrecipients, and 
contractors – to DOE. A fillable version of the SF-425 is available at Post-Award Reporting 
Forms | Grants.gov. 

 
D. Scientific and Technical Reporting 
 

The dissemination of scientific and technical information (STI) ensures public access to the 
results of federally funded research. STI refers to information products in any medium or 
format used to convey results, findings, or technical innovations from research and 
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development or other scientific and technological work that are prepared with the intention 
of being preserved and disseminated in the broadest sense applicable (i.e., to the public or, 
in the case of controlled unclassified information or classified information, disseminated 
among authorized individuals). By properly submitting STI to DOE Energy Link System (E-
Link), the information will be made available to the public through OSTI.GOV.    
 
NOTE: SCIENTIFIC/TECHNICAL PRODUCTS INTENDED FOR PUBLIC RELEASE MUST NOT 
CONTAIN PROTECTED PERSONALLY IDENTIFIABLE INFORMATION (PII). Please refer to 
Appendix A for more information. 
 
NOTE: For awards made after August 8, 2024, the digital persistent identifier (e.g., ORCID 
iD) for individuals must be used when publishing products (when that is an option). The 
digital persistent identifier for individuals must be provided when reporting outputs to 
the Department of Energy Office of Scientific and Technical Information (DOE OSTI). 

 
1. Accepted Manuscript of Journal Article 

 
Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

No later than the published online date of the article 

 
Public access to scholarly publications is enabled by providing the Accepted Manuscript 
(AM) of the Journal Article to DOE OSTI and is consistent with the U.S. Government's 
retained license to published results of federally-funded research. If the recipient has a 
journal article accepted for publication which includes information/data produced 
under the award, then the recipient must submit an AN 241.3, as described below, no 
later than the published online date of the article.   
 
Content. The recipient is to provide the final peer-reviewed AM, i.e., the version of a 
journal article that has been peer reviewed and accepted for publication in a journal. Do 
NOT submit the journal’s published version of the article, i.e., do NOT submit a 
copyrighted reprint.  
 
DOE will make no additional review of the content of the AM because the AM is the 
version of the journal article with the content to be published (i.e., publicly released) by 
the journal publisher. 

 
The recipient must self-certify at the time of submission to DOE via E-Link that the 
content is appropriate and that it is not a copyrighted reprint, i.e., the final version of 
the published article. Recipients are reminded that the article is to include an 
acknowledgement of federal support and a legal disclaimer as required in the 
“Publications” Term in the award Special Terms and Conditions. 
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The recipient is also reminded that all data produced under the award should comply 
with the award’s data management plan (DMP). The DMP provides a plan for making all 
research data displayed in publications resulting from the proposed work digitally 
accessible at the time of publication. At a minimum, the DMP (1) describes how data 
sharing and preservation will enable validation of the results from the proposed work, 
how the results could be validated if data are not shared or preserved and (2) has a 
plan for making all research data displayed in publications resulting from the proposed 
work digitally accessible at the time of publications.  
 
Electronic Submission Process. The AM of the Journal Article must be provided 
electronically via the DOE Energy Link System (E-Link) and must be accompanied by a 
completed DOE Announcement Notice (AN) 241.3 (http://www.osti.gov/elink-2413). 

 
2. Conference Product(s)   

 
Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
The recipient must submit a copy of any scientific/technical conference papers, 
proceedings, or presentations. 
 
Content: The content should include a copy of the paper, presentation, or proceeding 
and: (1) name of conference; (2) location of conference; (3) date of conference; and (4) 
conference sponsor. Also include an acknowledgement of federal support and a legal 
disclaimer as described in the Special Terms and Conditions. 
 
Electronic Submission Process: Scientific/technical conference proceedings, 
papers/presentations or must be submitted via the DOE Energy Link System (E-Link) 
with a completed DOE Announcement Notice (AN) 241.3 (https://www.osti.gov/elink-
2413). 

 
The recipient is responsible for ensuring the suitability of the content for public release. 
The terms and conditions of award provide that submissions must not contain any 
Protected Personally Identifiable Information (PII), limited rights data (proprietary data), 
classified information, information subject to export control classification, or other 
information not subject to release.   

 
3. Technical Report(s) 

 
Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 
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The recipient must submit a copy of any scientific/technical reports. 
 
Content: The content should include a copy of the report as well as an 
acknowledgement of federal support and a legal disclaimer as described in the Special 
Terms and Conditions. 
 
Electronic Submission Process: Scientific/technical reports must be submitted via the 
DOE Energy Link System (E-Link) with a completed DOE Announcement Notice (AN) 
241.3 (https://www.osti.gov/elink-2413). 

 
The recipient is responsible for ensuring the suitability of the content for public release. 
The terms and conditions of award provide that submissions must not contain any 
Protected Personally Identifiable Information (PII), limited rights data (proprietary data), 
classified information, information subject to export control classification, or other 
information not subject to release.   

 
4. Software & Manual(s) 

 
Submit to: DOE CODE: https://www.osti.gov/doecode/ 

 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
The recipient must submit all software deliverables created under the award, as well as 
any accompanying documentation or manuals.  
 
DOE CODE is DOE’s software services platform for submitting and searching for software 
resulting from DOE-funded research. Through submission to DOE CODE, users have the 
option to obtain a Digital Object Identifier (DOI) for the code, making it more easily 
discoverable, citable, and shared. 

 
Content. When a recipient submits software to OSTI through DOE CODE, a set of 
required metadata elements and a link to the software repository must be provided.   

 
Submission Process.  Recipients will submit software by going to 
https://www.osti.gov/doecode/.  Before submissions can be made, the recipient will be 
required to create an account. The recipient may create an account by visiting the top 
right of the DOE CODE homepage. Once the account is created, submissions may be 
made through the submit software/code link on the homepage. For more information 
about DOE CODE please visit https://www.osti.gov/doecode/faq.  

 
5. Dataset(s) 
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Submit to: DOE Energy Link System (E-Link) available at https://www.osti.gov/elink/241-6-
submission.jsp 

Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
Scientific/technical datasets (data-streams, data files, etc.) support the technical reports 
and published literature resulting from DOE-funded research. They are also recognized 
as valuable information entities in their own right that, now and in the future, need to 
be available for citation, discovery, retrieval, and reuse. The assignment and registration 
of a Digital Object Identifier (DOI) is a free service for DOE-funded researchers which is 
provided by OSTI to enhance access to this important resource. In order to obtain a DOI, 
provide to OSTI the specific data elements relevant to the dataset, as specified in DOE 
AN 241.6.  
 
Content. If the recipient generates publicly available datasets resulting from work 
funded by DOE, they may announce these datasets to OSTI and have them registered 
with DataCite to obtain a DOI, which ensures long-term linkage between the DOI and 
the dataset’s location. To register and publicly announce a dataset, the recipient must 
provide an AN 241.6, including the required data elements needed for describing the 
dataset. Note: Do NOT submit the dataset itself, only the metadata for registering the 
dataset, obtaining a DOI, and announcing its availability. 
 
Electronic Submission Process. Notification of scientific datasets must be submitted 
electronically via the DOE Energy Link System (E-Link) and must be accompanied by a 
completed DOE Announcement Notice (AN) 241.6 (https://www.osti.gov/elink/241-6-
submission.jsp). Within the AN 241.6, provide relevant information about the dataset as 
well as the URL where the dataset can be accessed. 
 
 
 
 
 

6. Other STI (Dissertation / Thesis, etc.) 
 

Submit to: http://www.osti.gov/elink-2413  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
Recipients are encouraged to announce other forms of STI especially if they are the 
primary means by which certain research results are disseminated or if they contain 
research results not already announced to DOE by the recipient in technical reports, 
accepted journal articles, conference products, software, and datasets.   
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Other types of scientific and technical information produced which may be used for 
public dissemination of project results include: dissertation/thesis, patent, book, or 
other similar products. These types of STI may also be announced using DOE AN 241.3 
by following instructions on the E-Link website (http://www.osti.gov/elink-2413).  

 
E. Intellectual Property Reporting  
 

1. Intellectual Property Reporting  
 

Submit to: http://www.iEdison.gov  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
iEdison requires a login and password.  If the recipient’s organization does not already 
have an iEdison administrator account, the recipient may register for one at: iEdison 
Registration.  
 
In accordance with the patent rights clause of the award, the recipient and 
subrecipient(s), if any, must complete the following intellectual property reports in 
iEdison when applicable:  
 
Disclosing a subject invention, including anticipated uses and sales (use iEdison’s 
Invention Report); 

 
Reporting publications, manuscript submissions, or other public disclosures concerning 
a subject invention (add documents to the Invention Report); 

 
If authorized by the award agreement, electing (or declining) to retain title to a subject 
invention (modify the Invention Report and input “Title Election Date” or “Not Elect Title 
Reason”);  

 
Disclosing the filing or termination of patent applications on a subject invention (i.e., 
patent applications disclosing or claiming a subject invention). Patent disclosures must 
be made (using iEdison’s Patent Report) for filing the following patent applications: 

• An initial domestic patent application (including provisional or non-provisional); 
• A domestic divisional or continuation patent application; 
• A domestic continuation-in-part application; and 
• A foreign patent application. 

Discontinuing prosecution of a patent application, maintenance of a patent, or defense 
in a patent reexamination or opposition proceeding, regardless of jurisdiction (modify 
the Patent Report); and, 
 
Requesting an extension of time to: 
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• Elect (or decline) to retain title to a subject invention (modify the Invention 
Report); and 

• File an initial domestic or foreign patent application (modify the Invention 
Report). 

Failure to submit Intellectual Property Reporting Forms in a timely manner may result in 
forfeiture of the recipient’s or subrecipient’s rights in the subject inventions and related 
patent applications. 
 
 
 

2. Invention Utilization Report 
 

Submit to: http://www.iEdison.gov 
 

Submission 
deadline: 

For each subject invention, reports are due annually once the recipient or 
subrecipient elects to retain title to the subject invention and must continue to be 
provided for 10 years thereafter 

 
The recipient and subrecipient(s) must provide Invention Utilization Reports for each 
subject invention that the recipient or subrecipient retains ownership.  Reports are due 
annually starting one year after the recipient or subrecipient elects to take title and must 
continue to be provided for 10 years thereafter or until the recipient or subrecipient 
informs DOE in writing that it no longer wants to retain title in the subject invention.   
Failure to submit Invention Utilization Reports in a timely manner may result in 
forfeiture of the recipient’s or subrecipient’s rights in the subject inventions.   
 
 
 
 

F. Project Management Plan (PMP) 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within six (6) weeks of the effective date of the award 

 
Iterations and Maintenance 
The recipient is required to develop, update, and adhere to a project management plan. The 
purpose of the plan is to establish cost, schedule, and technical performance baselines, and 
to formalize the processes by which the project will be managed. These processes include 
considerations such as risk management, change management, and communications 
management. While it is primarily the project recipient’s responsibility to maintain the plan, 
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federal staff may request changes. The plan is intended to be a living document, modified as 
necessary, and comprising the following iterations: 
 
Application Draft 
The recipient must submit a draft of the project management plan with the initial 
application for financial assistance. 
 
Negotiation Draft 
The selected recipient may be required by the selecting Office to revise its project 
management plan during the negotiation phase. 
 
Active Plan 
Following formal award of the financial assistance agreement, the recipient must submit an 
updated project management plan, to include any changes requested during negotiation 
and a timeline based upon the actual award date. 

 
1. Revised Plan(s)  

 
During the life of the project the recipient must submit a revised project management 
plan based on the following circumstances: 

 
a. Developments that have a significant favorable impact on the project.  

 
b. Problems, delays, or adverse conditions which materially impair the recipient’s 

ability to meet the objectives of the award or which may require the program office 
to respond to questions relating to such events from the public. Specifically, the 
recipient must update the plan when any of the following incidents occur:  
 

i. Any event which is anticipated to cause significant schedule or cost changes, 
such as changes to the funding and costing profile or changes to the project 
timeline.  

ii. Any change to Technology Readiness Level.  
iii. Any significant change to risk events (including both potential and realized 

events) or to risk management strategies. 
iv. Failure to meet a milestone or milestones; any dependencies should be adjusted. 
v. Any changes to partnerships.  

vi. Any significant change to facilities or other project resources.  
vii. Any other incident that has the potential for high visibility in the media. 

 
2. Content of revised PMP 

 
Project Title: The DOE award number and project title 
Recipient Organization: Official name of the recipient organization 
Principal Investigator: The name and title of the project director/ principal investigator 
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Date of Plan: The date the plan or plan revision was completed 
 
The revised PMP must describe changes to any of the following sections of the PMP as 
well as provide updated versions of any logs, tables, charts, or timelines. 

 
a. Executive Summary:   

Provide a description of the project that includes the objective, project goals, and 
expected results. The description should include a high-level description of the 
technology, potential use or benefit of the technology, location of work sites and a 
brief discussion of work performed at each site, along with a description of project 
phases (if the project includes phases).  

 
b. Technology Readiness Levels (TRLs):   

Identify the readiness level of the technology associated with the project as well as 
the planned progression during project execution. A detailed explanation of the 
rationale for the estimated technology readiness level should be provided. Specific 
entry criteria for the next higher technology readiness level should be identified.  

 
c. Risk Management:  

Provide a summary description of the proposed approach to identify, analyze, and 
respond to potential risks associated with the proposed project. Project risk events 
are uncertain future events that, if realized, impact the success of the project. At a 
minimum, include the initial identification of significant technical, resource, and 
management issues that have the potential to impede project progress and 
strategies to minimize impacts from those issues. The risk management approach 
should be tailored to the TRL. If a project or task is expected to progress to a higher 
TRL, then the risk plan should address the retirement of any risks associated with the 
first TRL and identify new risks related to moving to the next TRL. Additionally, the 
risk management approach should include risk opportunities that if realized, could 
benefit the project.    

d. Milestone Log:  
Provide milestones for each budget period (or phase) of the project. Each milestone 
should include a title and planned completion date. Milestones should be 
quantitative (e.g., a date, a decision to be made, a key event) and show progress 
toward budget period and/or project goals. Milestones should also be important and 
few.  Higher TRL projects (Demonstration and Deployment) typically have the most 
detailed milestone logs compared to lower TRL level projects (Research and 
Development). If applicable, milestones chosen should clearly reflect progress 
through various TRL stages. 

 
Note: The Milestone Status must present actual performance in comparison with the 
Milestone Log, and include: 

• The actual status and progress of the project,  
• Specific progress made toward achieving the project's milestones, and   
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• Any proposed changes in the project's schedule required to complete 
milestones.  

 
e. Funding and Costing Profile:  

Provide a table (the Project Funding Profile) that shows, by budget period, the 
amount of government funding going to each project team member. Also, a table 
(the Project Costing Profile) which projects, by month, the expenditure of both 
government and recipient funds for the first budget period, at a minimum. The 
Funding and Costing Profile should show the relationships with the Milestone Log 
(Item d above) and Project Timeline (Item f below); for example, Funding and 
Costing information could be shown as an overlay on milestone or timeline charts. 

 
f. Project Timeline:   

Provide a timeline of the project (similar to a Gantt chart) broken down by each task 
and subtask, as described in the Statement of Project Objectives. The timeline 
should include a start date and end date for each task, as well as interim milestones.  
The timeline should also show interdependencies between tasks and include the 
milestones that are identified in the Milestone Log (Item d above). The timeline 
should also show the relationship to the Project Costing Profile (Item e above). If 
applicable, the timeline should include activities and milestones related to achieving 
succeeding TRLs. 
 

g. Success Criteria at Decision Points:  
Provide well-defined success criteria for each decision point in the project, including 
go/no-go decision points and the conclusions of budget periods and the entire 
project. The success criteria should be objective and stated in terms of specific, 
measurable, and repeatable data. Usually, the success criteria pertain to desirable 
outcomes, results, and observations from the project. Key milestones can be 
associated with success criteria. If applicable, the success criteria should include exit 
criteria for progressing from one TRL to the next.  

 
h. Key Partnerships, Teaming Arrangements and Team Members:  

Provide a list of key team members in the project as well as the role and contact 
information of each.  A hierarchical project organization and structure chart should 
be provided along with a description of the role and responsibilities of each team 
member in terms of contribution to project scope. The section should also include 
key team members who fulfill single or multiple roles within a project as well as the 
contact information for each. 

 
i. Facilities and Resources:  

Provide a list of project locations along with a discussion of capabilities and activities 
performed at each site in terms of contribution to project scope. The address of 
each work site should be provided. 
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j. Communications Management:  
Describe the communications needs and expectations for the project team 
members.  The communications plan may be simple or detailed, depending on the 
complexity of the project. At a minimum, the plan should include contact 
information, methods of communicating and anticipated frequency. 
 

k. Change Management:  
Provide a description of the process for managing change on the project. Describe 
how change will be monitored, controlled and documented within the project. This 
includes, but is not limited to, changes to the Scope, Schedule, and Budget. If 
applicable, Change Management should include assessing how changes impact TRLs. 

 
G. Special Status Reports 

 
Submit to: See instructions below, submit either by email to the Project Lead or to 

https://page.energy.gov 
Submission 
deadline: 

As specified, see instructions below, submit either in 48 hours or 5 business days. 

 
Problems, delays, adverse conditions which materially impair the recipient’s ability to meet 
the objectives of the award or which may require DOE to respond to questions relating to 
such events from the public. The recipient must report any of the following incidents and 
include the anticipated impact and remedial action to be taken to correct or resolve the 
problem/condition. 
 
Within forty-eight (48) hours, provide notification to the DOE Project Lead by email, with a 
copy to the cognizant Grants Officer, the following events:  
 

1. Any fatality, injury, or illness that results in loss of consciousness or requires medical 
treatment beyond first aid involving an employee, or member of the public. 

2. An imminent or actual environmental contamination or the need for environmental 
cleanup (including, but not limited to, contamination or cleanup resulting from an 
accident connected to or arising from the presence, leakage or spill of hazardous 
materials) in accordance with National Environmental Policy Act 42 USC §§4321, et 
seq. Examples of due care may include, but are not limited to, visual site inspection 
of any portions of the property where environmental contamination is likely or 
suspected, or other reasonable measures. Such notice must be made to DOE 
following any immediate mitigation efforts, as appropriate, and contacts made to 
requisite agencies. 

3. Actual physical property damage in excess of $50,000. 
 
Within 48 hours, the recipient is responsible for reporting cybersecurity incident(s) as follows 

4. The recipient is responsible for identifying a cybersecurity incident. In general, a 
cybersecurity incidents is identified as any incident that may cause financial harm or 
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loss of intellectual property created or supported in performance of the award, 
including malware and ransomware attacks; affecting operations or the security of, 
or access to, data, including disruption of both physical operations and business 
operations for a duration greater than one (1) hour or any Cybersecurity incidents 
that have national security implications. 
 
Once identified, the Recipient is responsible for reporting Cybersecurity incidents to 
the Cyber Incident mailbox within 48 hours of the incident. The recipient sends a 
password protected document via email attachment that includes the date and time 
of the incident, a high-level description of the incident, a summary of the known 
impacts, and current and planned mitigation activities. The recipient sends a second 
email to the Cyber Incident mailbox including the password to the protected 
document. 
 

Within 5 business days, submit to https://page.energy.gov 
5. If the recipient or project team member receives any other award of federal funds 

for activities that potentially overlap with the activities funded under the DOE 
award, the recipient must promptly notify DOE in writing of the potential overlap 
and state whether project funds from any of those other federal awards have been, 
are being, or are to be used (in whole or in part) for one or more of the identical cost 
items under the DOE award; 

6. If an individual on the project team is or is believed to be participating in a foreign 
government-sponsored talent recruitment program of a foreign country of risk. 

7. If the recipient is considering new collaborations with foreign entities and 
governments, the recipient must provide written notification to DOE and await 
further guidance from DOE prior to contacting the proposed foreign entity or 
government regarding the potential collaboration or negotiating the terms of any 
potential agreement. In general, a collaboration will involve some provision of a 
thing of value to, or from, the recipient. A thing of value includes but may not be 
limited to all resources made available to, or from, the recipient in support of and/or 
related to the DOE award, regardless of whether or not they have monetary value. 
Things of value also may include in-kind contributions (such as office/laboratory 
space, data, equipment, supplies, employees, students). In-kind contributions not 
intended for direct use on the DOE award but resulting in provision of a thing of 
value from or to the DOE award must also be reported. 

8. Any current or pending subsidiary, foreign business entity, or offshore entity  that is 
based in or funded by any foreign country of risk or foreign entity based in a country 
of risk; 

9. Any current or pending contractual or financial obligation or other agreement 
specific to a business arrangement, or joint venture-like arrangement with an entity 
owned by a country of risk or foreign entity based in a country of risk; 

10. Any current or pending change in ownership structure of the recipient or 
subrecipients that increases foreign ownership related to a country of risk. Each 
notification shall be accompanied by a complete and up-to-date capitalization table 

Attachment 2, Reporting Checklist 
DE-SE0000066.0001

mailto:IIJAcyberincident@hq.doe.gov
mailto:IIJAcyberincident@hq.doe.gov
https://page.energy.gov/


 
Federal Assistance Reporting Checklist 

Attachment 2 
 

25 December 2024 

showing all equity interests held including limited liability company (LLC) and 
partnership interests, as well as derivative securities. Include both the number of 
shares issued to each equity holder, as well as the percentage of that series and of 
all equity on fully diluted basis. For each equity holder, provide the place of 
incorporation and the principal place of business, as applicable. If the equity holder 
is a natural person, identify the citizenship(s); 

11. Any current or pending venture capital or institutional investment by an entity that 
has a general partner or individual holding a leadership role in such entity who has a 
foreign affiliation with any foreign country of risk; 

12. Any current or pending technology licensing, transfer or intellectual property sales 
to a foreign country of risk within the same technology area as the award (e.g., 
batteries, biotechnology, grid, energy generation and storage, advanced computing);  

13. Any changes to the recipient or the subrecipients’ board of directors, including 
additions to the number of directors, the identity of new directors, as well as each 
new director’s citizenship, shareholder affiliation (if applicable); each notification 
shall include a complete up-to-date list of all directors (and board observers), 
including their full name, citizenship and shareholder affiliation, date of 
appointment, duration of term, as well as a description of observer rights as 
applicable. 

14. Any proposed changes to the equipment used on the project that would result in: 
a. Unmanned aircraft, control, and communications components originally made 

or manufactured in a foreign country of risk (including relabeled or rebranded 
equipment). 

b. Coded equipment where the source code is written in a foreign country of risk. 
c. Equipment from a foreign country of risk that will be connected to the internet 

or other remote communication system.  
d. Any entity from a foreign country of risk that will have physical or remote 

access to any part of the equipment used on the project after delivery. 
15. Potential or actual violations of environmental, health, safety, or labor laws and 

regulations, any significant environmental permit violation, and any incident which 
causes a significant process or hazard control system failure; 

16. Any incident arising out of or relating to work under the award that has the potential 
for high visibility in the media; 

17. Potential or actual violations of federal, state, and municipal laws arising out of or 
relating to work under the award; 

18. Potential or actual noncompliance with DOE reporting requirements under the 
award; 

19. Potential or actual bankruptcy/insolvency of the prime recipient or subrecipient; 
20. Potential or actual violation of U.S. export control laws and regulations arising out of 

or relating to the work under the award; 
21. Any notices or claims of patent or copyright infringement arising out of or relating to 

the performance of the DOE award;  
22. Refusal of a subrecipient to accept flow down requirements in the Special Terms and 

Conditions and/or any Attachment to the DOE award; 
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23. Any improper claims or excess payments arising out of or relating to work under the 
award; 

24. Potential or actual violations of the cost share requirements under the award; 
25. Potential or actual violations of the lobbying restrictions in the award; 
26. Any event which is anticipated to cause a significant schedule slippage or cost 

increase; and, 
27. Developments that have a significant favorable impact on the project. 

 
 
H. Progress Tranche Summary Report 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
A Progress Tranche Summary Report is a summary of award performance as it relates to the 
progress tranches outlined in the ALRD. The Progress Tranche Summary Report should be 
submitted at least ninety (90) calendar days prior to the Recipient achieving the progress 
tranches, or as specified in the Special Terms and Conditions of the award. 

 
I. Other (see Special Instructions) 

 
Submit to: https://page.energy.gov  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
 
II. Award Management Reporting 
 
A. Current and Pending Support 
 

Submit to: https://page.energy.gov or as instructed below 
Submission 
deadline: 

Within thirty (30) calendar days only when there is a change to Current and 
Pending Support for existing covered individuals 

 
 
Prior to award, the Recipient was required to provide current and pending support 
disclosure statements for each covered individual, as defined by the award Terms and 
Conditions, at the recipient and subrecipient level, regardless of funding source.  
 
New Covered Individuals: 
Prior to starting work on the project, new covered individuals must submit a current and 
pending support disclosure and biosketch/resume to the cognizant Technical Project Officer 
and Grants Officer and must receive approval from DOE. R&D covered individuals are 
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encouraged to comply with the Digital Persistent Identifier (PID) and Research Security 
Training Requirements Terms. The PID and Research Training will be required for all R&D 
covered individuals on May 1, 2025 
 
 
Existing Covered Individuals 
I there are any changes to current and pending support disclosure statements previously 
submitted to DOE, the recipient must submit updated current and pending disclosure 
statements within thirty (30) days of the change. The recipient must ensure all covered 
individuals at the recipient and subrecipient level, are aware of the requirement to submit 
updated current and pending support disclosure statements to DOE.  

 
If there has been a change that would prompt the submission of a new or updated current 
and pending support disclosure, the instructions to complete the new or updated disclosure 
is listed below. 
 
Current and pending support is intended to allow the identification of potential duplication, 
overcommitment, potential conflicts of interest or commitment, and all other sources of 
support. All covered individuals at the recipient and subrecipient level must provide a list of 
all sponsored activities, awards, and appointments, whether paid or unpaid; provided as a 
gift with terms or conditions or provided as a gift without terms or conditions; full-time, 
part-time, or voluntary; faculty, visiting, adjunct, or honorary; cash or in-kind; foreign or 
domestic; governmental or private-sector; directly supporting the individual’s research or 
indirectly supporting the individual by supporting students, research staff, space, 
equipment, or other research expenses. All foreign government-sponsored talent 
recruitment programs must be identified in current and pending support.   
 
For every activity, list the following items: 

Information Required for Each Activity  
Sponsor of the 
Activity  

The sponsor of the activity or the source of funding.  

Award Number  The federal award number or any other identifying number.  
Award Title  The title of the award or activity. If the title of the award or activity is not 

descriptive, add a brief description of the research being performed that 
would identify any overlaps or synergies with the proposed research  

Total Cost or 
Value  

The total cost or value of the award or activity, including direct and indirect 
costs and cost share. For pending proposals, provide the total amount of 
requested funding  

Award Period  The "Start Date" through "End Date".  
Person-months   The person-months of effort per year dedicated to the award or activity.  
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Description  To identify overlap, duplication of effort, or synergistic efforts, append a 
description of the other award or activity to the current and pending 
support.  

Details Details of any obligations, contractual or otherwise, to any program, entity, or 
organization sponsored by a foreign government must be provided to DOE 
upon request to either the applicant institution or DOE. Supporting112 
documents of any identified source of support must be provided to DOE on 
request, including certified translations of any document. 

Digital 
Persistent 
Identifier (e.g., 
ORCID iD)  

Providing an ORCID iD is optional until May 2025, and required thereafter for 
R&D projects.  

Certification 
Statement  

All covered individuals must provide a separate disclosure statement listing 
the required information above regarding current and pending support. Each 
individual must sign and date their respective certification statement:   
  

I, [Full Name and Title], understand that I have been designated as 
a covered individual by the federal funding agency.  
  
I certify to the best of my knowledge and belief that the 
information contained in this Current and Pending Support 
Disclosure Statement is true, complete, and accurate. I 
understand that any false, fictitious, or fraudulent information, 
misrepresentations, half-truths, or omissions of any material fact, 
may subject me to criminal, civil, or administrative penalties for 
fraud, false statements, false claims, or otherwise. (18 U.S.C. §§ 
1001 and 287, and 31 U.S.C. §§ 3729-3733 and 3801-3812). I 
further understand and agree that (1) the statements and 
representations made herein are material to DOE’s funding 
decision, and (2) I have a responsibility to update the disclosures 
during the period of performance of the award should 
circumstances change which impact the responses provided 
above.  
  
I also certify that, at the time of submission, I am not a party in a 
malign foreign talent recruitment program.   

  
The following certification is optional until May 1, 2025, and mandatory 
thereafter for R&D projects:  

I further certify that within the past 12 months I have completed 
one of the following: (1) research security training meeting the 
guidelines in SEC. 10634(b) of 42 USC 19234, or (2) all of the NSF 
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training modules located https://new.nsf.gov/research-
security/training.   

Foreign 
Government 
Sponsorship  

Details of any obligations, contractual or otherwise, to any program, entity, or 
organization sponsored by a foreign government must be provided on 
request to either the applicant institution or DOE. Supporting documents of 
any identified source of support must be provided to DOE on request, 
including certified translations of any document.  

The information may be provided in the common disclosure format available at Common Form 
for Current and Pending (Other) Support (nsf.gov) to be implemented by DOE.  Regardless of 
the format used, the individual must still include a signature, date, and a certification statement 
using the language included in the paragraph above. 
 
B. Demographic Reporting 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 days after issuance of award 

 
DEMOGRAPHIC INFORMATION FOR SIGNIFICANT CONTRIBUTORS  
 
Demographic data (i.e., gender, ethnicity, race, and disability status) should be provided 
directly by the Principal Investigator, Program Director, and Business Contact with the 
understanding that the submission of this report is mandatory. There are no adverse 
consequences for responding “Do not wish to provide” in any question. Confidentiality of 
demographic data will be in accordance with agency’s policy and practices for complying 
with the requirements of the Privacy Act. Demographic Reporting is submitted via a web-
based form in the DOE PAGE and includes the questions outlined below. 

 
Gender:   

o Male  
o Female  
o Do not wish to provide  

 
Ethnicity:   

o Hispanic or Latina/o  
o Not-Hispanic or not-Latina/o  
o Do not wish to provide 

  
Race (select one or more):   

o American Indian or Alaska Native  
o Asian  
o Black or African American  
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o Native Hawaiian or other Pacific Islander  
o White  
o Do not wish to provide 

 
Disability Status:  

 
o Yes (check yes if any of the following apply to you)  

 Deaf or serious difficulty hearing  
 Blind or serious difficulty seeing even when wearing glasses  
 Serious difficulty walking or climbing stairs  
 Other serious disability related to a physical, mental, or emotional 

condition.  
o No  
o Do not wish to provide  

 
This measure is designed as a binary measure; it encompasses all self-reported 
disabilities. Please do not use it to report the number of individuals who have different 
types of disabilities (e.g., hearing impairments).  
 
Note: This construct is not designed to be used at an individual-level (i.e., it should not 
be used for determining accommodation needs or disability status for particular 
individuals associated with the project). 

 
C. Financial Conflict of Interest Report 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 180 days of the date of the award and within thirty (30) calendar days 
only when there is a change 

 
Prior to award, the Recipient was required to: 1) ensure all Investigators on this Award 
completed their significant financial disclosures; 2) review the disclosures; 3) determine 
whether a FCOI exists; 4) develop and implement a management plan for FCOIs; and 5) 
provide DOE with an initial FCOI report that includes all FCOIs (i.e., managed and 
unmanaged/unmanageable). Within 180 days of the date of the Award, the Recipient must 
be in full compliance with the other requirements set forth in DOE’s interim COI Policy 
https://www.energy.gov/management/department-energy-interim-conflict-interest-policy-
requirements-financial-assistance. Further, the recipient must submit updated reports 
within 30 days of a change. 
 
The DOE interim Conflict of Interest Policy for Financial Assistance (COI Policy) is applicable 
to all recipients that receive, DOE funding by means of a financial assistance award (e.g., a 
grant, cooperative agreement, or technology investment agreement) and, through the 
implementation of this policy by the entity, to each Investigator who is planning to 
participate in, or is participating in, the project funded wholly or in part under this Award. 
The term “Investigator” means the PI and any other person, regardless of title or position, 
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who is responsible for the purpose, design, conduct, or reporting of a project funded by 
DOE or proposed for funding by DOE. The recipient must flow down the requirements of the 
interim COI Policy to any subrecipient , with the exception of DOE National Laboratories. 
Further, the recipient must identify all financial conflicts of interests (FCOI), i.e., managed 
and unmanaged/ unmanageable, in its initial and ongoing FCOI reports. 

 
 

D. Tangible Personal Property Report – Annual Property Report (SF-428 & SF-428A) 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 90 calendar days after the end of the annual reporting period 

 
The prime recipient must submit an annual inventory of federally-owned property 
(government-furnished) where the award specifies that title to the property vests with the 
federal government, whether it is in the possession of the prime recipient or 
subrecipient(s). The prime recipient must complete an SF-428 and SF-428A, available at 
Post-Award Reporting Forms | Grants.gov.  

 
E. Tangible Personal Property Report – Disposition Request/Report (SF-428 & SF-428C) 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 5 calendar days of the event or as specified 

 
The prime recipient must request disposition instructions for or report disposition of 
federally-owned property or equipment acquired with project funds, whether the property 
or equipment is/was in the possession of the prime recipient or subrecipient(s).  Recipients 
may also be required to provide compensation to the awarding agency when acquired 
equipment is sold or retained for use on activities not sponsored by the federal 
government. Any equipment with an acquisition cost above $10,000 must be included in 
the inventory.   

 
If disposition occurs at any time other than award closeout (i.e., at any time throughout the 
life of the project or after project completion and closeout as long as the federal 
government retains an interest in the item), the prime recipient must complete an SF-428 
and SF-428C, available at Post-Award Reporting Forms | Grants.gov 
 
If disposition instructions are requested at the time of award closeout, the prime recipient 
must submit the SF-428 and SF-428B (see III. Closeout Reporting). 
 
Please note that the SF-428 family of documents is in the process of being updated to 
increase the threshold to $10,000 per the 2024 updates to 2CFR effective October 1, 2024. 
 

Attachment 2, Reporting Checklist 
DE-SE0000066.0001

https://page.energy.gov/
https://www.grants.gov/forms/forms-repository/post-award-reporting-forms
https://page.energy.gov/
https://www.grants.gov/forms/forms-repository/post-award-reporting-forms
https://www.cfo.gov/coffa/uniform-guidance-coffa/2024/


 
Federal Assistance Reporting Checklist 

Attachment 2 
 

32 December 2024 

Only the DOE Grants Officer has authority to approve disposition requests and issue 
disposition instructions. 

 
F. Uniform Commercial Code (UCC) Financing Statements 

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified. 

   
If a for-profit recipient or subrecipient desires to purchase a piece of equipment for their 
project, and the per-unit dollar value of said equipment is $10,000 or more, and the federal 
share of the financial assistance agreement is more than $1M, the recipient or subrecipient 
must file a UCC financing statement. 
 
A UCC financing statement provides public notice that the federal government has an 
undivided reversionary interest in the equipment, and as such the equipment cannot be 
sold or used as collateral for a loan (encumbered). 
 
The for-profit recipient or subrecipient must file the UCC financing statement(s) with the 
Secretary of State where the equipment will be physically located and must pay any 
associated costs for such filings.   
 
The initial UCC financing statement may also be referred to as a UCC1. For additional pieces 
of equipment not specified in the award budget, TBD equipment, or equipment needed in 
future budget periods, the recipient can file an amendment to the original UCC1 financing 
statement, by submitting the UCC3 financing statement amendment. 
 
Each UCC financing statement or amendment is to be filed with the appropriate Secretary 
of State office, where the equipment will be physically located.     

 
Note: All costs associated with filing UCC financing statements, UCC financing statement 
amendments, and UCC financing statement terminations, are allowable and allocable costs 
which can be charged to the federal award. 
 
At a minimum, the recipient must have stated in their UCC financing statement in block 4. 
(collateral) the following: 

 
o “Title to all equipment (not real property) purchased with federal funds under this 

financial assistance agreement is conditional pursuant to the terms of 2 CFR 910.360, 
and the federal government retains an undivided reversionary interest in the equipment 
at the federal cost-share proportion specified in the award terms and conditions.” 
 

o Federal Award Identification Number (e.g., DE-EE000XXXX) 
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G. Federal Subaward Reporting System (FSRS) 
 

Submit to: https://www.fsrs.gov/  
Submission 
deadline: 

The prime recipient is required to file a FFATA sub-award report by the end of 
the month following the month in which the prime recipient awards any sub-
grant greater than or equal to $30,000. The recipient must also report a 
subaward if a modification increases the Federal funding to an amount that 
equals or exceeds $30,000 

 
The Federal Subaward Reporting System (FSRS) is the reporting tool prime recipients use to 
capture and report subaward and executive compensation data regarding their first-tier 
subrecipients to meet the FFATA reporting requirements. Prime recipients will report 
against subrecipients’ awards. The subrecipient information entered in FSRS will then be 
displayed on USASpending.gov associated with the prime recipient’s award furthering 
federal spending transparency. 
 
The prime recipient is required to file a FFATA sub-award report by the end of the month 
following the month in which the prime recipient awards any sub-award greater than or 
equal to $30,000. The recipient must also report a subaward if a modification increases the 
Federal funding to an amount that equals or exceeds $30,000 

 
H. Annual Incurred Cost Proposals 

 
Submit to: If DOE is the Cognizant Federal Agency, send the Annual Incurred Cost 

Proposal to one of the following offices: 
• CostPrice@ee.doe.gov (if the Golden Field Office is Cognizant);  

OR 
• IndirectRates@hq.doe.gov (if OCED is Cognizant) 

OR 
• FITS@netl.doe.gov and PricingGroup@netl.doe.gov (if NETL is Cognizant) 
 
Otherwise, submit the proposal to the Recipient’s appropriate Cognizant Federal 
Agency office. 

Submission 
deadline: 

Within 180 calendar days after the close of the recipient’s fiscal year*  
*The end of the period of the performance, or closure of an award, does not 
dismiss this reporting requirement. 

 
Prime recipients must submit a certified annual Incurred Cost Proposal (ICP), reconciled to 
its financial records, in order to finalize and reconcile billing rates incurred and billed to the 
Government.   
 
An ICP submission is required unless one of the following conditions apply to the DOE 
award: 
• Recipient elected to apply the de minimis rate of up to 15% as allowed under 2 CFR 200.414(f); 

or 
• Recipient has a pre-determined Negotiated Indirect Cost Rate Agreement (NICRA). 
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I. DOE For-Profit Compliance Audit 

 
Submit to: Email a copy of the annual DOE For-Profit Compliance Audit to: 

• DOE-Audit-Submission@hq.doe.gov and 
• The DOE Grants Officer 
• For awards administered by OCED, also email a copy to 

RecipientAudits@hq.doe.gov 
• For awards administered by the DOE NETL Office, also email a copy to 

PricingGroup@netl.doe.gov and FITS@netl.doe.gov.  
 

Submission 
deadline: 

Within the earlier of 30 days after receipt of the auditor’s report(s) or 9 months 
after the end of the audit period (recipient’s fiscal year-end)* 
*The end of the period of the performance, or closure of an award, does not 
dismiss this reporting requirement. 

 
A for-profit recipient which expends $1 million or more during the recipient’s fiscal year in 
DOE awards may have a compliance audit conducted for that year in accordance with 2 CFR 
910.500 through .521 (subject to any deviation issued pursuant to 2 CFR § 910.133).   
 
The DOE For-Profit Compliance Audit must be conducted in accordance with the regulations 
at 2 CFR 910.500-521 (subject to any deviation issued pursuant to 2 CFR § 910.133) and 
must refer to the appropriate regulations used by the auditor in their examination. 
 
The compliance audit report must be submitted, along with audited financial statements, if 
required and available. 

 
J. Single Audit: States, Local Government, Tribal Governments, Institution of Higher 

Education (IHE), or Non-Profit Organization 
 

Submit to: Federal Audit Clearinghouse -  https://www.fac.gov 

Submission 
deadline: 

Within the earlier of 30 days after receipt of the auditor’s report(s) or 9 months 
after the end of the audit period (recipient’s fiscal year-end)* 
*The end of the period of the performance, or closure of an award, does not 
dismiss this reporting requirement. 

 
As required by 2 CFR 200 Subpart F, recipients that expend $1 million or more during the 
recipient’s fiscal year in federal awards must have a single or program-specific audit 
conducted. The single audit must be conducted in accordance with §200.514 Scope of audit, 
except when it elects to have a program-specific audit conducted.   
 
For most single audits, the requirement is for annual single audits.  However, there are 
occasions where a single audit is not required annually. Per 2 CFR 200.504 - Frequency of 
audits, a state, local government, or Indian tribe that is required by constitution or statute 
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to undergo its audits less frequently than annually, is permitted to undergo its audits 
biennially. Also, any nonprofit organization that had biennial audits for all biennial periods 
ending between July 1, 1992, and January 1, 1995, is permitted to undergo its single audits 
biennially. 

 
For a program-specific audit, when a recipient expends federal award funds under only one 
federal program (excluding R&D) and the federal program's statutes, regulations, or the 
terms and conditions of the federal award do not require a financial statement audit of the 
auditee, the auditee may elect to have a program-specific audit conducted.  A program-
specific audit may not be elected for R&D unless all of the federal awards expended were 
received from the same federal agency, or the same federal agency and the same pass-
through entity, and that federal agency, or pass-through entity in the case of a subrecipient, 
approves in advance a program-specific audit. 
 
The single audit report shall include audited financial statements. 
 

K. Other (see Special Instructions) 
 

Submit to: https://page.energy.gov  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
III. Closeout Reporting 
 
A. Final Scientific/Technical Report  
 

Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
The prime recipient must submit a Final Scientific/Technical Report to DOE for all projects.   
 
The scientific/technical report is intended to increase the diffusion of knowledge gained by 
DOE-funded research, and all requirements shall be interpreted in that light. 
 
Content: Research findings and other significant scientific and technical information (STI) 
resulting from the DOE-sponsored projects shall be included in the final scientific/technical 
report, subject to the following provisions: 

 
1. The scientific/technical report is to cover the entire period of performance. For 

Small Business Innovation Research (SBIR) and Small Business Technology Transfer 
(STTR) awards, a final scientific/technical report must be submitted after the 
completion of each phase, e.g., Phase I, Phase II, and sequential Phase II, as 
described in the Special Instructions. 
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2. STI that is publicly accessible need not be duplicated in the report if a citation with a 

link to where the information may be found is included in the report. For example, 
articles found in PAGES (i.e., DOE’s Public Access Gateway for Energy and Science, 
http://www.osti.gov/pages/) are accessible to the public.  
 

3. Provide identifying information: the DOE award number; sponsoring program office; 
name of recipient; project title; name of project director/principal investigator; and 
consortium/team members. 
 

4. Include the DOE acknowledgement and legal disclaimer language as described in the 
Special Terms and Conditions. 

 
5. Include any limitations on public release of the report, if authorized by the award 

agreement. If the document being submitted contains patentable material or 
protected data (i.e., data first produced in the performance of the award that is 
protected from public release for a period of time by terms of the award agreement) 
as set forth in the award agreement, then (1) prominently display on the cover of 
the report any authorized distribution limitation notices, such as patentable material 
or protected data and (2) clearly identify patentable or protected data on each page 
of the report. Reports delivered without such notices or with restrictive notices not 
authorized by the award agreement may be deemed to have been furnished with 
unlimited rights, and the Government assumes no liability for the disclosure, use or 
reproduction of such reports. Any restrictive markings must also be noted in the 
distribution limitation section of the Announcement Notice (AN) 241.3. No 
protected PII should be included. 
 

6. Provide an abstract or executive summary, which should be a minimum of one 
paragraph and written in terms understandable by an educated layperson. (Refer to 
http://www.osti.gov/stip/standards for ANSI/NISO guidance as needed.) The 
abstract included in an application may serve as a model for this. 
 

7. Summarize project activities for the entire period of funding, including original 
hypotheses, approaches used, and findings. Include, if applicable, facts, figures, 
analyses, and assumptions used during the life of the project to support the results 
in a manner that conveys to the scientific community the STI created during the 
project. To minimize duplication, the report may reference STI, including journal 
articles, that is publicly accessible. See also #2.   
 

8. For guidance offered by the National Information Standards Organization on typical 
attributes and content of a technical report, if needed, refer to ANSI/NISO Z39.18-
2005 (R2010), Scientific and Technical Reports – Preparation, Presentation, and 
Preservation (see http://www.osti.gov/stip/standards). 
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Electronic Submission Process: The final scientific/technical report must be submitted via 
the DOE Energy Link System (E-Link) with a completed electronic version of DOE 
Announcement Notice (AN) 241.3, “U.S. Department of Energy (DOE), Announcement of 
Scientific and Technical Information (STI).” The recipient can complete, upload, and submit 
the DOE AN 241.3 online via E-Link (https://www.osti.gov/elink-2413). 
 
The recipient must mark the appropriate block in the “Intellectual Property/Distribution 
Limitations” Section of the DOE AN 241.3. Reports that are electronically uploaded must not 
contain any limited rights data (proprietary data), classified information, protected PII, 
information subject to export control classification, or other information not subject to 
release. During the upload process, the recipient must self-certify that no content of this 
nature is being submitted. For assistance with reports containing such content, contact your 
cognizant Grants Officer.  
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B. Invention Certification (DOE F 2050.11) 

 
Submit to: https://page.energy.gov 

 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
The prime recipient is required to submit an Invention Certification DOE F 2050.11. The 
Invention Certification form is available at http://energy.gov/eere/funding/eere-funding-
application-and-management-forms.   

 
The Invention Certification must include a list of all subcontracts at any tier containing a 
patent rights clause (or state that there were none). 

 
C. Tangible Personal Property Report – Final Report (SF-428 & SF-428B) 

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
The prime recipient must submit a final inventory of and request disposition instructions for 
any federally-owned property and/or property or equipment acquired with project funds 
with an acquisition cost above $10,000, whether the property is/was in the possession of 
the prime recipient or subrecipients. 
 
The prime recipient must complete an SF-428 and SF-428B, available at Post-Award 
Reporting Forms | Grants.gov. 
 
If disposition occurs at any time other than award closeout, the prime recipient must 
complete an SF-428 and SF-428C (see IV. Other Reporting H. Property Disposition 
Request/Report).  
 
Please note that the SF-428 family of documents is in the process of being updated to 
increase the threshold to $10,000 per the 2024 updates to 2 CFR effective October 1, 2024. 

 
Only the DOE Grants Officer has authority to approve disposition requests and issue 
disposition instructions. 
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D. Verification of Receipt of Accepted Manuscripts 

Recipients are required to submit Accepted Manuscripts of Journal Articles resulting in 
whole or in part from a DOE-funded project to E-Link (See section 1.C.1. Accepted 
Manuscript of Journal Article).  
 
As part of the closeout process, DOE will verify that all accepted manuscripts have been 
submitted. Recipients are required to submit all missing accepted manuscript before 
closeout is finalized.  

 
E. Other (see Special Instructions) 

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
 
IV. Post-Project Reporting 
 
A. Scientific and Technical Reporting 

Scientific and Technical Reporting requirements as outlined in I.C. Scientific and Technical 
Reporting remain applicable after the award ends. If the recipient has created Scientific and 
Technical Information (STI) such as publications, conference products, technical reports, 
book chapters, etc. which include information/data produced under the award, they are 
required to submit this document to https://www.osti.gov/elink/forms.jsp. Recipients must 
continue to include proper DOE Acknowledgement and Legal Disclaimer language in all STI. 
Please see section I.C. Scientific and Technical Reporting for additional information on 
submissions.  
 
Note that after the project ends, recipients are no longer required to submit notification of 
STI directly to DOE. 
 

B. Intellectual Property Reporting 
Intellectual Property Reporting requirements as outlined in I.D. Intellectual Property 
Reporting remain applicable after the award ends. 
 
Recipients are required to continue submitting intellectual property reports, as applicable, 
to iEdison https://public.era.nih.gov/iedison.  
 
Note that after the project ends, recipients are no longer required to submit notification of 
intellectual property directly to DOE. 
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V. Bipartisan Infrastructure Law/Inflation Reduction Act Reporting  
 
A. Community Benefits Report 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

The Recipient must meet the stated objectives and milestones set forth in its 
Community Benefits Outcomes and Objectives, which is incorporated into the 
Award.  A report on the Recipient’s progress towards meeting the objectives and 
milestones must be reported annually. A Community Benefits Reporting Template is 
available at https://www.energy.gov/infrastructure/reporting-checklists with the 
intent to reduce the administrative burden by promoting the use of common 
formats. 

 
 

B. Boosting Domestic Manufacturing 
Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

There are three tabs of the Boosting Domestic Manufacturing Report. The information 
contained in all three tabs is required for reporting. A Boosting Domestic Manufacturing 
Reporting Template is available at https://www.energy.gov/infrastructure/reporting-
checklists the intent to reduce the administrative burden by promoting the use of common 
formats. 
 
1. Domestic Manufacturing & Critical Materials and Rare Earth Element Mining, 

Processing, Production & Recycling Capacity 
This report applies to projects that support (i.e., construct, establish, retool, re-equip, or 
retrofit) manufacturing capacity as well as projects that support the mining, processing, 
production, or recycling of critical minerals or rare earth materials and elements. 
Recipients of such projects are required to report on direct domestic manufacturing 
capacity as well as critical materials and rare earth element mining, processing, 
production, or recycling capacity. 
 

2. GHG Emissions & Air Pollutants 
This report documents the increases and decreases in pollutants across the effective 
useful life of the project as well as GHG emissions created through mining, processing, 
production, or recycling operations projects and indirect changes in GHG emissions 
resulting from projects. 
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3. Equipment 

Recipients must provide a list of all equipment in mining, processing, production or 
recycling facilities projects that emit pollutants or GHGs onsite in facilities listed in the 
mining processing & production or recycling tab.  

 
C. Quality Job Creation 
 

1. Direct Jobs 
Submit to: www.lcptracker.com  
Submission 
deadline: 

Weekly 

This award is funded under Division D of the Bipartisan Infrastructure Law (BIL).  All laborers 
and mechanics employed by the recipient, subrecipients, contractors or subcontractors in 
the performance of construction, alteration, or repair work in excess of $2000 on an award 
funded directly by or assisted in whole or in part by funds made available under this award 
shall be paid wages at rates not less than those prevailing on similar projects in the locality, 
as determined by the Secretary of Labor in accordance with subchapter IV of chapter 31 of 
title 40, United States Code commonly referred to as the “Davis-Bacon Act” (DBA). 
 
The Recipient must ensure the timely electronic submission of weekly certified payrolls to 
LCPtracker unless a waiver is granted to a particular contractor or subcontractor because 
they are unable or limited in their ability to use or access the software. 
 
2. Training Outcomes 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

This report on training and training outcomes is required for all projects requiring DBA 
compliance, those that discuss workforce development or training in statute, as well as any 
projects where recipients utilize a portion of their BIL funding on workforce development. 
Only career-track training that focuses on skill development or pathways into career-track 
training such as pre-apprenticeship should be tracked for this metric. Career-track training 
leads to an appropriate industry-recognized credential, professional qualification, or license. 
It teaches broad occupational knowledge and skills that can be applied across a range of 
technologies, leading to several different career paths. Continuing education allowing 
incumbent workers to keep up with the latest technology and practices, and to advance in 
their careers, is another important element of career-track training. This report will also 
track the number of workforce partnerships involving employers, community-based 
organizations (CBOs), or labor unions, including partnerships specified in community 
benefits agreements and project labor agreements, or similar. 
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A Training Outcomes reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 
 
3. Good Jobs Outcomes 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

This report is required of all recipients of BIL funding. To assess activities contributing to 
growing American jobs, improving the quality of energy jobs, and facilitating equitable 
access to good jobs and training opportunities, all BIL recipients must report annually on 
good jobs outcomes. 
 
A Good Jobs Outcomes reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
4. Permanent Jobs 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Quarterly; within 30 calendar days after the end of the federal fiscal year quarter 

All BIL funding recipients who are creating ongoing operations, maintenance, and 
production jobs must report the number of hires for each reporting period and associated 
demographic information. 
 
A Permanent Jobs reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
D. Equity and Justice 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Quarterly; within 30 calendar days after the end of the federal fiscal year quarter 

There are three reports associated with Equity and Justice. All three reports are included on 
the same form provided by the DOE Project Team. While the reports are included on the 
same form, some recipients may not need to complete all three. Refer to the checklist at 
the beginning of this document for applicability. 
 
An Equity and Justice reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
1. Community Engagement Process 
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This report applies to all projects that include building, expanding, or retrofitting a 
facility. Recipients should report on engagement activities such as participatory 
research, citizen advisory committees, open planning forums, etc. and the outputs of 
those activities such as negotiated community or workforce agreements, 
memorandums of understanding, letters of support, etc. Information in this tab should 
reflect the objectives outlined in the Community Benefits Plan. 
 

2. Engagement Events and Technical Assistance 
This report applies to all projects that hold stakeholder engagement events as outlined 
in their Community Benefits Plan. Recipients are required to report on stakeholders 
engaged and from what, if any, communities of interest. 
 

3. Community Ownership 
This report applies to all projects that build or install new clean energy or climate assets. 
Recipients should report whether any or all their project will be community owned, as 
well as the compensation the community will receive.  

 
E. Pathways to Net Zero 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

There are four reports associated with Pathways to Net Zero. While all four reports are 
included on the same form, all four reports are not applicable to each project. Refer to the 
checklist at the beginning of this document for applicability. All four reports are also 
required to complete the Infrastructure Identifier tab. The purpose of this tab is to record 
the infrastructure, facility, or operating site. The metrics associated with each site will be 
reported in the individual reports (Infrastructure Supported, Hydrogen Production, Carbon 
Capture, Removal, Storage, and Energy Saved) as applicable. 
 
A Pathways to Net Zero reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 
 
1. Infrastructure Supported  

This report applies to projects that build, retrofit, retool, repurpose, or otherwise 
support the construction or continued operation of energy generation, energy storage, 
or other clean energy infrastructure.  Projects that fund infrastructure planning should 
also report.  
 
Recipients are required to report on planned values, annual actual values for the life of 
project, and values at closeout. This report is structured by technology type, recipients 
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need only complete the technology type applicable to their project as indicated by the 
DOE project team.  
 

2. Hydrogen Production 
This report applies to projects that build, retrofit, retool, repurpose, or otherwise 
support the construction or continued operation of hydrogen fuel production. Hydrogen 
can be utilized across sectors to generate electricity, replace existing feedstock or fuel in 
the industrial sector, provide residential and commercial heating, or fuel transportation 
 
Recipients are required to report on planned values, annual actual values for the life of 
project, and values at closeout.  

 
3. Carbon Capture, Removal, Storage 

This report applies to projects that build, or otherwise support the construction or 
continued operation of carbon capture, carbon removal, carbon storage, or carbon 
dioxide transport. 
 
Recipients are required to report on planned values, annual actual values for the life of 
project, and values at closeout. This report is structured by technology type, recipients 
need only complete the technology type applicable to their project as indicated by the 
DOE project team. 
 

4. Energy Saved 
This report applies to all projects that include energy efficiency upgrades or fuel 
switching, water conservation upgrades that save energy, or distributed energy 
resources. Recipients are required to report on interventions completed as well as 
planned and actual energy savings. 
 

F. Davis Bacon Act Semi-Annual Labor Compliance Report 
Submit to: https://page.energy.gov and email DBAenforcementreports@hq.doe.gov 
Submission 
deadline: 

As Specified, April 21 and October 21 

 
This award is funded under Division D of the Bipartisan Infrastructure Law (BIL). All laborers 
and mechanics employed by the recipient, subrecipients, contractors or subcontractors in 
the performance of construction, alteration, or repair work in excess of $2,000 on an award 
funded directly by or assisted in whole or in part by funds made available under this award 
shall be paid wages at rates not less than those prevailing on similar projects in the locality, 
as determined by the Secretary of Labor in accordance with Subchapter IV of Chapter 31 of 
Title 40, United States Code commonly referred to as the “Davis-Bacon Act” (DBA). 
 
Calendar year semi-annual reports are required on compliance with, and enforcement of, 
the labor standards provisions of the Davis-Bacon Act and its related acts covering the 
periods of October 1st through March 31st, and April 1st through September 30th, 
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respectively. Please submit your semi-annual report to DOE three weeks after the end of 
semi-annual reporting period by April 21st and October 21st for the applicable performance 
period. The Davis Bacon Act Semi-Annual Labor Compliance Report may be accessed 
at https://www.energy.gov/infrastructure/davis-bacon-act.   

 
G. Location(s) of Work 

Submit to: Applicable only to OCED/FECM. Program Offices to complete 
Submission 
deadline: 

As Specified, quarterly only when there are changes to report. 

 
Prior to award, the Recipient was required to identify each known location being served 
directly as a primary project site work location or a location impacted by the project. This 
includes the location(s) of construction or alteration activity as well as any communities 
geographically near the proposed project site and/or communities that may be a part of the 
proposed project's supply or waste life cycle (e.g., where raw materials come from, where 
waste is being sent). The Location(s) of Work report is required to be validated by the 
project team on a quarterly basis. If there are any changes to the Location(s) of Work, the 
recipient must submit the updated information to DOE.  

 
VI. Appendix A: Notice To Recipients (Prime Recipients And Subrecipients) 

Regarding Protected Data, Limited Rights Data And Protected Personally 
Identifiable Information 

 
I.  PROTECTED DATA AND LIMITED RIGHTS DATA 

 
The recipient is required to mark protected data and limited rights data in accordance with the 
IP clause set of the award agreement. Failure to properly mark data may result in its public 
disclosure under the Freedom of Information Act (FOIA, 5 U.S.C. § 552) or otherwise.  
 

A. Protected Data - Technical Data or Commercial or Financial Data First Produced in the 
Performance of the Award 

 
The U.S. Government normally retains unlimited rights in any technical data or commercial or 
financial data produced in performance of Government financial assistance awards, including 
the right to distribute to the public.   
 
However, under certain DOE awards, the recipient may mark certain categories of data 
produced under the award as protected from public disclosure for a period of time (“Protected 
Data”). If the award agreement provides for protected data and the recipient wants the data to 
be protected, the recipient must properly mark any documents containing Protected Data.  The 
recipient should review the IP clause set of the award agreement to determine the applicability 
of protected data, the maximum length of period of time for data protection and the required 
markings that must be used to invoke data protection for the award.   
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B. Limited Rights Data - Data Produced Outside of the Award at Private Expense 

  
Limited Rights Data is data (other than computer software) developed at private expense 
outside any Government financial assistance award or contract that embody trade secrets or 
are commercial or financial and confidential or privileged.  Prior to including any Limited Rights 
Data in any documents to DOE, the recipient should review the award agreement.  In most DOE 
awards, the recipient should not deliver any limited rights data to DOE if the recipient wants to 
protect the Limited Rights Data.  If the DOE award does allow and require the delivery of 
limited rights data, then the recipient must properly mark any documents containing Limited 
Rights Data as set forth in the IP clause of the award agreement.  
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II. PROTECTED PERSONALLY IDENTIFIABLE INFORMATION 
 
The recipient should not include any Protected Personally Identifiable Information (Protected 
PII) in their submissions to DOE.  Protected PII is defined as any data that, if compromised, 
could cause harm to an individual such as identify theft.  Protected PII includes, but is not 
limited to: 

 
• Social Security Numbers in any form; 
• Place of Birth associated with an individual; 
• Date of Birth associated with an individual; 
• Mother’s maiden name associated with an individual; 
• Biometric record associated with an individual; 
• Fingerprint; 
• Iris Scan; 
• DNA; 
• Medical history information associated with an individual; 
• Medical conditions, including history of disease; 
• Metric information, e.g., weight, height, blood pressure; 
• Criminal history associated with an individual; 
• Ratings; 
• Disciplinary actions; 
• Passport number; 
• Educational transcripts; 
• Financial information associated with an individual; 
• Credit card numbers; and 
• Security clearance history or related information (not including actual clearances held). 
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1. Award Number:  DE-SE0000122.0001 2. Program/Project Title: SCEP- IRA 50122 ALRD-2022 - Home 
Electrification and Appliance Rebates 

3. Recipient:  State of Texas

4. Reporting Requirements (see also the Special Instructions) Frequency Addresses 

I. PROJECT MANAGEMENT REPORTING
 A.  Performance Report - Narrative 
B.  Performance Report - Quantitative 

Q 
Q 

A. PAGE System
B. PAGE System

C. Financial Report (SF-425) F, Q C. PAGE System
 D. Scientific and Technical Reporting

 1. Accepted Manuscript of Journal Article(s) A5, P D.1. OSTI E-Link
 2. Conference Product(s) A5, P D.2. OSTI E-Link
 3. Technical Report(s) A5, P D.3. OSTI E-Link
 4. Software & Manual(s) A5, P D.4. DOE CODE
 5. Dataset(s) A5, P D.5. OSTI E-Link Datasets 
 6. Other STI (Dissertation / Thesis, etc.) A5, P D.6. OSTI E-Link

 E. Intellectual Property Reporting
 1. Intellectual Property Reporting A5, P E.1. iEdison
 2. Invention Utilization Report A5, P E.2. iEdison

 F. Project Management Plan (PMP) F. PAGE System
 G. Special Status Report A5 G. See section I.G. for instructions and due dates
 H. Progress Tranche Summary Report A5 H. PAGE System
 I. Other Project Management Reporting (see Special Instructions)

 1. Deferred Narrative Document Responses
2. Privacy and Risk Assessment of State Systems

 3. Outreach and Education Strategy 
 4. Utility Data Access Plan (Only required for 50121)
 5. Consumer Protection Plan
 6. Market Transformation Plan 
 7. Community Benefits Plan 
 8. Security and Privacy Controls documentation
 9. Evaluation Plan (Not required if participating in DOE-led impact
evaluation) 
10. Pre-Launch Information 
11. Rebate Transaction Data 
12. Programmatic Data Tracking
13. Final Evaluation Results (Not required if participating in DOE-led
impact evaluation) 
14. IRA Supplemental Annual Data Report
15. IRA Home Energy Rebates Program Planned Activities 

A5 
A5 
A5 
A5 
A5 
A5 
A5  
A5  
Q 
A5 
 A5 
A5 
Q 
Y 
Q 

I. See Special Instructions
1. PAGE System
2. PAGE System
3. PAGE System
4. PAGE System
5. PAGE System 
6. Determined by DOE
7. PAGE System 
8. PAGE System
9. PAGE System
10. DOE Project Officer 
11. PNNL 
12. PAGE System
13. PAGE System
14. PAGE System
15. PAGE System

II. AWARD MANAGEMENT REPORTING

 A. Current and Pending Support A5 A. PAGE System
 B. Demographic Reporting
C. Financial Conflict of Interest Report

A5 
A5 

B. PAGE System
C. PAGE System

 D. Tangible Personal Property Report - Annual Property Report (SF-428 & SF-
428A) 

D. PAGE System

 E. Tangible Personal Property Report – Disposition Request/Report
 (SF-428 & SF-428C) 

A5 E. PAGE System

 F. Uniform Commercial Code (UCC) Financing Statements A5 F. See section II. F. for instructions and due dates 
 G. Federal Subaward Reporting System (FSRS) A5 G. FSRS 
 H. Annual Incurred Cost Proposal Y180 H. See section II. H. for instructions and due dates
 I. DOE For-Profit Compliance Audit I. See section II. I. for instructions and due dates
 J. Single Audit: States, Locals, Tribal Governments, and Non-Profits O J. See section II. J. for instructions and due dates
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 K. Other Award Management Reporting (see Special Instructions) 
 1. Invoice documentation 
 2. Trafficking in Persons 

 
A5 

K. See Special Instructions 
1. Determined by DOE 

   

III. CLOSEOUT REPORTING    
 A. Final Scientific/Technical Report F A. OSTI E-Link 
 B. Invention Certification (DOE F 2050.11)  B. PAGE System 
 C. Tangible Personal Property Report – Final Report (SF-428 & SF-

 428B) 
F C. PAGE System 

 D. Verification of Receipt of Accepted Manuscripts F D. See section III.D. for instructions and due dates 
 E. Other Closeout Reporting (see Special Instructions)  E. See Special Instructions 

   

IV. POST-PROJECT REPORTING    
 A. Scientific and Technical Reporting 
 B. Intellectual Property Reporting 

P 
P 

A. OSTI E-Link 
B. iEdison 

 

V. Bipartisan Infrastructure Law/Inflation Reduction Act Reporting 
 A. Community Benefits Report 
 B. Boosting Domestic Manufacturing 
 C. Quality Job Creation 

            1. Direct Jobs 
            2. Training Outcomes 
            3. Good Jobs Outcomes  
            4. Permanent Jobs 

 D. Equity and Justice 
            1. Community Engagement Process 
            2. Engagement Events and Technical Assistance 
            3. Community Ownership 

 E. Pathway to Net-Zero 
            1. Infrastructure Supported 
            2. Hydrogen Production 
            3. Carbon Capture, Removal, and Storage 
            4. Energy Saved 

 F. Davis Bacon Act Semi-Annual Labor Compliance Report 
 G. Locations of Work 

 

 
A5, Y, F 

 
 
 
 

A5, Y, F 
 
 
 
 
 
 
 
 
 
 
 
 

 
A. PAGE System 
B. PAGE System 
 

C.1. LCPtracker  
C.2. PAGE System 
C.3. PAGE System 
C.4. PAGE System 
 
D.1. PAGE System 
D.2. PAGE System 
D.3. PAGE System 
 
E.1. PAGE System 
E.2. PAGE System 
E.3. PAGE System 
E.4. PAGE System 
F. PAGE System 
G. Applicable only to OCED & FECM. Program 

Offices to complete 
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FREQUENCY CODES AND DUE DATES: 

A5 – As Specified or within five (5) calendar days after the event. 

F – Final; within 120 calendar days after expiration or termination of the award. 

O – Other: See instructions for further details. 

P – Post-project (after the period of performance); within five (5) calendar days after the event, or as specified. 

Q – Quarterly; within 30 calendar days after the end of the federal fiscal year quarter. 

S – Semiannually; within 30 days after end of the reporting period. 

Y – Yearly; within 90 calendar days after the end of the federal fiscal year. 

Y180 – Yearly; within 180 calendar days after the close of the recipient’s fiscal year.  

FULL URLS: 

OSTI E-Link: http://www.osti.gov/elink-2413 
OSTI E-Link Datasets: https://www.osti.gov/elink/2416-submission.jsp 
DOE CODE: https://www.osti.gov/doecode/ 
iEdison: http://www.iedison.gov  
DOE PAGE: https://page.energy.gov 
FSRS: https://www.fsrs.gov  
LCPtracker: https://www.lcptracker.com  
  
Special Instructions: 
PROJECT MANAGEMENT REPORTING 
I.I. Other Project Management Reporting (Special Instructions) 
            1. Deferred Narrative Document Reponses: All Narrative Document responses deferred at the time of application must be resubmitted to DOE as 

part of the State Implementation Blueprint 60 days prior to planned rebate program launch. 
 

State Implementation Blueprint (found in Home Energy Rebate (HER) Program Requirements & Application Instructions) : The State Implementation 
Blueprint consists of the documents outlined below. Each of these is due 60 days prior to planned rebate program launch, unless otherwise noted. All 
State Implementation Blueprint documents should be submitted through the DOE PAGE system. State Implementation Blueprint documents: 

2. Privacy and Risk Assessment of State Systems 
3. Outreach and Education Strategy 
4. Utility Data Access Plan (Only required for 50121) 
5. Consumer Protection Plan (Consumer Protection Plan must be reviewed every 2 years, adjusted based on lessons learned, and changes must be 

shared with DOE, contractors, aggregators, and third-party inspectors.) 
6. Market Transformation Plan – Market Transformation Plan can be submitted up to 1 year after award date. 
7. Community Benefits Plan 
8. Security and Privacy Controls documentation (found in the HER Program Requirements & Application Instructions) is due upon DOE request. 
9. Evaluation Plan (found in HER Program Requirements & Application Instructions)  is due within three months of rebate program launch and 

submitted through PAGE. The Evaluation Plan is submitted through PAGE. If a state chooses to participate in DOE-led impact evaluation an 
Evaluation Plan is not required.  

10. Pre-Launch Information (found in Data & Tools Requirements Guide) is due at least 60 days before program launch and submitted to DOE 
Project Officer.  
i. Note: If the state chooses to submit an alternative workflow instead of the DOE/PNNL workflows, the alternative needs to be submitted at 

least 60 days prior to program launch. For states not using the CESJT to designate disadvantaged communities, they must propose an 
alternative map for DACs and provide a shapefile to DOE/PNNL no later than 60 days prior to launch.  

11. Rebate Transaction Data (found in Data & Tools Requirements Guide)  is due monthly on 30 days after the last day of the prior month if the 
DOE/PNNL Rebate Tracking and Reporting Tool Real Time API connection is not used. Data should be submitted on PNNL Administrative 
Portal. 

12. Programmatic Data (found in Data & Tools Requirements Guide) Tracking is due monthly and submitted through DOE PAGE.   
13. Final Evaluation Results (found in the HER Program Requirements & Application Instructions) are due within 18 months of evaluation 

approval, or the agree-upon timeline in the evaluation plan. DOE may require another evaluation depending on the results of their first 
evaluation. The results are submitted through PAGE. If a state chooses to participate in DOE-led impact evaluation, Final Evaluation Results 
are not required.  

14. The IRA Supplemental Annual Data Report form will be used to uniformly collect data on the outputs and outcomes of IRA-funded activities. 
The IRA Supplemental Annual Data Report shall be submitted annually within 90 days of the end of each IRA Program Year, which is a 365-day 
period upon the day rebates become available to consumers. Grantees should only complete the portions of the form that correspond to the 
grantee’s activities. A template report will be provided to grantees by the DOE Project Officer. 

15. IRA Home Energy Rebates Program Planned Activities will be used to collect performance data of IRA Home Energy Rebates Program activities 
and outputs on a quarterly basis. Information is to be submitted via PAGE System at each quarterly reporting period, which is within 30 
calendar days after the end of the quarterly reporting period (Due dates would thus be January 30, April 30, July 30, October 30). 

 
AWARD MANAGEMENT REPORTING 
II.K. Other Award Management Reporting (Special Instructions) 
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1. Invoice documentation (found in the HER Program Requirements & Application Instructions)  for work performed is as due upon request in 
the event of an audit. Invoice documentation refers to the documentation that provides details about the work that was carried out. 
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*** 

Reporting Instructions 
 
 
Throughout the performance of the project, it is important that you mark 
Protected Data/Limited Rights Data as described in Appendix A.  It is equally 
important that you not submit Protected Personally Identifiable Information 
(Protected PII) to DOE.  See Appendix A for guidance on Protected PII. 
 

 
*** 

 
I. Project Management Reporting 

 
A. Performance Report Narrative (PRN)  
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 calendar days after the end of the quarterly reporting period (January 
30, April 30, July 30, October 30) 

 
Every quarter, the prime recipient is required to submit a Performance Report - Narrative 
(PRN) and a  Performance Report Quantitative (PRQ) for the project. Together these two 
documents summarize the entirety of work performed by the prime recipient, 
subrecipients, and contractors. The Performance Report - Narrative contains qualitative 
information on the project progress. The Performance Report - Quantitative captures 
quantitative information on the project progress. The PRN must include the following 
information. A PRN Template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
1. Cover Page  

 
a. Federal Agency and Organization Element to Which Report is Submitted  
b. Federal Grant or Other Identifying Number Assigned by Agency  
c. Project Title  
d. Program Director/Principal Investigator/Lead Project Manager (PD/PI) Name, Title, 

and Contact Information (e-mail address and phone number) 
e. Business Contact Name, Title, and Contact Information (e-mail address and phone 

number)  
f. Submission Date  
g. Recipient Organization (Name and Address)  
h. Period of Performance (Start Date, End Date)  
i. Budget Period (Start Date, End Date) 
j. Reporting Period (Start Date, End Date)  
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k. Certification by the Submitting Official that includes: Signature of Submitting Official 
(electronic signatures (i.e., Adobe Acrobat) are acceptable); date of signature; and 
the following certification statement: 

 
By signing this report, I certify to the best of my knowledge and 
belief that the report is true, complete, and accurate. I am aware 
that any false, fictitious, or fraudulent information, 
misrepresentations, half-truths, or the omission of any material 
fact, may subject me to criminal, civil or administrative penalties 
for fraud, false statements, false claims or otherwise. (U.S. Code 
Title 18, Section 1001, Section 287 and Title 31, Sections 3729-
3730). I further understand and agree that the information 
contained in this report are material to Federal agency’s funding 
decisions and I have an ongoing responsibility to promptly update 
the report within the time frames stated in the terms and 
conditions of the above referenced Award, to ensure that my 
responses remain accurate and complete. 
 

2. Summary  
The purpose of the Summary is to describe a high-level status on the items listed below. 
This section should be a mix of short paragraphs and bullet points.     
  
Major Goals and Objectives   
Provide a summary of the major project goals and objectives. This should be the same 
from quarter to quarter and align with the Statement of Project Objectives 
(SOPO)/Statement of Work (SOW).  
  
Technical Achievement(s)   
Provide a summary of all significant technical progress of the project in achieving 
objective and programmatic goals during the life of the project. This should include key 
outcomes or other achievements, such as major findings, developments, or conclusions 
(both positive and negative), information dissemination, etc. This section should be a 
cumulative summary of technical achievements with newly added comments for the 
current reporting period highlighted.   
  
Impact   
State how the findings, results, or techniques developed in this project will continue to 
make an impact on the specific fields of research in this project and in other disciplines, 
which may include training and educational experiences; human resource development 
in science, engineering, and technology; technology transfer; and societal impacts.   

  
Project Schedule Status   
Provide a narrative summary of the status of tasks with respect to the plan for the 
quarter and budget period. If deviations from the schedule are noted, describe the 

Attachment 2, Reporting Checklist 
DE-SE0000122.0001



 
Federal Assistance Reporting Checklist 

Attachment 2 
 

9 December 2024 

impacts and mitigation alternatives that are in place or planned in the 
Changes/Problems section below.  

  
Project Budget Status 
Provide a summary of the project expenditures and costs with respect to the plan for 
the quarter and budget period. If applicable, describe the variance, associated impacts, 
and mitigation alternatives that are in place or planned in the Changes/Problems section 
below.  

  
Changes/Problems   
Include any planned or anticipated changes to scope, schedule, or budget. Proposed 
award modifications noted solely within a Performance Report do not constitute a 
proposed award modification.  Significant changes to the award scope, schedule, and 
budget must be submitted to the Grants Management Specialist and the Project Officer 
and must be approved by the Grants Officer. If there is nothing significant to report 
during this reporting period, state “Nothing to Report.”  

  
Key Personnel Changes   
Describe planned or actual changes in principal investigator, business contacts, 
or senior/key personnel and the impact to achieving project objectives.  

  
Scope Issues   
Describe issues with completing the required project scope identified in the 
SOPO/SOW, the impacts to achieving project objectives and program goals if 
applicable, and proposed mitigation alternatives. The quantitative impact to 
achievement of Technical Milestones and Go/No Go decision points and key 
deliverables should also be addressed.  

  
Schedule Issues   
Describe issues with achieving the planned activities identified in the project 
schedule and the impact to the award budget period end dates and the overall 
award period of performance. The quantitative impact to the timing of Technical 
Milestones and Go/No Go decision points, and key deliverables should also be 
addressed.  

  
Budget Issues   
Describe changes during the reporting period that may have a significant positive 
or negative impact on expenditures or the overall budget.  

  
  

3. Special Reporting  
Respond to any special reporting requirements specified in the award Terms and 
Conditions, as well as any award specific reporting requirements outlined in the FARC 
Special Instructions.   
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B. Performance Report Quantitative (PRQ)  

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 calendar days after the end of the quarterly reporting period (January 
30, April 30, July 30, October 30) 

 
Every quarter, the prime recipient is required to submit a Performance Report Narrative 
(PRN) and a Performance Report - Quantitative (PRQ) for the project. Together these two 
documents summarize the entirety of work performed by the prime recipient, 
subrecipients, and contractors. The Performance Report - Narrative contains qualitative 
information on the project progress. The Performance Report - Quantitative captures 
quantitative information on the project progress. The PRQ must include the following 
information. A PRQ Template is provided at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 
 
1. Organizations 

Identify all subrecipients, contractors, U.S. National Laboratories, partners, and 
collaborating organizations. Recipients must also include all foreign collaborators as 
outlined in the Foreign Collaboration Considerations term of the award Terms and 
Conditions. For each, provide name, UEI, zip code or latitude/longitude, role in the 
project, contribution to the project, and start and end date. 
 

2. Tasks and Milestones 
Enter all tasks and milestones identified in your Statement of Project Objectives (SOPO) 
Project Management Plan (PMP), or other document which outlines your project scope, 
schedule and budget, Community Benefits Plan (CBP), and Cybersecurity Plan (if 
directed by your DOE Project Team). Each quarter, update the status of the 
task/milestone, the physical percent complete, and, when applicable, the actual month 
complete. 

 
3. Contractual Cost Summary 

For each subrecipient and contractor working on the project (excluding FFRDCs), 
provide a summary of the work, approved budget, and actual expenses.  

 
4. Cost Summary 

Using your approved budget, enter the project costs by budget category and report 
actual expenses each quarter. Also include budgeted and actual recipient cost share. 

 
5. Spend Plan 

For both federal and recipient cost share, enter the planned spending for the entire 
project period. Planned spend means when the project team anticipates incurring costs. 
Each quarter, update with actual federal and recipient spend.  
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6. Earned Value Management 

When required by your DOE project team, complete the table for Earned Value 
Management. 

 
7. Products 

 
What has the project produced?  
 
List any products resulting from the project during the reporting period. Specific product 
submission instructions can be found in Scientific and Technical Reporting. Examples of 
products include: publications, conference papers, and presentations; website(s); 
technologies or techniques; inventions, patent applications, and/or licenses; and other 
products, such as data or databases, physical collections, audio or video products, 
software or NetWare, models, educational aids or curricula, instruments or equipment, 
research material, interventions (e.g., clinical or educational), new business creation or 
any other public release of information related to the project.  
 
a. Publications, conference papers, and presentations  

Report the publication(s) resulting from the work under this award.  
 
Please note:  Recipients must use the DOE acknowledgement and legal disclaimer 
language as described in the Special Terms and Conditions. 
 
The recipient is reminded that all data produced under the award should comply 
with the award’s plan (DMP) if applicable. The DMP provides a plan for making all 
research data displayed in publications resulting from the proposed work digitally 
accessible at the time of publication. At a minimum, the DMP (1) describes how 
data sharing and preservation will enable validation of the results from the 
proposed work, how the results could be validated if data are not shared or 
preserved and (2) has a plan for making all research data displayed in publications 
resulting from the proposed work digitally accessible at the time of publications.  

 
i. Accepted Manuscript(s) of Journal Article 

List peer-reviewed articles or papers that have been submitted for publication in 
scientific, technical, or professional journals. Include any paper submitted for 
peer-reviewed publication in the periodically published proceedings of a 
scientific society, a conference, or the like. A publication in the proceedings of a 
one-time conference, not part of a series, should be reported under “Books or 
other non-periodical, one-time publications.”  
 
Identify for each publication: Author(s); title; journal; volume: year; page 
numbers; status of publication (published; accepted, awaiting publication; 
submitted, under review; other); acknowledgement of federal support (yes/no); 
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legal disclaimer language (yes/no). Also see instructions under II. 
Scientific/Technical Reporting regarding the submission of accepted 
manuscripts and other STI as appropriate. 

 
ii. Books or other non-periodical, one-time publications 

Report any book, monograph, dissertation, abstract, or the like published as or in 
a separate publication, rather than a periodical or series. Include any significant 
publication in the proceedings of a one-time conference or in the report of a 
one-time study, commission, or the like.  
 
Identify for each one-time publication: author(s); title; editor; title of collection, 
if applicable; bibliographic information; year; type of publication (book, thesis or 
dissertation, other); status of publication (published; accepted, awaiting 
publication; submitted, under review; other); acknowledgement of federal 
support (yes/no); legal disclaimer language (yes/no).  

 
iii. Other publications, conference papers and presentations 

Identify any other publications, conference papers and/or presentations not 
reported above. Specify the status of the publication as noted above.  
 

b. Website(s)  
List the URL for any Internet site(s) that disseminates the results of the research 
activities. A short description of each site should be provided. It is not necessary to 
include the publications already specified above in this section.  

 
c. Technologies or techniques  

Identify technologies or techniques that have resulted from the research activities. 
Describe the technologies or techniques and how they are being shared.  

 
d. Inventions, patent applications, and/or licenses  

Identify inventions, patent applications with date, and/or licenses that have resulted 
from the research. Submission of this information as part of an interim report or 
Final Technical Report is not a substitute for any other invention reporting required 
under the terms and conditions of an award.  

 
e. Other products  

Identify any other significant products that were developed under this project. 
Describe the product and how it is being shared. Examples of other products are: 
Data or databases; Physical collections; Audio or video products; Software or 
NetWare; Models; Educational aids or curricula; Instruments or equipment; 
Research material (e.g., germplasm, cell lines, DNA probes, animal models); 
Interventions (e.g. clinical, educational); new business creation; and Other.  
 

8. Participants 
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The following information on participants (individuals) was provided during award 
negotiations. On a quarterly basis, provide updates as needed. For changes to covered 
individuals, please refer to the Current and Pending Support reporting for additional 
requirements. 
 
a. What individuals have worked on the project?  

Provide the following information for individuals at the prime recipient and 
subrecipient level: (1) all covered individuals as defined in the Terms and Conditions, 
and (2) each person who has worked or is expected to work at least one person 
month per year on the project regardless of the source of compensation (a person 
month equals approximately 160 hours of effort).  

i. Name  
ii. Organization 

iii. Job Title 
iv. Role in the project   
v. Start and end date (month and year) working on the project 

vi. State, U.S. territory, and/or country of residence 
vii. Whether this person collaborated with an individual or entity located in a 

foreign country in connection with the scope of this Award, and  
viii. If yes to a.vii, whether the person traveled to the foreign country as part of 

that collaboration, and, if so, where and what the duration of stay was. 
 

9. Special Reporting Requirements 
Respond to any special reporting requirements specified in the award terms and 
conditions, as well as any award specific reporting requirements.  

 
 
C. Financial Report SF-425 Federal Financial Report 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 calendar days after the end of the quarterly reporting period (January 30, 
April 30, July 30, October 30) and within 120 calendar days after expiration or 
termination of the award 

 
Every quarter, the prime recipient is required to submit a completed SF-425 for the project 
to DOE, covering the entirety of work performed by the prime recipient, subrecipients, and 
contractors – to DOE. A fillable version of the SF-425 is available at Post-Award Reporting 
Forms | Grants.gov. 

 
D. Scientific and Technical Reporting 
 

The dissemination of scientific and technical information (STI) ensures public access to the 
results of federally funded research. STI refers to information products in any medium or 
format used to convey results, findings, or technical innovations from research and 
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development or other scientific and technological work that are prepared with the intention 
of being preserved and disseminated in the broadest sense applicable (i.e., to the public or, 
in the case of controlled unclassified information or classified information, disseminated 
among authorized individuals). By properly submitting STI to DOE Energy Link System (E-
Link), the information will be made available to the public through OSTI.GOV.    
 
NOTE: SCIENTIFIC/TECHNICAL PRODUCTS INTENDED FOR PUBLIC RELEASE MUST NOT 
CONTAIN PROTECTED PERSONALLY IDENTIFIABLE INFORMATION (PII). Please refer to 
Appendix A for more information. 
 
NOTE: For awards made after August 8, 2024, the digital persistent identifier (e.g., ORCID 
iD) for individuals must be used when publishing products (when that is an option). The 
digital persistent identifier for individuals must be provided when reporting outputs to 
the Department of Energy Office of Scientific and Technical Information (DOE OSTI). 

 
1. Accepted Manuscript of Journal Article 

 
Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

No later than the published online date of the article 

 
Public access to scholarly publications is enabled by providing the Accepted Manuscript 
(AM) of the Journal Article to DOE OSTI and is consistent with the U.S. Government's 
retained license to published results of federally-funded research. If the recipient has a 
journal article accepted for publication which includes information/data produced 
under the award, then the recipient must submit an AN 241.3, as described below, no 
later than the published online date of the article.   
 
Content. The recipient is to provide the final peer-reviewed AM, i.e., the version of a 
journal article that has been peer reviewed and accepted for publication in a journal. Do 
NOT submit the journal’s published version of the article, i.e., do NOT submit a 
copyrighted reprint.  
 
DOE will make no additional review of the content of the AM because the AM is the 
version of the journal article with the content to be published (i.e., publicly released) by 
the journal publisher. 

 
The recipient must self-certify at the time of submission to DOE via E-Link that the 
content is appropriate and that it is not a copyrighted reprint, i.e., the final version of 
the published article. Recipients are reminded that the article is to include an 
acknowledgement of federal support and a legal disclaimer as required in the 
“Publications” Term in the award Special Terms and Conditions. 
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The recipient is also reminded that all data produced under the award should comply 
with the award’s data management plan (DMP). The DMP provides a plan for making all 
research data displayed in publications resulting from the proposed work digitally 
accessible at the time of publication. At a minimum, the DMP (1) describes how data 
sharing and preservation will enable validation of the results from the proposed work, 
how the results could be validated if data are not shared or preserved and (2) has a 
plan for making all research data displayed in publications resulting from the proposed 
work digitally accessible at the time of publications.  
 
Electronic Submission Process. The AM of the Journal Article must be provided 
electronically via the DOE Energy Link System (E-Link) and must be accompanied by a 
completed DOE Announcement Notice (AN) 241.3 (http://www.osti.gov/elink-2413). 

 
2. Conference Product(s)   

 
Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
The recipient must submit a copy of any scientific/technical conference papers, 
proceedings, or presentations. 
 
Content: The content should include a copy of the paper, presentation, or proceeding 
and: (1) name of conference; (2) location of conference; (3) date of conference; and (4) 
conference sponsor. Also include an acknowledgement of federal support and a legal 
disclaimer as described in the Special Terms and Conditions. 
 
Electronic Submission Process: Scientific/technical conference proceedings, 
papers/presentations or must be submitted via the DOE Energy Link System (E-Link) 
with a completed DOE Announcement Notice (AN) 241.3 (https://www.osti.gov/elink-
2413). 

 
The recipient is responsible for ensuring the suitability of the content for public release. 
The terms and conditions of award provide that submissions must not contain any 
Protected Personally Identifiable Information (PII), limited rights data (proprietary data), 
classified information, information subject to export control classification, or other 
information not subject to release.   

 
3. Technical Report(s) 

 
Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 
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The recipient must submit a copy of any scientific/technical reports. 
 
Content: The content should include a copy of the report as well as an 
acknowledgement of federal support and a legal disclaimer as described in the Special 
Terms and Conditions. 
 
Electronic Submission Process: Scientific/technical reports must be submitted via the 
DOE Energy Link System (E-Link) with a completed DOE Announcement Notice (AN) 
241.3 (https://www.osti.gov/elink-2413). 

 
The recipient is responsible for ensuring the suitability of the content for public release. 
The terms and conditions of award provide that submissions must not contain any 
Protected Personally Identifiable Information (PII), limited rights data (proprietary data), 
classified information, information subject to export control classification, or other 
information not subject to release.   

 
4. Software & Manual(s) 

 
Submit to: DOE CODE: https://www.osti.gov/doecode/ 

 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
The recipient must submit all software deliverables created under the award, as well as 
any accompanying documentation or manuals.  
 
DOE CODE is DOE’s software services platform for submitting and searching for software 
resulting from DOE-funded research. Through submission to DOE CODE, users have the 
option to obtain a Digital Object Identifier (DOI) for the code, making it more easily 
discoverable, citable, and shared. 

 
Content. When a recipient submits software to OSTI through DOE CODE, a set of 
required metadata elements and a link to the software repository must be provided.   

 
Submission Process.  Recipients will submit software by going to 
https://www.osti.gov/doecode/.  Before submissions can be made, the recipient will be 
required to create an account. The recipient may create an account by visiting the top 
right of the DOE CODE homepage. Once the account is created, submissions may be 
made through the submit software/code link on the homepage. For more information 
about DOE CODE please visit https://www.osti.gov/doecode/faq.  

 
5. Dataset(s) 
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Submit to: DOE Energy Link System (E-Link) available at https://www.osti.gov/elink/241-6-
submission.jsp 

Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
Scientific/technical datasets (data-streams, data files, etc.) support the technical reports 
and published literature resulting from DOE-funded research. They are also recognized 
as valuable information entities in their own right that, now and in the future, need to 
be available for citation, discovery, retrieval, and reuse. The assignment and registration 
of a Digital Object Identifier (DOI) is a free service for DOE-funded researchers which is 
provided by OSTI to enhance access to this important resource. In order to obtain a DOI, 
provide to OSTI the specific data elements relevant to the dataset, as specified in DOE 
AN 241.6.  
 
Content. If the recipient generates publicly available datasets resulting from work 
funded by DOE, they may announce these datasets to OSTI and have them registered 
with DataCite to obtain a DOI, which ensures long-term linkage between the DOI and 
the dataset’s location. To register and publicly announce a dataset, the recipient must 
provide an AN 241.6, including the required data elements needed for describing the 
dataset. Note: Do NOT submit the dataset itself, only the metadata for registering the 
dataset, obtaining a DOI, and announcing its availability. 
 
Electronic Submission Process. Notification of scientific datasets must be submitted 
electronically via the DOE Energy Link System (E-Link) and must be accompanied by a 
completed DOE Announcement Notice (AN) 241.6 (https://www.osti.gov/elink/241-6-
submission.jsp). Within the AN 241.6, provide relevant information about the dataset as 
well as the URL where the dataset can be accessed. 
 
 
 
 
 

6. Other STI (Dissertation / Thesis, etc.) 
 

Submit to: http://www.osti.gov/elink-2413  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
Recipients are encouraged to announce other forms of STI especially if they are the 
primary means by which certain research results are disseminated or if they contain 
research results not already announced to DOE by the recipient in technical reports, 
accepted journal articles, conference products, software, and datasets.   
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Other types of scientific and technical information produced which may be used for 
public dissemination of project results include: dissertation/thesis, patent, book, or 
other similar products. These types of STI may also be announced using DOE AN 241.3 
by following instructions on the E-Link website (http://www.osti.gov/elink-2413).  

 
E. Intellectual Property Reporting  
 

1. Intellectual Property Reporting  
 

Submit to: http://www.iEdison.gov  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
iEdison requires a login and password.  If the recipient’s organization does not already 
have an iEdison administrator account, the recipient may register for one at: iEdison 
Registration.  
 
In accordance with the patent rights clause of the award, the recipient and 
subrecipient(s), if any, must complete the following intellectual property reports in 
iEdison when applicable:  
 
Disclosing a subject invention, including anticipated uses and sales (use iEdison’s 
Invention Report); 

 
Reporting publications, manuscript submissions, or other public disclosures concerning 
a subject invention (add documents to the Invention Report); 

 
If authorized by the award agreement, electing (or declining) to retain title to a subject 
invention (modify the Invention Report and input “Title Election Date” or “Not Elect Title 
Reason”);  

 
Disclosing the filing or termination of patent applications on a subject invention (i.e., 
patent applications disclosing or claiming a subject invention). Patent disclosures must 
be made (using iEdison’s Patent Report) for filing the following patent applications: 

• An initial domestic patent application (including provisional or non-provisional); 
• A domestic divisional or continuation patent application; 
• A domestic continuation-in-part application; and 
• A foreign patent application. 

Discontinuing prosecution of a patent application, maintenance of a patent, or defense 
in a patent reexamination or opposition proceeding, regardless of jurisdiction (modify 
the Patent Report); and, 
 
Requesting an extension of time to: 
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• Elect (or decline) to retain title to a subject invention (modify the Invention 
Report); and 

• File an initial domestic or foreign patent application (modify the Invention 
Report). 

Failure to submit Intellectual Property Reporting Forms in a timely manner may result in 
forfeiture of the recipient’s or subrecipient’s rights in the subject inventions and related 
patent applications. 
 
 
 

2. Invention Utilization Report 
 

Submit to: http://www.iEdison.gov 
 

Submission 
deadline: 

For each subject invention, reports are due annually once the recipient or 
subrecipient elects to retain title to the subject invention and must continue to be 
provided for 10 years thereafter 

 
The recipient and subrecipient(s) must provide Invention Utilization Reports for each 
subject invention that the recipient or subrecipient retains ownership.  Reports are due 
annually starting one year after the recipient or subrecipient elects to take title and must 
continue to be provided for 10 years thereafter or until the recipient or subrecipient 
informs DOE in writing that it no longer wants to retain title in the subject invention.   
Failure to submit Invention Utilization Reports in a timely manner may result in 
forfeiture of the recipient’s or subrecipient’s rights in the subject inventions.   
 
 
 
 

F. Project Management Plan (PMP) 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within six (6) weeks of the effective date of the award 

 
Iterations and Maintenance 
The recipient is required to develop, update, and adhere to a project management plan. The 
purpose of the plan is to establish cost, schedule, and technical performance baselines, and 
to formalize the processes by which the project will be managed. These processes include 
considerations such as risk management, change management, and communications 
management. While it is primarily the project recipient’s responsibility to maintain the plan, 
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federal staff may request changes. The plan is intended to be a living document, modified as 
necessary, and comprising the following iterations: 
 
Application Draft 
The recipient must submit a draft of the project management plan with the initial 
application for financial assistance. 
 
Negotiation Draft 
The selected recipient may be required by the selecting Office to revise its project 
management plan during the negotiation phase. 
 
Active Plan 
Following formal award of the financial assistance agreement, the recipient must submit an 
updated project management plan, to include any changes requested during negotiation 
and a timeline based upon the actual award date. 

 
1. Revised Plan(s)  

 
During the life of the project the recipient must submit a revised project management 
plan based on the following circumstances: 

 
a. Developments that have a significant favorable impact on the project.  

 
b. Problems, delays, or adverse conditions which materially impair the recipient’s 

ability to meet the objectives of the award or which may require the program office 
to respond to questions relating to such events from the public. Specifically, the 
recipient must update the plan when any of the following incidents occur:  
 

i. Any event which is anticipated to cause significant schedule or cost changes, 
such as changes to the funding and costing profile or changes to the project 
timeline.  

ii. Any change to Technology Readiness Level.  
iii. Any significant change to risk events (including both potential and realized 

events) or to risk management strategies. 
iv. Failure to meet a milestone or milestones; any dependencies should be adjusted. 
v. Any changes to partnerships.  

vi. Any significant change to facilities or other project resources.  
vii. Any other incident that has the potential for high visibility in the media. 

 
2. Content of revised PMP 

 
Project Title: The DOE award number and project title 
Recipient Organization: Official name of the recipient organization 
Principal Investigator: The name and title of the project director/ principal investigator 
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Date of Plan: The date the plan or plan revision was completed 
 
The revised PMP must describe changes to any of the following sections of the PMP as 
well as provide updated versions of any logs, tables, charts, or timelines. 

 
a. Executive Summary:   

Provide a description of the project that includes the objective, project goals, and 
expected results. The description should include a high-level description of the 
technology, potential use or benefit of the technology, location of work sites and a 
brief discussion of work performed at each site, along with a description of project 
phases (if the project includes phases).  

 
b. Technology Readiness Levels (TRLs):   

Identify the readiness level of the technology associated with the project as well as 
the planned progression during project execution. A detailed explanation of the 
rationale for the estimated technology readiness level should be provided. Specific 
entry criteria for the next higher technology readiness level should be identified.  

 
c. Risk Management:  

Provide a summary description of the proposed approach to identify, analyze, and 
respond to potential risks associated with the proposed project. Project risk events 
are uncertain future events that, if realized, impact the success of the project. At a 
minimum, include the initial identification of significant technical, resource, and 
management issues that have the potential to impede project progress and 
strategies to minimize impacts from those issues. The risk management approach 
should be tailored to the TRL. If a project or task is expected to progress to a higher 
TRL, then the risk plan should address the retirement of any risks associated with the 
first TRL and identify new risks related to moving to the next TRL. Additionally, the 
risk management approach should include risk opportunities that if realized, could 
benefit the project.    

d. Milestone Log:  
Provide milestones for each budget period (or phase) of the project. Each milestone 
should include a title and planned completion date. Milestones should be 
quantitative (e.g., a date, a decision to be made, a key event) and show progress 
toward budget period and/or project goals. Milestones should also be important and 
few.  Higher TRL projects (Demonstration and Deployment) typically have the most 
detailed milestone logs compared to lower TRL level projects (Research and 
Development). If applicable, milestones chosen should clearly reflect progress 
through various TRL stages. 

 
Note: The Milestone Status must present actual performance in comparison with the 
Milestone Log, and include: 

• The actual status and progress of the project,  
• Specific progress made toward achieving the project's milestones, and   
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• Any proposed changes in the project's schedule required to complete 
milestones.  

 
e. Funding and Costing Profile:  

Provide a table (the Project Funding Profile) that shows, by budget period, the 
amount of government funding going to each project team member. Also, a table 
(the Project Costing Profile) which projects, by month, the expenditure of both 
government and recipient funds for the first budget period, at a minimum. The 
Funding and Costing Profile should show the relationships with the Milestone Log 
(Item d above) and Project Timeline (Item f below); for example, Funding and 
Costing information could be shown as an overlay on milestone or timeline charts. 

 
f. Project Timeline:   

Provide a timeline of the project (similar to a Gantt chart) broken down by each task 
and subtask, as described in the Statement of Project Objectives. The timeline 
should include a start date and end date for each task, as well as interim milestones.  
The timeline should also show interdependencies between tasks and include the 
milestones that are identified in the Milestone Log (Item d above). The timeline 
should also show the relationship to the Project Costing Profile (Item e above). If 
applicable, the timeline should include activities and milestones related to achieving 
succeeding TRLs. 
 

g. Success Criteria at Decision Points:  
Provide well-defined success criteria for each decision point in the project, including 
go/no-go decision points and the conclusions of budget periods and the entire 
project. The success criteria should be objective and stated in terms of specific, 
measurable, and repeatable data. Usually, the success criteria pertain to desirable 
outcomes, results, and observations from the project. Key milestones can be 
associated with success criteria. If applicable, the success criteria should include exit 
criteria for progressing from one TRL to the next.  

 
h. Key Partnerships, Teaming Arrangements and Team Members:  

Provide a list of key team members in the project as well as the role and contact 
information of each.  A hierarchical project organization and structure chart should 
be provided along with a description of the role and responsibilities of each team 
member in terms of contribution to project scope. The section should also include 
key team members who fulfill single or multiple roles within a project as well as the 
contact information for each. 

 
i. Facilities and Resources:  

Provide a list of project locations along with a discussion of capabilities and activities 
performed at each site in terms of contribution to project scope. The address of 
each work site should be provided. 
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j. Communications Management:  
Describe the communications needs and expectations for the project team 
members.  The communications plan may be simple or detailed, depending on the 
complexity of the project. At a minimum, the plan should include contact 
information, methods of communicating and anticipated frequency. 
 

k. Change Management:  
Provide a description of the process for managing change on the project. Describe 
how change will be monitored, controlled and documented within the project. This 
includes, but is not limited to, changes to the Scope, Schedule, and Budget. If 
applicable, Change Management should include assessing how changes impact TRLs. 

 
G. Special Status Reports 

 
Submit to: See instructions below, submit either by email to the Project Lead or to 

https://page.energy.gov 
Submission 
deadline: 

As specified, see instructions below, submit either in 48 hours or 5 business days. 

 
Problems, delays, adverse conditions which materially impair the recipient’s ability to meet 
the objectives of the award or which may require DOE to respond to questions relating to 
such events from the public. The recipient must report any of the following incidents and 
include the anticipated impact and remedial action to be taken to correct or resolve the 
problem/condition. 
 
Within forty-eight (48) hours, provide notification to the DOE Project Lead by email, with a 
copy to the cognizant Grants Officer, the following events:  
 

1. Any fatality, injury, or illness that results in loss of consciousness or requires medical 
treatment beyond first aid involving an employee, or member of the public. 

2. An imminent or actual environmental contamination or the need for environmental 
cleanup (including, but not limited to, contamination or cleanup resulting from an 
accident connected to or arising from the presence, leakage or spill of hazardous 
materials) in accordance with National Environmental Policy Act 42 USC §§4321, et 
seq. Examples of due care may include, but are not limited to, visual site inspection 
of any portions of the property where environmental contamination is likely or 
suspected, or other reasonable measures. Such notice must be made to DOE 
following any immediate mitigation efforts, as appropriate, and contacts made to 
requisite agencies. 

3. Actual physical property damage in excess of $50,000. 
 
Within 48 hours, the recipient is responsible for reporting cybersecurity incident(s) as follows 

4. The recipient is responsible for identifying a cybersecurity incident. In general, a 
cybersecurity incidents is identified as any incident that may cause financial harm or 

Attachment 2, Reporting Checklist 
DE-SE0000122.0001

https://page.energy.gov/


 
Federal Assistance Reporting Checklist 

Attachment 2 
 

24 December 2024 

loss of intellectual property created or supported in performance of the award, 
including malware and ransomware attacks; affecting operations or the security of, 
or access to, data, including disruption of both physical operations and business 
operations for a duration greater than one (1) hour or any Cybersecurity incidents 
that have national security implications. 
 
Once identified, the Recipient is responsible for reporting Cybersecurity incidents to 
the Cyber Incident mailbox within 48 hours of the incident. The recipient sends a 
password protected document via email attachment that includes the date and time 
of the incident, a high-level description of the incident, a summary of the known 
impacts, and current and planned mitigation activities. The recipient sends a second 
email to the Cyber Incident mailbox including the password to the protected 
document. 
 

Within 5 business days, submit to https://page.energy.gov 
5. If the recipient or project team member receives any other award of federal funds 

for activities that potentially overlap with the activities funded under the DOE 
award, the recipient must promptly notify DOE in writing of the potential overlap 
and state whether project funds from any of those other federal awards have been, 
are being, or are to be used (in whole or in part) for one or more of the identical cost 
items under the DOE award; 

6. If an individual on the project team is or is believed to be participating in a foreign 
government-sponsored talent recruitment program of a foreign country of risk. 

7. If the recipient is considering new collaborations with foreign entities and 
governments, the recipient must provide written notification to DOE and await 
further guidance from DOE prior to contacting the proposed foreign entity or 
government regarding the potential collaboration or negotiating the terms of any 
potential agreement. In general, a collaboration will involve some provision of a 
thing of value to, or from, the recipient. A thing of value includes but may not be 
limited to all resources made available to, or from, the recipient in support of and/or 
related to the DOE award, regardless of whether or not they have monetary value. 
Things of value also may include in-kind contributions (such as office/laboratory 
space, data, equipment, supplies, employees, students). In-kind contributions not 
intended for direct use on the DOE award but resulting in provision of a thing of 
value from or to the DOE award must also be reported. 

8. Any current or pending subsidiary, foreign business entity, or offshore entity  that is 
based in or funded by any foreign country of risk or foreign entity based in a country 
of risk; 

9. Any current or pending contractual or financial obligation or other agreement 
specific to a business arrangement, or joint venture-like arrangement with an entity 
owned by a country of risk or foreign entity based in a country of risk; 

10. Any current or pending change in ownership structure of the recipient or 
subrecipients that increases foreign ownership related to a country of risk. Each 
notification shall be accompanied by a complete and up-to-date capitalization table 
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showing all equity interests held including limited liability company (LLC) and 
partnership interests, as well as derivative securities. Include both the number of 
shares issued to each equity holder, as well as the percentage of that series and of 
all equity on fully diluted basis. For each equity holder, provide the place of 
incorporation and the principal place of business, as applicable. If the equity holder 
is a natural person, identify the citizenship(s); 

11. Any current or pending venture capital or institutional investment by an entity that 
has a general partner or individual holding a leadership role in such entity who has a 
foreign affiliation with any foreign country of risk; 

12. Any current or pending technology licensing, transfer or intellectual property sales 
to a foreign country of risk within the same technology area as the award (e.g., 
batteries, biotechnology, grid, energy generation and storage, advanced computing);  

13. Any changes to the recipient or the subrecipients’ board of directors, including 
additions to the number of directors, the identity of new directors, as well as each 
new director’s citizenship, shareholder affiliation (if applicable); each notification 
shall include a complete up-to-date list of all directors (and board observers), 
including their full name, citizenship and shareholder affiliation, date of 
appointment, duration of term, as well as a description of observer rights as 
applicable. 

14. Any proposed changes to the equipment used on the project that would result in: 
a. Unmanned aircraft, control, and communications components originally made 

or manufactured in a foreign country of risk (including relabeled or rebranded 
equipment). 

b. Coded equipment where the source code is written in a foreign country of risk. 
c. Equipment from a foreign country of risk that will be connected to the internet 

or other remote communication system.  
d. Any entity from a foreign country of risk that will have physical or remote 

access to any part of the equipment used on the project after delivery. 
15. Potential or actual violations of environmental, health, safety, or labor laws and 

regulations, any significant environmental permit violation, and any incident which 
causes a significant process or hazard control system failure; 

16. Any incident arising out of or relating to work under the award that has the potential 
for high visibility in the media; 

17. Potential or actual violations of federal, state, and municipal laws arising out of or 
relating to work under the award; 

18. Potential or actual noncompliance with DOE reporting requirements under the 
award; 

19. Potential or actual bankruptcy/insolvency of the prime recipient or subrecipient; 
20. Potential or actual violation of U.S. export control laws and regulations arising out of 

or relating to the work under the award; 
21. Any notices or claims of patent or copyright infringement arising out of or relating to 

the performance of the DOE award;  
22. Refusal of a subrecipient to accept flow down requirements in the Special Terms and 

Conditions and/or any Attachment to the DOE award; 
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23. Any improper claims or excess payments arising out of or relating to work under the 
award; 

24. Potential or actual violations of the cost share requirements under the award; 
25. Potential or actual violations of the lobbying restrictions in the award; 
26. Any event which is anticipated to cause a significant schedule slippage or cost 

increase; and, 
27. Developments that have a significant favorable impact on the project. 

 
 
H. Progress Tranche Summary Report 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
A Progress Tranche Summary Report is a summary of award performance as it relates to the 
progress tranches outlined in the ALRD. The Progress Tranche Summary Report should be 
submitted at least ninety (90) calendar days prior to the Recipient achieving the progress 
tranches, or as specified in the Special Terms and Conditions of the award. 

 
I. Other (see Special Instructions) 

 
Submit to: https://page.energy.gov  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
 
II. Award Management Reporting 
 
A. Current and Pending Support 
 

Submit to: https://page.energy.gov or as instructed below 
Submission 
deadline: 

Within thirty (30) calendar days only when there is a change to Current and 
Pending Support for existing covered individuals 

 
 
Prior to award, the Recipient was required to provide current and pending support 
disclosure statements for each covered individual, as defined by the award Terms and 
Conditions, at the recipient and subrecipient level, regardless of funding source.  
 
New Covered Individuals: 
Prior to starting work on the project, new covered individuals must submit a current and 
pending support disclosure and biosketch/resume to the cognizant Technical Project Officer 
and Grants Officer and must receive approval from DOE. R&D covered individuals are 
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encouraged to comply with the Digital Persistent Identifier (PID) and Research Security 
Training Requirements Terms. The PID and Research Training will be required for all R&D 
covered individuals on May 1, 2025 
 
 
Existing Covered Individuals 
I there are any changes to current and pending support disclosure statements previously 
submitted to DOE, the recipient must submit updated current and pending disclosure 
statements within thirty (30) days of the change. The recipient must ensure all covered 
individuals at the recipient and subrecipient level, are aware of the requirement to submit 
updated current and pending support disclosure statements to DOE.  

 
If there has been a change that would prompt the submission of a new or updated current 
and pending support disclosure, the instructions to complete the new or updated disclosure 
is listed below. 
 
Current and pending support is intended to allow the identification of potential duplication, 
overcommitment, potential conflicts of interest or commitment, and all other sources of 
support. All covered individuals at the recipient and subrecipient level must provide a list of 
all sponsored activities, awards, and appointments, whether paid or unpaid; provided as a 
gift with terms or conditions or provided as a gift without terms or conditions; full-time, 
part-time, or voluntary; faculty, visiting, adjunct, or honorary; cash or in-kind; foreign or 
domestic; governmental or private-sector; directly supporting the individual’s research or 
indirectly supporting the individual by supporting students, research staff, space, 
equipment, or other research expenses. All foreign government-sponsored talent 
recruitment programs must be identified in current and pending support.   
 
For every activity, list the following items: 

Information Required for Each Activity  
Sponsor of the 
Activity  

The sponsor of the activity or the source of funding.  

Award Number  The federal award number or any other identifying number.  
Award Title  The title of the award or activity. If the title of the award or activity is not 

descriptive, add a brief description of the research being performed that 
would identify any overlaps or synergies with the proposed research  

Total Cost or 
Value  

The total cost or value of the award or activity, including direct and indirect 
costs and cost share. For pending proposals, provide the total amount of 
requested funding  

Award Period  The "Start Date" through "End Date".  
Person-months   The person-months of effort per year dedicated to the award or activity.  
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Description  To identify overlap, duplication of effort, or synergistic efforts, append a 
description of the other award or activity to the current and pending 
support.  

Details Details of any obligations, contractual or otherwise, to any program, entity, or 
organization sponsored by a foreign government must be provided to DOE 
upon request to either the applicant institution or DOE. Supporting112 
documents of any identified source of support must be provided to DOE on 
request, including certified translations of any document. 

Digital 
Persistent 
Identifier (e.g., 
ORCID iD)  

Providing an ORCID iD is optional until May 2025, and required thereafter for 
R&D projects.  

Certification 
Statement  

All covered individuals must provide a separate disclosure statement listing 
the required information above regarding current and pending support. Each 
individual must sign and date their respective certification statement:   
  

I, [Full Name and Title], understand that I have been designated as 
a covered individual by the federal funding agency.  
  
I certify to the best of my knowledge and belief that the 
information contained in this Current and Pending Support 
Disclosure Statement is true, complete, and accurate. I 
understand that any false, fictitious, or fraudulent information, 
misrepresentations, half-truths, or omissions of any material fact, 
may subject me to criminal, civil, or administrative penalties for 
fraud, false statements, false claims, or otherwise. (18 U.S.C. §§ 
1001 and 287, and 31 U.S.C. §§ 3729-3733 and 3801-3812). I 
further understand and agree that (1) the statements and 
representations made herein are material to DOE’s funding 
decision, and (2) I have a responsibility to update the disclosures 
during the period of performance of the award should 
circumstances change which impact the responses provided 
above.  
  
I also certify that, at the time of submission, I am not a party in a 
malign foreign talent recruitment program.   

  
The following certification is optional until May 1, 2025, and mandatory 
thereafter for R&D projects:  

I further certify that within the past 12 months I have completed 
one of the following: (1) research security training meeting the 
guidelines in SEC. 10634(b) of 42 USC 19234, or (2) all of the NSF 
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training modules located https://new.nsf.gov/research-
security/training.   

Foreign 
Government 
Sponsorship  

Details of any obligations, contractual or otherwise, to any program, entity, or 
organization sponsored by a foreign government must be provided on 
request to either the applicant institution or DOE. Supporting documents of 
any identified source of support must be provided to DOE on request, 
including certified translations of any document.  

The information may be provided in the common disclosure format available at Common Form 
for Current and Pending (Other) Support (nsf.gov) to be implemented by DOE.  Regardless of 
the format used, the individual must still include a signature, date, and a certification statement 
using the language included in the paragraph above. 
 
B. Demographic Reporting 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 30 days after issuance of award 

 
DEMOGRAPHIC INFORMATION FOR SIGNIFICANT CONTRIBUTORS  
 
Demographic data (i.e., gender, ethnicity, race, and disability status) should be provided 
directly by the Principal Investigator, Program Director, and Business Contact with the 
understanding that the submission of this report is mandatory. There are no adverse 
consequences for responding “Do not wish to provide” in any question. Confidentiality of 
demographic data will be in accordance with agency’s policy and practices for complying 
with the requirements of the Privacy Act. Demographic Reporting is submitted via a web-
based form in the DOE PAGE and includes the questions outlined below. 

 
Gender:   

o Male  
o Female  
o Do not wish to provide  

 
Ethnicity:   

o Hispanic or Latina/o  
o Not-Hispanic or not-Latina/o  
o Do not wish to provide 

  
Race (select one or more):   

o American Indian or Alaska Native  
o Asian  
o Black or African American  
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o Native Hawaiian or other Pacific Islander  
o White  
o Do not wish to provide 

 
Disability Status:  

 
o Yes (check yes if any of the following apply to you)  

 Deaf or serious difficulty hearing  
 Blind or serious difficulty seeing even when wearing glasses  
 Serious difficulty walking or climbing stairs  
 Other serious disability related to a physical, mental, or emotional 

condition.  
o No  
o Do not wish to provide  

 
This measure is designed as a binary measure; it encompasses all self-reported 
disabilities. Please do not use it to report the number of individuals who have different 
types of disabilities (e.g., hearing impairments).  
 
Note: This construct is not designed to be used at an individual-level (i.e., it should not 
be used for determining accommodation needs or disability status for particular 
individuals associated with the project). 

 
C. Financial Conflict of Interest Report 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 180 days of the date of the award and within thirty (30) calendar days 
only when there is a change 

 
Prior to award, the Recipient was required to: 1) ensure all Investigators on this Award 
completed their significant financial disclosures; 2) review the disclosures; 3) determine 
whether a FCOI exists; 4) develop and implement a management plan for FCOIs; and 5) 
provide DOE with an initial FCOI report that includes all FCOIs (i.e., managed and 
unmanaged/unmanageable). Within 180 days of the date of the Award, the Recipient must 
be in full compliance with the other requirements set forth in DOE’s interim COI Policy 
https://www.energy.gov/management/department-energy-interim-conflict-interest-policy-
requirements-financial-assistance. Further, the recipient must submit updated reports 
within 30 days of a change. 
 
The DOE interim Conflict of Interest Policy for Financial Assistance (COI Policy) is applicable 
to all recipients that receive, DOE funding by means of a financial assistance award (e.g., a 
grant, cooperative agreement, or technology investment agreement) and, through the 
implementation of this policy by the entity, to each Investigator who is planning to 
participate in, or is participating in, the project funded wholly or in part under this Award. 
The term “Investigator” means the PI and any other person, regardless of title or position, 
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who is responsible for the purpose, design, conduct, or reporting of a project funded by 
DOE or proposed for funding by DOE. The recipient must flow down the requirements of the 
interim COI Policy to any subrecipient , with the exception of DOE National Laboratories. 
Further, the recipient must identify all financial conflicts of interests (FCOI), i.e., managed 
and unmanaged/ unmanageable, in its initial and ongoing FCOI reports. 

 
 

D. Tangible Personal Property Report – Annual Property Report (SF-428 & SF-428A) 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 90 calendar days after the end of the annual reporting period 

 
The prime recipient must submit an annual inventory of federally-owned property 
(government-furnished) where the award specifies that title to the property vests with the 
federal government, whether it is in the possession of the prime recipient or 
subrecipient(s). The prime recipient must complete an SF-428 and SF-428A, available at 
Post-Award Reporting Forms | Grants.gov.  

 
E. Tangible Personal Property Report – Disposition Request/Report (SF-428 & SF-428C) 
 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 5 calendar days of the event or as specified 

 
The prime recipient must request disposition instructions for or report disposition of 
federally-owned property or equipment acquired with project funds, whether the property 
or equipment is/was in the possession of the prime recipient or subrecipient(s).  Recipients 
may also be required to provide compensation to the awarding agency when acquired 
equipment is sold or retained for use on activities not sponsored by the federal 
government. Any equipment with an acquisition cost above $10,000 must be included in 
the inventory.   

 
If disposition occurs at any time other than award closeout (i.e., at any time throughout the 
life of the project or after project completion and closeout as long as the federal 
government retains an interest in the item), the prime recipient must complete an SF-428 
and SF-428C, available at Post-Award Reporting Forms | Grants.gov 
 
If disposition instructions are requested at the time of award closeout, the prime recipient 
must submit the SF-428 and SF-428B (see III. Closeout Reporting). 
 
Please note that the SF-428 family of documents is in the process of being updated to 
increase the threshold to $10,000 per the 2024 updates to 2CFR effective October 1, 2024. 
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Only the DOE Grants Officer has authority to approve disposition requests and issue 
disposition instructions. 

 
F. Uniform Commercial Code (UCC) Financing Statements 

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified. 

   
If a for-profit recipient or subrecipient desires to purchase a piece of equipment for their 
project, and the per-unit dollar value of said equipment is $10,000 or more, and the federal 
share of the financial assistance agreement is more than $1M, the recipient or subrecipient 
must file a UCC financing statement. 
 
A UCC financing statement provides public notice that the federal government has an 
undivided reversionary interest in the equipment, and as such the equipment cannot be 
sold or used as collateral for a loan (encumbered). 
 
The for-profit recipient or subrecipient must file the UCC financing statement(s) with the 
Secretary of State where the equipment will be physically located and must pay any 
associated costs for such filings.   
 
The initial UCC financing statement may also be referred to as a UCC1. For additional pieces 
of equipment not specified in the award budget, TBD equipment, or equipment needed in 
future budget periods, the recipient can file an amendment to the original UCC1 financing 
statement, by submitting the UCC3 financing statement amendment. 
 
Each UCC financing statement or amendment is to be filed with the appropriate Secretary 
of State office, where the equipment will be physically located.     

 
Note: All costs associated with filing UCC financing statements, UCC financing statement 
amendments, and UCC financing statement terminations, are allowable and allocable costs 
which can be charged to the federal award. 
 
At a minimum, the recipient must have stated in their UCC financing statement in block 4. 
(collateral) the following: 

 
o “Title to all equipment (not real property) purchased with federal funds under this 

financial assistance agreement is conditional pursuant to the terms of 2 CFR 910.360, 
and the federal government retains an undivided reversionary interest in the equipment 
at the federal cost-share proportion specified in the award terms and conditions.” 
 

o Federal Award Identification Number (e.g., DE-EE000XXXX) 
 

Attachment 2, Reporting Checklist 
DE-SE0000122.0001

https://page.energy.gov/


 
Federal Assistance Reporting Checklist 

Attachment 2 
 

33 December 2024 

G. Federal Subaward Reporting System (FSRS) 
 

Submit to: https://www.fsrs.gov/  
Submission 
deadline: 

The prime recipient is required to file a FFATA sub-award report by the end of 
the month following the month in which the prime recipient awards any sub-
grant greater than or equal to $30,000. The recipient must also report a 
subaward if a modification increases the Federal funding to an amount that 
equals or exceeds $30,000 

 
The Federal Subaward Reporting System (FSRS) is the reporting tool prime recipients use to 
capture and report subaward and executive compensation data regarding their first-tier 
subrecipients to meet the FFATA reporting requirements. Prime recipients will report 
against subrecipients’ awards. The subrecipient information entered in FSRS will then be 
displayed on USASpending.gov associated with the prime recipient’s award furthering 
federal spending transparency. 
 
The prime recipient is required to file a FFATA sub-award report by the end of the month 
following the month in which the prime recipient awards any sub-award greater than or 
equal to $30,000. The recipient must also report a subaward if a modification increases the 
Federal funding to an amount that equals or exceeds $30,000 

 
H. Annual Incurred Cost Proposals 

 
Submit to: If DOE is the Cognizant Federal Agency, send the Annual Incurred Cost 

Proposal to one of the following offices: 
• CostPrice@ee.doe.gov (if the Golden Field Office is Cognizant);  

OR 
• IndirectRates@hq.doe.gov (if OCED is Cognizant) 

OR 
• FITS@netl.doe.gov and PricingGroup@netl.doe.gov (if NETL is Cognizant) 
 
Otherwise, submit the proposal to the Recipient’s appropriate Cognizant Federal 
Agency office. 

Submission 
deadline: 

Within 180 calendar days after the close of the recipient’s fiscal year*  
*The end of the period of the performance, or closure of an award, does not 
dismiss this reporting requirement. 

 
Prime recipients must submit a certified annual Incurred Cost Proposal (ICP), reconciled to 
its financial records, in order to finalize and reconcile billing rates incurred and billed to the 
Government.   
 
An ICP submission is required unless one of the following conditions apply to the DOE 
award: 
• Recipient elected to apply the de minimis rate of up to 15% as allowed under 2 CFR 200.414(f); 

or 
• Recipient has a pre-determined Negotiated Indirect Cost Rate Agreement (NICRA). 
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I. DOE For-Profit Compliance Audit 

 
Submit to: Email a copy of the annual DOE For-Profit Compliance Audit to: 

• DOE-Audit-Submission@hq.doe.gov and 
• The DOE Grants Officer 
• For awards administered by OCED, also email a copy to 

RecipientAudits@hq.doe.gov 
• For awards administered by the DOE NETL Office, also email a copy to 

PricingGroup@netl.doe.gov and FITS@netl.doe.gov.  
 

Submission 
deadline: 

Within the earlier of 30 days after receipt of the auditor’s report(s) or 9 months 
after the end of the audit period (recipient’s fiscal year-end)* 
*The end of the period of the performance, or closure of an award, does not 
dismiss this reporting requirement. 

 
A for-profit recipient which expends $1 million or more during the recipient’s fiscal year in 
DOE awards may have a compliance audit conducted for that year in accordance with 2 CFR 
910.500 through .521 (subject to any deviation issued pursuant to 2 CFR § 910.133).   
 
The DOE For-Profit Compliance Audit must be conducted in accordance with the regulations 
at 2 CFR 910.500-521 (subject to any deviation issued pursuant to 2 CFR § 910.133) and 
must refer to the appropriate regulations used by the auditor in their examination. 
 
The compliance audit report must be submitted, along with audited financial statements, if 
required and available. 

 
J. Single Audit: States, Local Government, Tribal Governments, Institution of Higher 

Education (IHE), or Non-Profit Organization 
 

Submit to: Federal Audit Clearinghouse -  https://www.fac.gov 

Submission 
deadline: 

Within the earlier of 30 days after receipt of the auditor’s report(s) or 9 months 
after the end of the audit period (recipient’s fiscal year-end)* 
*The end of the period of the performance, or closure of an award, does not 
dismiss this reporting requirement. 

 
As required by 2 CFR 200 Subpart F, recipients that expend $1 million or more during the 
recipient’s fiscal year in federal awards must have a single or program-specific audit 
conducted. The single audit must be conducted in accordance with §200.514 Scope of audit, 
except when it elects to have a program-specific audit conducted.   
 
For most single audits, the requirement is for annual single audits.  However, there are 
occasions where a single audit is not required annually. Per 2 CFR 200.504 - Frequency of 
audits, a state, local government, or Indian tribe that is required by constitution or statute 
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to undergo its audits less frequently than annually, is permitted to undergo its audits 
biennially. Also, any nonprofit organization that had biennial audits for all biennial periods 
ending between July 1, 1992, and January 1, 1995, is permitted to undergo its single audits 
biennially. 

 
For a program-specific audit, when a recipient expends federal award funds under only one 
federal program (excluding R&D) and the federal program's statutes, regulations, or the 
terms and conditions of the federal award do not require a financial statement audit of the 
auditee, the auditee may elect to have a program-specific audit conducted.  A program-
specific audit may not be elected for R&D unless all of the federal awards expended were 
received from the same federal agency, or the same federal agency and the same pass-
through entity, and that federal agency, or pass-through entity in the case of a subrecipient, 
approves in advance a program-specific audit. 
 
The single audit report shall include audited financial statements. 
 

K. Other (see Special Instructions) 
 

Submit to: https://page.energy.gov  
Submission 
deadline: 

Within five (5) calendar days after the event, or as specified 

 
III. Closeout Reporting 
 
A. Final Scientific/Technical Report  
 

Submit to: DOE Energy Link System (E-Link) available at http://www.osti.gov/elink-2413 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
The prime recipient must submit a Final Scientific/Technical Report to DOE for all projects.   
 
The scientific/technical report is intended to increase the diffusion of knowledge gained by 
DOE-funded research, and all requirements shall be interpreted in that light. 
 
Content: Research findings and other significant scientific and technical information (STI) 
resulting from the DOE-sponsored projects shall be included in the final scientific/technical 
report, subject to the following provisions: 

 
1. The scientific/technical report is to cover the entire period of performance. For 

Small Business Innovation Research (SBIR) and Small Business Technology Transfer 
(STTR) awards, a final scientific/technical report must be submitted after the 
completion of each phase, e.g., Phase I, Phase II, and sequential Phase II, as 
described in the Special Instructions. 
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2. STI that is publicly accessible need not be duplicated in the report if a citation with a 

link to where the information may be found is included in the report. For example, 
articles found in PAGES (i.e., DOE’s Public Access Gateway for Energy and Science, 
http://www.osti.gov/pages/) are accessible to the public.  
 

3. Provide identifying information: the DOE award number; sponsoring program office; 
name of recipient; project title; name of project director/principal investigator; and 
consortium/team members. 
 

4. Include the DOE acknowledgement and legal disclaimer language as described in the 
Special Terms and Conditions. 

 
5. Include any limitations on public release of the report, if authorized by the award 

agreement. If the document being submitted contains patentable material or 
protected data (i.e., data first produced in the performance of the award that is 
protected from public release for a period of time by terms of the award agreement) 
as set forth in the award agreement, then (1) prominently display on the cover of 
the report any authorized distribution limitation notices, such as patentable material 
or protected data and (2) clearly identify patentable or protected data on each page 
of the report. Reports delivered without such notices or with restrictive notices not 
authorized by the award agreement may be deemed to have been furnished with 
unlimited rights, and the Government assumes no liability for the disclosure, use or 
reproduction of such reports. Any restrictive markings must also be noted in the 
distribution limitation section of the Announcement Notice (AN) 241.3. No 
protected PII should be included. 
 

6. Provide an abstract or executive summary, which should be a minimum of one 
paragraph and written in terms understandable by an educated layperson. (Refer to 
http://www.osti.gov/stip/standards for ANSI/NISO guidance as needed.) The 
abstract included in an application may serve as a model for this. 
 

7. Summarize project activities for the entire period of funding, including original 
hypotheses, approaches used, and findings. Include, if applicable, facts, figures, 
analyses, and assumptions used during the life of the project to support the results 
in a manner that conveys to the scientific community the STI created during the 
project. To minimize duplication, the report may reference STI, including journal 
articles, that is publicly accessible. See also #2.   
 

8. For guidance offered by the National Information Standards Organization on typical 
attributes and content of a technical report, if needed, refer to ANSI/NISO Z39.18-
2005 (R2010), Scientific and Technical Reports – Preparation, Presentation, and 
Preservation (see http://www.osti.gov/stip/standards). 

 

Attachment 2, Reporting Checklist 
DE-SE0000122.0001

http://www.osti.gov/pages/
http://www.osti.gov/stip/standards
http://www.osti.gov/stip/standards


 
Federal Assistance Reporting Checklist 

Attachment 2 
 

37 December 2024 

Electronic Submission Process: The final scientific/technical report must be submitted via 
the DOE Energy Link System (E-Link) with a completed electronic version of DOE 
Announcement Notice (AN) 241.3, “U.S. Department of Energy (DOE), Announcement of 
Scientific and Technical Information (STI).” The recipient can complete, upload, and submit 
the DOE AN 241.3 online via E-Link (https://www.osti.gov/elink-2413). 
 
The recipient must mark the appropriate block in the “Intellectual Property/Distribution 
Limitations” Section of the DOE AN 241.3. Reports that are electronically uploaded must not 
contain any limited rights data (proprietary data), classified information, protected PII, 
information subject to export control classification, or other information not subject to 
release. During the upload process, the recipient must self-certify that no content of this 
nature is being submitted. For assistance with reports containing such content, contact your 
cognizant Grants Officer.  
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B. Invention Certification (DOE F 2050.11) 

 
Submit to: https://page.energy.gov 

 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
The prime recipient is required to submit an Invention Certification DOE F 2050.11. The 
Invention Certification form is available at http://energy.gov/eere/funding/eere-funding-
application-and-management-forms.   

 
The Invention Certification must include a list of all subcontracts at any tier containing a 
patent rights clause (or state that there were none). 

 
C. Tangible Personal Property Report – Final Report (SF-428 & SF-428B) 

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
The prime recipient must submit a final inventory of and request disposition instructions for 
any federally-owned property and/or property or equipment acquired with project funds 
with an acquisition cost above $10,000, whether the property is/was in the possession of 
the prime recipient or subrecipients. 
 
The prime recipient must complete an SF-428 and SF-428B, available at Post-Award 
Reporting Forms | Grants.gov. 
 
If disposition occurs at any time other than award closeout, the prime recipient must 
complete an SF-428 and SF-428C (see IV. Other Reporting H. Property Disposition 
Request/Report).  
 
Please note that the SF-428 family of documents is in the process of being updated to 
increase the threshold to $10,000 per the 2024 updates to 2 CFR effective October 1, 2024. 

 
Only the DOE Grants Officer has authority to approve disposition requests and issue 
disposition instructions. 
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D. Verification of Receipt of Accepted Manuscripts 

Recipients are required to submit Accepted Manuscripts of Journal Articles resulting in 
whole or in part from a DOE-funded project to E-Link (See section 1.C.1. Accepted 
Manuscript of Journal Article).  
 
As part of the closeout process, DOE will verify that all accepted manuscripts have been 
submitted. Recipients are required to submit all missing accepted manuscript before 
closeout is finalized.  

 
E. Other (see Special Instructions) 

 
Submit to: https://page.energy.gov 
Submission 
deadline: 

Within 120 calendar days after expiration or termination of the award 

 
 
IV. Post-Project Reporting 
 
A. Scientific and Technical Reporting 

Scientific and Technical Reporting requirements as outlined in I.C. Scientific and Technical 
Reporting remain applicable after the award ends. If the recipient has created Scientific and 
Technical Information (STI) such as publications, conference products, technical reports, 
book chapters, etc. which include information/data produced under the award, they are 
required to submit this document to https://www.osti.gov/elink/forms.jsp. Recipients must 
continue to include proper DOE Acknowledgement and Legal Disclaimer language in all STI. 
Please see section I.C. Scientific and Technical Reporting for additional information on 
submissions.  
 
Note that after the project ends, recipients are no longer required to submit notification of 
STI directly to DOE. 
 

B. Intellectual Property Reporting 
Intellectual Property Reporting requirements as outlined in I.D. Intellectual Property 
Reporting remain applicable after the award ends. 
 
Recipients are required to continue submitting intellectual property reports, as applicable, 
to iEdison https://public.era.nih.gov/iedison.  
 
Note that after the project ends, recipients are no longer required to submit notification of 
intellectual property directly to DOE. 
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V. Bipartisan Infrastructure Law/Inflation Reduction Act Reporting  
 
A. Community Benefits Report 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

The Recipient must meet the stated objectives and milestones set forth in its 
Community Benefits Outcomes and Objectives, which is incorporated into the 
Award.  A report on the Recipient’s progress towards meeting the objectives and 
milestones must be reported annually. A Community Benefits Reporting Template is 
available at https://www.energy.gov/infrastructure/reporting-checklists with the 
intent to reduce the administrative burden by promoting the use of common 
formats. 

 
 

B. Boosting Domestic Manufacturing 
Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

There are three tabs of the Boosting Domestic Manufacturing Report. The information 
contained in all three tabs is required for reporting. A Boosting Domestic Manufacturing 
Reporting Template is available at https://www.energy.gov/infrastructure/reporting-
checklists the intent to reduce the administrative burden by promoting the use of common 
formats. 
 
1. Domestic Manufacturing & Critical Materials and Rare Earth Element Mining, 

Processing, Production & Recycling Capacity 
This report applies to projects that support (i.e., construct, establish, retool, re-equip, or 
retrofit) manufacturing capacity as well as projects that support the mining, processing, 
production, or recycling of critical minerals or rare earth materials and elements. 
Recipients of such projects are required to report on direct domestic manufacturing 
capacity as well as critical materials and rare earth element mining, processing, 
production, or recycling capacity. 
 

2. GHG Emissions & Air Pollutants 
This report documents the increases and decreases in pollutants across the effective 
useful life of the project as well as GHG emissions created through mining, processing, 
production, or recycling operations projects and indirect changes in GHG emissions 
resulting from projects. 
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3. Equipment 

Recipients must provide a list of all equipment in mining, processing, production or 
recycling facilities projects that emit pollutants or GHGs onsite in facilities listed in the 
mining processing & production or recycling tab.  

 
C. Quality Job Creation 
 

1. Direct Jobs 
Submit to: www.lcptracker.com  
Submission 
deadline: 

Weekly 

This award is funded under Division D of the Bipartisan Infrastructure Law (BIL).  All laborers 
and mechanics employed by the recipient, subrecipients, contractors or subcontractors in 
the performance of construction, alteration, or repair work in excess of $2000 on an award 
funded directly by or assisted in whole or in part by funds made available under this award 
shall be paid wages at rates not less than those prevailing on similar projects in the locality, 
as determined by the Secretary of Labor in accordance with subchapter IV of chapter 31 of 
title 40, United States Code commonly referred to as the “Davis-Bacon Act” (DBA). 
 
The Recipient must ensure the timely electronic submission of weekly certified payrolls to 
LCPtracker unless a waiver is granted to a particular contractor or subcontractor because 
they are unable or limited in their ability to use or access the software. 
 
2. Training Outcomes 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

This report on training and training outcomes is required for all projects requiring DBA 
compliance, those that discuss workforce development or training in statute, as well as any 
projects where recipients utilize a portion of their BIL funding on workforce development. 
Only career-track training that focuses on skill development or pathways into career-track 
training such as pre-apprenticeship should be tracked for this metric. Career-track training 
leads to an appropriate industry-recognized credential, professional qualification, or license. 
It teaches broad occupational knowledge and skills that can be applied across a range of 
technologies, leading to several different career paths. Continuing education allowing 
incumbent workers to keep up with the latest technology and practices, and to advance in 
their careers, is another important element of career-track training. This report will also 
track the number of workforce partnerships involving employers, community-based 
organizations (CBOs), or labor unions, including partnerships specified in community 
benefits agreements and project labor agreements, or similar. 
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A Training Outcomes reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 
 
3. Good Jobs Outcomes 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

This report is required of all recipients of BIL funding. To assess activities contributing to 
growing American jobs, improving the quality of energy jobs, and facilitating equitable 
access to good jobs and training opportunities, all BIL recipients must report annually on 
good jobs outcomes. 
 
A Good Jobs Outcomes reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
4. Permanent Jobs 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Quarterly; within 30 calendar days after the end of the federal fiscal year quarter 

All BIL funding recipients who are creating ongoing operations, maintenance, and 
production jobs must report the number of hires for each reporting period and associated 
demographic information. 
 
A Permanent Jobs reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
D. Equity and Justice 

Submit to: https://page.energy.gov 
Submission 
deadline: 

Quarterly; within 30 calendar days after the end of the federal fiscal year quarter 

There are three reports associated with Equity and Justice. All three reports are included on 
the same form provided by the DOE Project Team. While the reports are included on the 
same form, some recipients may not need to complete all three. Refer to the checklist at 
the beginning of this document for applicability. 
 
An Equity and Justice reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 

 
1. Community Engagement Process 
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This report applies to all projects that include building, expanding, or retrofitting a 
facility. Recipients should report on engagement activities such as participatory 
research, citizen advisory committees, open planning forums, etc. and the outputs of 
those activities such as negotiated community or workforce agreements, 
memorandums of understanding, letters of support, etc. Information in this tab should 
reflect the objectives outlined in the Community Benefits Plan. 
 

2. Engagement Events and Technical Assistance 
This report applies to all projects that hold stakeholder engagement events as outlined 
in their Community Benefits Plan. Recipients are required to report on stakeholders 
engaged and from what, if any, communities of interest. 
 

3. Community Ownership 
This report applies to all projects that build or install new clean energy or climate assets. 
Recipients should report whether any or all their project will be community owned, as 
well as the compensation the community will receive.  

 
E. Pathways to Net Zero 

Submit to: https://page.energy.gov 
Submission 
deadline: 

As Specified, within 30 calendar days after the end of the first quarterly 
reporting period; Yearly; within 90 calendar days after the end of the federal 
fiscal year and Final; within 120 calendar days after expiration or termination of 
the award. 

There are four reports associated with Pathways to Net Zero. While all four reports are 
included on the same form, all four reports are not applicable to each project. Refer to the 
checklist at the beginning of this document for applicability. All four reports are also 
required to complete the Infrastructure Identifier tab. The purpose of this tab is to record 
the infrastructure, facility, or operating site. The metrics associated with each site will be 
reported in the individual reports (Infrastructure Supported, Hydrogen Production, Carbon 
Capture, Removal, Storage, and Energy Saved) as applicable. 
 
A Pathways to Net Zero reporting template is available at 
https://www.energy.gov/infrastructure/reporting-checklists with the intent to reduce the 
administrative burden by promoting the use of common formats. 
 
1. Infrastructure Supported  

This report applies to projects that build, retrofit, retool, repurpose, or otherwise 
support the construction or continued operation of energy generation, energy storage, 
or other clean energy infrastructure.  Projects that fund infrastructure planning should 
also report.  
 
Recipients are required to report on planned values, annual actual values for the life of 
project, and values at closeout. This report is structured by technology type, recipients 
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need only complete the technology type applicable to their project as indicated by the 
DOE project team.  
 

2. Hydrogen Production 
This report applies to projects that build, retrofit, retool, repurpose, or otherwise 
support the construction or continued operation of hydrogen fuel production. Hydrogen 
can be utilized across sectors to generate electricity, replace existing feedstock or fuel in 
the industrial sector, provide residential and commercial heating, or fuel transportation 
 
Recipients are required to report on planned values, annual actual values for the life of 
project, and values at closeout.  

 
3. Carbon Capture, Removal, Storage 

This report applies to projects that build, or otherwise support the construction or 
continued operation of carbon capture, carbon removal, carbon storage, or carbon 
dioxide transport. 
 
Recipients are required to report on planned values, annual actual values for the life of 
project, and values at closeout. This report is structured by technology type, recipients 
need only complete the technology type applicable to their project as indicated by the 
DOE project team. 
 

4. Energy Saved 
This report applies to all projects that include energy efficiency upgrades or fuel 
switching, water conservation upgrades that save energy, or distributed energy 
resources. Recipients are required to report on interventions completed as well as 
planned and actual energy savings. 
 

F. Davis Bacon Act Semi-Annual Labor Compliance Report 
Submit to: https://page.energy.gov and email DBAenforcementreports@hq.doe.gov 
Submission 
deadline: 

As Specified, April 21 and October 21 

 
This award is funded under Division D of the Bipartisan Infrastructure Law (BIL). All laborers 
and mechanics employed by the recipient, subrecipients, contractors or subcontractors in 
the performance of construction, alteration, or repair work in excess of $2,000 on an award 
funded directly by or assisted in whole or in part by funds made available under this award 
shall be paid wages at rates not less than those prevailing on similar projects in the locality, 
as determined by the Secretary of Labor in accordance with Subchapter IV of Chapter 31 of 
Title 40, United States Code commonly referred to as the “Davis-Bacon Act” (DBA). 
 
Calendar year semi-annual reports are required on compliance with, and enforcement of, 
the labor standards provisions of the Davis-Bacon Act and its related acts covering the 
periods of October 1st through March 31st, and April 1st through September 30th, 
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respectively. Please submit your semi-annual report to DOE three weeks after the end of 
semi-annual reporting period by April 21st and October 21st for the applicable performance 
period. The Davis Bacon Act Semi-Annual Labor Compliance Report may be accessed 
at https://www.energy.gov/infrastructure/davis-bacon-act.   

 
G. Location(s) of Work 

Submit to: Applicable only to OCED/FECM. Program Offices to complete 
Submission 
deadline: 

As Specified, quarterly only when there are changes to report. 

 
Prior to award, the Recipient was required to identify each known location being served 
directly as a primary project site work location or a location impacted by the project. This 
includes the location(s) of construction or alteration activity as well as any communities 
geographically near the proposed project site and/or communities that may be a part of the 
proposed project's supply or waste life cycle (e.g., where raw materials come from, where 
waste is being sent). The Location(s) of Work report is required to be validated by the 
project team on a quarterly basis. If there are any changes to the Location(s) of Work, the 
recipient must submit the updated information to DOE.  

 
VI. Appendix A: Notice To Recipients (Prime Recipients And Subrecipients) 

Regarding Protected Data, Limited Rights Data And Protected Personally 
Identifiable Information 

 
I.  PROTECTED DATA AND LIMITED RIGHTS DATA 

 
The recipient is required to mark protected data and limited rights data in accordance with the 
IP clause set of the award agreement. Failure to properly mark data may result in its public 
disclosure under the Freedom of Information Act (FOIA, 5 U.S.C. § 552) or otherwise.  
 

A. Protected Data - Technical Data or Commercial or Financial Data First Produced in the 
Performance of the Award 

 
The U.S. Government normally retains unlimited rights in any technical data or commercial or 
financial data produced in performance of Government financial assistance awards, including 
the right to distribute to the public.   
 
However, under certain DOE awards, the recipient may mark certain categories of data 
produced under the award as protected from public disclosure for a period of time (“Protected 
Data”). If the award agreement provides for protected data and the recipient wants the data to 
be protected, the recipient must properly mark any documents containing Protected Data.  The 
recipient should review the IP clause set of the award agreement to determine the applicability 
of protected data, the maximum length of period of time for data protection and the required 
markings that must be used to invoke data protection for the award.   
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B. Limited Rights Data - Data Produced Outside of the Award at Private Expense 

  
Limited Rights Data is data (other than computer software) developed at private expense 
outside any Government financial assistance award or contract that embody trade secrets or 
are commercial or financial and confidential or privileged.  Prior to including any Limited Rights 
Data in any documents to DOE, the recipient should review the award agreement.  In most DOE 
awards, the recipient should not deliver any limited rights data to DOE if the recipient wants to 
protect the Limited Rights Data.  If the DOE award does allow and require the delivery of 
limited rights data, then the recipient must properly mark any documents containing Limited 
Rights Data as set forth in the IP clause of the award agreement.  
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II. PROTECTED PERSONALLY IDENTIFIABLE INFORMATION 
 
The recipient should not include any Protected Personally Identifiable Information (Protected 
PII) in their submissions to DOE.  Protected PII is defined as any data that, if compromised, 
could cause harm to an individual such as identify theft.  Protected PII includes, but is not 
limited to: 

 
• Social Security Numbers in any form; 
• Place of Birth associated with an individual; 
• Date of Birth associated with an individual; 
• Mother’s maiden name associated with an individual; 
• Biometric record associated with an individual; 
• Fingerprint; 
• Iris Scan; 
• DNA; 
• Medical history information associated with an individual; 
• Medical conditions, including history of disease; 
• Metric information, e.g., weight, height, blood pressure; 
• Criminal history associated with an individual; 
• Ratings; 
• Disciplinary actions; 
• Passport number; 
• Educational transcripts; 
• Financial information associated with an individual; 
• Credit card numbers; and 
• Security clearance history or related information (not including actual clearances held). 

Attachment 2, Reporting Checklist 
DE-SE0000122.0001



Sign up for updates and learn more:                                     1 
energy.gov/scep     

 

                                                                                                                                               

 

 

 

 
 

 

ADMINISTRATIVE AND LEGAL REQUIREMENTS DOCUMENT 
(ALRD) 
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Inflation Reduction Act of 2022 Home Energy Rebates:  

Home Efficiency Rebates & Home Electrification and Appliance 
Rebates 

 

CFDA Number: 81.041 
 

                     VERSION 2.1  
 

Modifications to this document are as follows and will be highlighted in the text in yellow: 

Version 
No. 

Item 
No. 

Description of Modification Location 

2.1 1 Streamlines the tranche approach p.4-7, 14 

2.1 2 Adds footnote 2 p. 5 

Issue Date: 7/27/2023 

VERSION 1.1 Issue Date: 10/13/2023 

VERSION 2 Issue Date: 6/13/2024 

VERSION 2.1 Issue Date: 12/16/2024 

Applications will be reviewed on a rolling basis and remain open until January 31, 2025. To ensure 
timely processing of awards, Grantees must submit complete Applications by the above deadline.   
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Registration/Submission Requirements  

Registration Requirements: Allow at least 21 days to complete registrations.  

If you have not already registered, there are several one-time actions you must complete to 
receive an award: 

1. Obtain a Unique Entity Identifier (UEI) number from the System for Award Management 
(SAM.gov) website. Subawardees at all tiers must obtain UEI numbers and provide the 
UEI to the prime awardee before the subaward can be issued. For questions, consult 
additional training resources here (prepared by the Weatherization Assistance Program). 

2. Register in the System for Award Management (SAM) at https://sam.gov. Applicants who 
are not registered with SAM should allow several weeks to complete this requirement. It 
is suggested that the process be started as soon as possible. Prime awardees must 
update their SAM registration annually. Please note, there are new requirements for 
registering in SAM. Entities registering in SAM must submit a notarized letter appointing 
their authorized Entity Administrator. Please see SAM website for updates, alerts, and 
FAQs. For questions, call 866- 606-8220 or 334-206-7828. 

NOTE: Due to the high demand of UEI requests and SAM registrations, entity legal business 
name and address validations are taking longer than expected to process. Entities should start 
the UEI and SAM registration process as soon as possible. If entities have technical difficulties 
with the UEI validation or SAM registration process, they should utilize the HELP feature on 
SAM.gov. SAM.gov will work entity service tickets in the order in which they are received and 
asks that entities not create multiple service tickets for the same request or technical issue. 
Additional entity validation resources can be found here: GSAFSD Tier 0 Knowledge Base - 
Validating your Entity. 

3. Register in FedConnect to receive and acknowledge your award at 

http://www.energy.gov/scep
https://sam.gov/content/home
https://sam.gov/content/home
https://www.energy.gov/eere/wap/articles/weatherization-memorandum-087-government-transition-new-unique-entity-identifier
https://sam.gov/
https://www.fsd.gov/gsafsd_sp?id=kb_article_view&sysparm_article=KB0058422&sys_kb_id=1b5f22581b2115102fe5ed7ae54bcb4e&spa=1
https://www.fsd.gov/gsafsd_sp?id=kb_article_view&sysparm_article=KB0058422&sys_kb_id=1b5f22581b2115102fe5ed7ae54bcb4e&spa=1
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https://www.fedconnect.net/. See the Quick Start Guide at 
https://www.fedconnect.net/FedConnect/Marketing/Documents/FedConnect_Rea
dy_Set_Go.pdf For additional questions, email support@fedconnect.net or call 1-800-
899-6665. 

4. Have a Login for the Performance and Accountability for Grants in Energy (PAGE) System 
at https://www.page.energy.gov/ to submit your application. State Energy Office 
designated points of contact will receive follow-up information regarding the application 
process from DOE via email. 

States should contact their respective DOE Project Officer on state-specific questions. A list of 
Project Officers with contact information will be made available at 
https://www.energy.gov/scep/home-energy-rebate-programs-guidance. 

Electronic Signatures: Acknowledgement of award documents by the Grantee’s authorized 
representative through electronic systems used by the Department of Energy, including 
FedConnect, constitutes the Grantee's acceptance of the terms and conditions of the award. 
Acknowledgement via FedConnect by the Grantee’s authorized representative constitutes the 
Grantee's electronic signature. 

IMPORTANT: The electronically signed Assistance Agreement with attached award documents 
distributed via FedConnect is the formal authorization and approval from the Contracting Officer. 
Grantees may not rely on PAGE as the formal authorization and approval. Award documents in 
the initial award and any modifications to the award must be reviewed and acknowledged by the 
Grantee in FedConnect. 

Part I Authority 

Sections 50121 and 50122 of the Inflation Reduction Act (IRA) authorize the Department of Energy 
to administer the Home Energy Rebates. Sections 50121 and 50122 provide that a portion of the 
federal financial assistance made available to a state under the Home Energy Rebates may be 
used for planning, administration, or technical assistance related to the state’s home energy 
rebate programs. Sections 50121(c)(4) and 50122(c)(9) of the IRA provide that the grantee may 
not use more than 20% of the grant amount for planning, administration, or technical assistance.1 
The remainder of the funds must be used for rebates, statutorily required incentives, and costs 
directly attributable to delivery of the rebate to eligible recipients.  All Grant awards made under 
the Home Energy Rebates must comply with DOE and other federal regulations and procedures 
governing financial awards as outlined in the Uniform Administrative Requirements, Cost 
Principles, and Audit Requirements for Federal Awards, 2 CFR Part 200 as amended by 2 CFR 
Part 910 and other procedures applicable to this regulation as DOE may, from time-to-time, 
prescribe for the administration of financial assistance. 

 
1 42 U.S.C. 18795(c)(4); 42 U.S.C. 18795a(c)(9). 

http://www.energy.gov/scep
https://www.fedconnect.net/
https://www.fedconnect.net/FedConnect/Marketing/Documents/FedConnect_Ready_Set_Go.pdf
https://www.fedconnect.net/FedConnect/Marketing/Documents/FedConnect_Ready_Set_Go.pdf
mailto:support@fedconnect.net
https://www.page.energy.gov/
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.energy.gov%2Fscep%2Fhome-energy-rebate-programs-guidance&data=05%7C01%7CLaura.Barhydt%40hq.doe.gov%7Cb0bf71b60616431732db08db23ecd94c%7C6b183ecc4b554ed5b3f87f64be1c4138%7C0%7C0%7C638143272380784996%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=0MTauIOEMkjuwX7WM39HIpmDnNHM0E6xCztN1Utvw9s%3D&reserved=0
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
https://www.ecfr.gov/current/title-2/subtitle-B/chapter-IX/part-910
https://www.ecfr.gov/current/title-2/subtitle-B/chapter-IX/part-910


Sign up for updates and learn more:                                     4 
energy.gov/scep     

 

 

 

                                                                                                                                              

 

Part II Award Information 

A. TYPE OF AWARD INSTRUMENT 

DOE will award formula grants for this funding. 

B. ESTIMATED FUNDING 

Funding Level: A state may request up to 100% of total allocated funding from each section, less 
any funds received under the Early Administration Funds ALRD.  If a state received funds under 
the Early Administration Funds ALRD, additional funds granted under this ALRD will be added to 
the existing grant. 

A state may apply for funds for Home Efficiency Rebates (Section 50121), Home Electrification 
and Appliance Rebates (Section 50122), or both. A separate application is required for each 
section. Funds for Home Efficiency Rebates (Section 50121) must be tracked and managed 
separately from funds for Home Electrification and Appliance Rebates (Section 50122). 

A state may apply for a portion of funds (for either program or both) to develop a “Quick Start” 
program.  All requirements continue to apply.  DOE will prioritize processing of applications 
identified for a “Quick Start” where the state plan indicates an intent to achieve a program launch 
in 2023.  A state may request additional funding for its approved program prior to January 31, 
2025, or may submit an application to administer a program operating under a different plan.  As 
such, states may use a “Quick Start” application to pilot a rebate program. 

The Grantee shall administer DOE funds received under these grants in accordance with Federal 
rules and regulations and state policies and procedures. The Grantee is to manage Federal Funds 
in a prudent, effective, and efficient manner to accomplish program objectives. Grantees shall 
take the necessary steps to ensure that funds are expended within the grant project period. 

Pre-award costs will not be allowed. 

C. PERIOD OF PERFORMANCE 

DOE anticipates making awards that will run a maximum of 8 years in length, comprised of one 
budget period ending not later than September 30, 2031. DOE will periodically evaluate project 
performance, project schedule adherence, the extent progress tranche objectives are met, 
compliance with reporting requirements, and overall contribution to the program goals and 
objectives. DOE will monitor recipient progress via the Progress Tranche Summary Report and 
other reporting requirements delineated in the Award’s Attachment #2, Federal Assistance 
Reporting Checklist (FARC). The awardee is required to submit a Progress Tranche Summary 
Report to DOE at least ninety (90) calendar days prior to the recipient achieving their current 
progress tranche objectives and prior to moving forward to the next progress tranche. If after 
conducting the periodic review of the progress tranche summary report, DOE determines that 
the state has not fully and satisfactorily completed the work described in this ALRD, Program 
Requirements & Application Instructions, Award Attachments, the Award’s Special Terms and 
Conditions, as well as DOE approved plans for this award, DOE will work with the state to develop 

http://www.energy.gov/scep
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a progress tranche improvement plan that clearly lays out the additional steps the state2 must 
take to fully and satisfactorily meet such requirements and plans. In the event of continued failure 
to make progress and achieve the program goals, DOE may take steps to halt or potentially 
discontinue funding.  

In addition, if routine data reviews demonstrate the state is not meeting award terms, DOE 
reserves the right to put a hold on the funds the Grantee can draw down under the Automated 
Standard Application for Payments (ASAP) System. 

  
 

Tranche 
# Performance Metrics 

LI
 T

ar
g

et
* 

LI
 M

in
im

u
m

 

LI
 M

F 
Ta

rg
et

*  

LI
 M

F 
M

in
im

u
m

 

1 Negotiated and approved state 
grant application     

2 
Approved Program Launch 
Approved State Implementation 
Blueprint 

10-15% 5%   

3 Approved Market 
Transformation Plan 50-60% 35% 25% 5% 

4 

Approved independent privacy 
and security review 
Approved review of QA Plan 
Completed review of incentive 
implementation 

80% 60% 70% 25% 

* Targets indicate DOE’s expected performance towards expending low-income (LI) and low-
income multifamily (LI MF) allocations. Applicants should strive to achieve targets. 

Part III Eligibility Information 

A. ELIGIBLE APPLICANTS 

In accordance with the IRA Section 50121, funding is only available to states, U.S. Territories, and 
the District of Columbia (referred to throughout this ALRD as “states”). No other entity types may 
be considered for this funding. 

In accordance with the IRA Section 50122(1)(A), certain funding is only available to states, U.S. 
Territories, and the District of Columbia. No other entity types may be considered for this funding.  

 
2 In this document “states” means “states and U.S. territories” unless otherwise indicated. 
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Note that DOE will be issuing a separate solicitation for Tribes pursuant to the IRA Section 
50122(1)(B) after completing Tribal Consultations.   

B. COST MATCHING 

Cost match is not required for these awards. 

Part IV Application and Submission Information 

A. CONTENT AND FORM OF APPLICATION 

The application must be submitted via the PAGE online system at 
https://www.page.energy.gov/default.aspx.  It is the responsibility of the Grantee to verify 
successful transmission. DOE reserves the right to request additional or clarifying information for 
any reason deemed necessary. Applications will be reviewed for consistency with the SCEP 
program objectives. Please note that State Plans shall be submitted as PDF attachments to the SF-
424 Application.  See Part VIII for application requirements. 

B. NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) COMPLIANCE 

DOE’s decision whether and how to distribute Federal funds is subject to the National 
Environmental Policy Act (42 U.S.C. 4321, et seq.). NEPA requires Federal agencies to integrate 
environmental values into their decision-making processes by considering the potential 
environmental impacts of their proposed actions. 

Part V Award Administration Information 

A. AWARD DOCUMENTS 

An Assistance Agreement issued by the Contracting Officer is the authorizing award document. 
The Assistance Agreement normally includes, either as an attachment or by reference: (1) Special 
Terms and Conditions; (2) Application package as approved by DOE (Budget Information, 
Planned Activities, etc.); (3) DOE assistance regulations at 2 CFR Part 200 as amended by 2 CFR 
Part 910; (4) National Policy Assurances To Be Incorporated As Award Terms; (5) Intellectual 
Property Provisions; and (6) Federal Assistance Reporting Checklist, which identifies the 
Reporting Requirements; and. These documents are sent to the Recipient via FedConnect. 

B. FUNDING RESTRICTIONS 

Costs must be allowable, allocable, and reasonable in accordance with the applicable Federal 
cost principles referenced in 2 CFR 200. The cost principles for commercial organizations are in 
Federal Acquisition Regulation (FAR) Part 31.  (Under 2 CFR Part 200 as amended by 2 CFR Part 
910 regulations, the cost principles are contained in Subpart E–Cost Principles within 2 CFR Part 
200.) 

Rebates issued under these awards are not federal public benefits. 

C. MONITORING AND REPORTING 

http://www.energy.gov/scep
https://www.page.energy.gov/default.aspx
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
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https://www.ecfr.gov/current/title-2/subtitle-B/chapter-IX/part-910
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
https://www.ecfr.gov/current/title-2/subtitle-B/chapter-IX/part-910
https://www.ecfr.gov/current/title-2/subtitle-B/chapter-IX/part-910
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
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States must comply with DOE and other federal regulations and procedures governing financial 
awards as outlined in the Uniform Administrative Requirements, Cost Principles, and Audit 
Requirements for Federal Awards, 2 CFR Part 200 as amended by 2 CFR Part 910. Federal 
regulations require DOE to monitor each grant recipient and grantees for each project, program, 
sub-recipient, function, or initiative supported by federal funds to ensure compliance with all 
federal regulations. 

The goal of grant monitoring is to maximize the effectiveness of awards, to confirm compliance 
with applicable federal and state regulations and to ensure awards are on schedule and on 
budget. Monitoring also provides an opportunity for DOE to communicate with states and states 
with sub-recipients to provide assistance to help achieve our mutual energy goals. DOE will issue 
grant monitoring procedures in the near future. 

Reporting requirements are identified on the Award’s Attachment #2, FARC. 
D. ADMINISTRATIVE AND NATIONAL POLICY REQUIREMENTS 

1. Administrative Requirements 

• The administrative requirements for DOE grant awards are contained in: 

o 2 CFR Part 200 as amended by 2 CFR Part 910 

o 2 CFR Part 25 – Universal Identifier and Central Contractor Registration 

o 2 CFR Part 170 – Reporting Subaward and Executive Compensation 
Information to comply with the Federal Funding and Transparency Act of 
2006 (FFATA). Additional information regarding FFATA is found at 
https://www.fsrs.gov. 

• The Electronic Code of Federal Regulations is found at www.ecfr.gov. 

2. National Policy Requirements 

The National Policy Assurances to be incorporated as Award Terms are located at  
https://www.energy.gov/management/financial-assistance-forms-and-information-
applicants-and-recipients. 

Intellectual Property Provisions. The standard DOE financial assistance intellectual property 
provisions applicable to the various types of recipients are located at 
http://energy.gov/gc/standard-intellectual-property-ip-provisions-financial-assistance-
awards. 

Part VI Questions/Agency Contacts 

A. QUESTIONS  

Questions and comments concerning this document shall be submitted not later than 10 calendar 
days prior to the application due date. Questions submitted after that date may not allow 
sufficient time to respond. All questions regarding this announcement must be submitted either 

http://www.energy.gov/scep
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
https://www.ecfr.gov/current/title-2/subtitle-B/chapter-IX/part-910
https://www.ecfr.gov/cgi-bin/text-idx?SID=6315632b20e7c85483f525b8b4ef0dc3&mc=true&node=pt2.1.25&rgn=div5
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to 1) the IRA Home Rebates Programs website, or 2) the Home Rebates email 
irahomerebates@hq.doe.gov. Submitting questions through the Home Rebates website is 
preferred. All questions will be responded to in a timely manner, and will be publicly posted on 
the IRA Home Rebates website. Any responses received from sources other than what is publicly 
posted by DOE are not binding.  

For questions regarding DOE Project Officer Assignments, please contact Mary Hubbard at the 
email address below.  

B. AGENCY CONTACT  

Name: Mary Hubbard, DOE Monitoring and Delivery Supervisor  

E-Mail: mary.hubbard@hq.doe.gov 

Part VII Other Information 

A. INTERGOVERNMENTAL REVIEW 

Program Subject to Executive Order 12372 

This program is subject to Executive Order 12372 (Intergovernmental Review of Federal 
Programs) and the regulations at 10 CFR Part 1005. 

One of the objectives of the Executive Order is to foster an intergovernmental partnership and a 
strengthened federalism. The Executive Order relies on processes developed by state and local 
governments for coordination and review of proposed Federal financial assistance. 

Applicants should contact the appropriate state Single Point of Contact (SPOC) to find out about, 
and to comply with, the state's process under Executive Order 12372. The names and addresses 
of the SPOCs are listed on the Web site of the Office of Management and Budget at 
Intergovernmental Review (SPOC List) (whitehouse.gov) Intergovernmental Review (SPOC List) 
(whitehouse.gov). 

B. GOVERNMENT RIGHT TO REJECT OR NEGOTIATE 

DOE reserves the right, without qualification, to reject any or all applications received in response 
to this ALRD and to select any application, in whole or in part, as a basis for negotiation and/or 
award. 

C. COMMITMENT OF PUBLIC FUNDS 

The Contracting Officer is the only individual who can make awards or commit the Government 
to the expenditure of public funds. A commitment by other than the Contracting Officer, either 
explicit or implied, is invalid. 

D. LOBBYING RESTRICTIONS 

By accepting funds under this award, you agree that none of the funds obligated on the award 
shall be expended, directly or indirectly, to influence congressional action on any legislation or 

http://www.energy.gov/scep
https://www.energy.gov/scep/home-energy-rebate-programs-frequently-asked-questions
mailto:irahomerebates@hq.doe.gov
https://www.energy.gov/scep/home-energy-rebate-programs-frequently-asked-questions
https://www.fws.gov/policy/library/rgeo12372.pdf
https://www.ecfr.gov/cgi-bin/text-idx?SID=799519200190daa62e18d521019623a2&mc=true&node=pt10.4.1005&rgn=div5
https://www.fws.gov/policy/library/rgeo12372.pdf
https://www.whitehouse.gov/wp-content/uploads/2020/04/SPOC-4-13-20.pdf
https://www.whitehouse.gov/wp-content/uploads/2020/04/SPOC-4-13-20.pdf
https://www.whitehouse.gov/wp-content/uploads/2020/04/SPOC-4-13-20.pdf
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appropriation matters pending before Congress, other than to communicate to Members of 
Congress as described in 18 U.S.C. 1913. This restriction is in addition to those prescribed 
elsewhere in statute and regulation. 

E. EXPENDITURE RESTRICTIONS 

By accepting funds under this award, you agree that none of the funds obligated on the award 
shall be expended, directly or indirectly, to support or oppose union organizing. 

F. MODIFICATIONS 

Modifications to this Administrative and Legal Requirements Document will be processed and 
disseminated via email and posting on https://www.energy.gov/scep/home-energy-rebate-
programs-guidance. 

G. PROPRIETARY APPLICATION INFORMATION 

DOE will use data and other information contained in applications strictly for evaluation purposes. 
Applicants should not include confidential, proprietary, or privileged information in their 
applications unless such information is necessary to convey an understanding of the proposed 
project. 

Applications containing confidential, proprietary, or privileged information must be marked as 
described below. Failure to comply with these marking requirements may result in the disclosure 
of the unmarked information under the Freedom of Information Act or otherwise. The U.S. 
Government is not liable for the disclosure or use of unmarked information and may use or 
disclose such information for any purpose. 

The cover sheet of the application must be marked as follows and identify the specific pages 
containing confidential, proprietary, or privileged information: 

Notice of Restriction on Disclosure and Use of Data: Pages [list applicable pages] of this 
document may contain trade secrets or commercial or financial information that is privileged 
or confidential, and is exempt from public disclosure. Such information shall be used or 
disclosed only for evaluation purposes or in accordance with a financial assistance or loan 
agreement between the submitter and the Government. The Government may use or disclose 
any information that is not appropriately marked or otherwise restricted, regardless of source. 
[End of Notice] 

The header and footer of every page that contains trade secrets or commercial or financial 
information that is privileged must be marked as follows: “May contain trade secrets or 
commercial or financial information that is privileged or confidential and exempt from public 
disclosure.”  

In addition, each line or paragraph containing trade secrets or commercial or financial information 
that is privileged or confidential must be enclosed in brackets.  

The above markings enable DOE to follow the provisions of 10 CFR 1004.11(d) in the event a 
Freedom of Information Act (FOIA) request is received for information submitted with an 

http://www.energy.gov/scep
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https://www.ecfr.gov/current/title-10/chapter-X/part-1004#1004.11
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application. Failure to comply with these marking requirements may result in the disclosure of the 
unmarked information under a FOIA request or otherwise. The U.S. Government is not liable for 
the disclosure or use of unmarked information and may use or disclose such information for any 
purpose. 

Please be aware that all information provided to DOE (including confidential proprietary or 
confidential commercial information) is subject to public release under the Freedom of 
Information Act (FOIA). (5 U.S.C. § 552(a) (3) (A) (2006), amended by OPEN Government Act of 
2007, Pub. L. No. 110175, 121 Stat. 2524). When a FOIA request covers information submitted to 
DOE by an applicant, and the cognizant DOE FOIA Officer cannot make an independent 
determination regarding the public releasability of this information, the cognizant DOE FOIA 
Officer will contact the submitter and ask for comment regarding the redaction of information 
under one or more of the nine FOIA exemptions. However, the cognizant DOE FOIA Officer will 
make the final decision regarding FOIA redactions. Submitters are given a minimum of 7 days to 
provide redaction comments and if DOE disagrees with the submitter’s comment, DOE will notify 
the submitter of the intended public release no less than seven (7) days prior to the public 
disclosure of the information in question.” (10 CFR § 1004.11). 

H. PROTECTED PERSONALLY IDENTIFIABLE INFORMATION 

In responding to this ALRD, Applicants must ensure that Protected Personally Identifiable 
Information (PII) is not included in the application documents. PII is defined by the Office of 
Management and Budget (OMB) and DOE as: 

Any information about an individual maintained by an agency, including but not limited to, 
education, financial transactions, medical history, and criminal or employment history and 
information that can be used to distinguish or trace an individual’s identity, such as their name, 
social security number, date and place of birth, mother’s maiden name, biometric records, 
etc., including any other personal information that is linked or linkable to an individual. 

This definition of PII can be further defined as: (1) Public PII and (2) Protected PII. 

Public PII: PII found in public sources such as telephone books, public websites, business cards, 
university listing, etc. Public PII includes first and last name, address, work telephone number, 
email address, home telephone number, and general education credentials. 

Protected PII: PII that requires enhanced protection. This information includes data that if 
compromised could cause harm to an individual such as identity theft. 

Listed below are examples of Protected PII that Applicants must not include in their application. 

• Social Security Numbers in any form 

• Place of Birth associated with an individual 

• Date of Birth associated with an individual 

• Mother’s maiden name associated with an individual 

http://www.energy.gov/scep
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• Biometric record associated with an individual 

• Fingerprint 

• Iris scan 

• DNA 

• Medical history information associated with an individual 

• Medical conditions, including history of disease 

• Metric information, e.g., weight, height, blood pressure 

• Criminal history associated with an individual 

• Employment history and other employment information associated with an individual 

• Ratings 

• Disciplinary actions 

• Performance elements and standards (or work expectations) are PII when they are so 
intertwined with performance appraisals that their disclosure would reveal an individual’s 
performance appraisal 

• Financial information associated with an individual 

• Credit card numbers 

• Bank account numbers 

• Security clearance history or related information (not including actual clearances held) 

Part VIII Submitting an Application 

A. ALRD RESPONSE 

States interested in applying for the state allocation of Section 50121 and/or Section 50122 funds 
are required to submit an application in PAGE as described in Part IV of this document. For any 
issues with the PAGE system at the time of submission, please contact the assigned Project Offer 
for further instruction.  

B. APPLICATION OVERVIEW 

Each application package will consist of:  

• Completed SF424  

• Completed SF424A 

• Completed Planned Activities  

• Completed narrative document (template available) addressing the application 
requirements found in the Program Requirements and Application Instructions document,  

http://www.energy.gov/scep
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• Completed budget justification workbook (template available) detailing how requested 
funds will be spent 

• Completed application checklist  

• Completed pre-award information sheet 

• Any additional required documents as stated in ALRD or Program Requirements  

States are allowed to request up to the total funding from each formula allocation of 
Sections 50121 and 50122 under this ALRD.   

C. STANDARD FORM 424  

A completed and signed Standard Form 424 (SF424) containing current information must be 
submitted. Please ensure all sections have been updated to reflect any changes, including 
changes to the person to be contacted on matters involving the application and the authorized 
representative. 

• Section 2 of this Form asks for states to select the type of application. All states should 
mark “New”. 

• Section 18 of this form should reflect only the new funds being requested. 

• Please verify compliance with Intergovernmental Review (SPOC List) 
(whitehouse.gov). 

The list of certifications and assurances referenced in Field 21 may be found here. 

Once the SF424 is completed, add an attachment to the document with the name, title, phone 
number and email address for both the Principal Investigator and the Business Officer. These 
must be re-validated every year. 

D. STANDARD FORM 424A  

Standard Form 424A should match the Budget Justification Workbook. Each of these forms 
should be completed following the guidelines set out below. 

D.1. Standard Form 424A: Applications must include a budget for the federal funds 
requested. It should be completed as follows: 

• Section A: Budget Summary Lines 1-4, Columns (a) through (g). On line 1, enter the 
amount of DOE funds requested. Only columns a, b, e, and g should have data. There 
should be no other entries listed. 

• Section B: Budget Categories. There should only be one column for the federal 
funding source. The total in column g, Section A, must equal the total of all columns in 
Section B. 

D.2. Budget Justification: The Budget Justification consists of an explanation of the object 
class categories listed in line 6, Section B, of Standard Form 424A. In preparing the 

http://www.energy.gov/scep
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Budget Justification, states should only address the following as requested for each 
budget category. 

• Grantee Administrative, which is a total of: 

o Planning: Identify all activities related to the planning and preparation of the Home 
Energy Rebate state programs by activity title and estimated costs. Administration: 
Identify all positions to be supported by title and the amounts of time (e.g., % of 
time) to be expended on development of the Home Energy Rebate state programs, 
the base pay rate, and the total direct personnel compensation. Personnel must be 
direct costs to the project and not duplicative of personnel costs included in the 
indirect pool that is the basis of any indirect rate applied for this project. 

o Technical Assistance: Identify all activities related to technical assistance to develop 
the Home Energy Rebate state programs. Provide a brief description of the TA and 
the estimated cost of the activity. 

o Fringe Benefits: If fringe cost rates are approved by a federal agency, identify the 
agency and date of latest rate agreement, and include a copy of the rate agreement 
with the application. If fringe cost rates are not approved by a federal agency, 
explain how total fringe benefit costs were calculated. Your calculations should 
identify all rates used along with the base they were applied to (and how the base 
was derived), and a total for each (along with the grand total). If there is an 
established computation methodology approved for state-wide use, provide a 
copy with the SF424 Application. 

• Subgrantee Administrative: Any sub-recipients, vendors, contractors and consultants 
and their estimated costs should be identified as they are expected to support 
planning, administration and/or technical assistance tasks. Use TBD if the entity is 
unknown. Provide a brief description of the work to be performed or the service to be 
provided and reference the individual market title the work or service falls under. 
Include the basis of cost for each item listed (competitive, historical, quote, catalog, 
etc.). 

• Grantee Rebate Funds: The total rebate budget planned to be executed by the prime 
grantee. 

• Subgrantee Rebate Funds: Any sub-recipients, vendors, contractors and consultants 
and their estimated costs should be identified as they are expected to execute the 
rebates program on behalf of the prime grantee. Use TBD if the entity is unknown. 
Provide a brief description of the work to be performed or the service to be provided 
and reference the individual market title the work or service falls under. Include the 
basis of cost for each item listed (competitive, historical, quote, catalog, etc.). 

http://www.energy.gov/scep
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Funds for Home Efficiency Rebates state program (Section 50121) must be tracked and managed 
separately from funds for Home Electrification and Appliance Rebates state program (Section 
50122).  This will apply to administrative funds as well as rebate funds when funds are released.  

E. PLANNED ACTIVITIES 

The Planned Activities tab in PAGE must be completed as part of the application. Applicants are 
required to project, to the best of their ability, key metrics they plan to achieve as part of their 
funding. As the award progresses, this section will be updated to reflect additional planned 
targets the grantee expects to achieve in a given time period.  

F. NARRATIVE DOCUMENT 

A completed narrative document is required. A template is available with guidance on how to 
complete the document in order to meet all application requirements as outlined in the 
Requirements Document. Guidance will also be provided as to how to complete the template for 
Quick Start applications. 

G. BUDGET JUSTIFICATION WORKBOOK 

A completed budget justification workbook is required. A template is available with instructions 
for how to complete the document. These budgets should match the Standard Form 424A and 
Standard Form 424. 

Applicants must complete each tab of the Budget Justification Workbook for the project, 
including all work to be performed by the prime recipient and its subrecipients and contractors. 
Applicants should include costs associated with implementing the program requirements and 
with required annual audits and incurred cost proposals in their proposed budget documents. 
Such costs may be reimbursed as a direct or indirect cost. All costs associated with the Community 
Benefits Plan must be clearly identified in the budget justification. The “Instructions and Summary” 
included with the Budget Justification Workbook will auto-populate as the applicant enters 
information into the Workbook. Applicants must carefully read the “Instructions and Summary” 
tab provided within the Budget Justification Workbook. 

Applicants must also provide a separate budget justification workbook for each subgrantee that 
is expected to perform work estimated to be more than $250,000 or 25% of the total work effort, 
whichever is less. The budget justification must include the same justification information 
described above including costs associated with the Community Benefits Plan. The Community 
Benefit Plan costs must be clearly identified in the budget justification. 

H. OTHER FORMS AS APPLICABLE 

Please refer to the Requirements document for any additional forms including Application 
Checklist, Pre-Award Information Sheet, etc. that may be required as part of the application 
package. 
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Part IX Reference Material 

Related program documents and technical resources can be found at 
https://www.energy.gov/scep/home-energy-rebate-programs-guidance. 
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https://www.energy.gov/scep/home-energy-rebate-programs-guidance


Sign up for updates and learn more:                                     i 
energy.gov/scep     

 

                      
    

 

 

 

 

INFLATION REDUCTION ACT 

HOME ENERGY REBATES 
Home Efficiency Rebates Program (Sec. 50121) 

Home Electrification and Appliance Rebates Program (Sec. 50122) 

 

 
PROGRAM REQUIREMENTS & APPLICATION INSTRUCTIONS  

Applications Due by January 31, 2025 

 

                         

        VERSION 2.1   
 

 

U.S. Department of Energy 
Office of State and Community Energy Programs 
1000 Independence Avenue, SW Washington, DC 20585 

 

 

July 27, 2023 (Version 1) 

October 13, 2023 (Version 1.1)  

June 13, 2024 (Version 2)  

December 16, 2024 (Version 2.1) 

 

  

http://www.energy.gov/scep


Sign up for updates and learn more:                                     ii 
energy.gov/scep     

 

                      
    

 

Modifications to this document are as follows and are highlighted in the text in yellow: 

No. Description of Modification Location(s) 

1 Inserts new language into footnote 16 and adds footnote 20. pp. 12, 13 

2 
Adds requirements for states that request DOE approval for low-
income multifamily whole-building partial completion payments. 

pp.18-20 
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1.0 Overview 

The Inflation Reduction Act (IRA), Pub. L. 117-169 (August 16, 2022), authorized the U.S. 
Department of Energy (DOE) to carry out two Home Energy Rebate programs. Specifically, IRA 
Section 50121 established the Home Efficiency Rebates, and IRA Section 50122 established the 
IRA Home Electrification and Appliance Rebates (collectively, the Home Energy Rebates). The 
Home Energy Rebates together authorize $8.8 billion in funds for the benefit of U.S. households 
and home upgrades, to be distributed to households by State Energy Offices and Indian Tribes.1 

Table 1. Home Energy Rebate Programs 

IRA Provision 
Number 

Home Energy 
Rebates 

Authorized 
Funds 

Authorized Recipients 

Section 50121 
Home Efficiency 
Rebates 

$4,300,000,000.00 State Energy Offices 

Section 50122 

Home 
Electrification 
and Appliance 
Rebates 

$4,275,000,000.00 State Energy Offices 

Section 50122 

Home 
Electrification 
and Appliance 
Rebates 

$225,000,000.00 Indian Tribes 

These funds will be made available to the authorized recipients through formula grants. DOE is 
responsible for providing oversight and guidance, and the states2 are responsible for the 
administration of rebate programs at the state level.  

This document provides the program requirements, application requirements, and 
application instructions for both Home Energy Rebate programs available to State Energy 
Offices. To participate, states must submit applications describing state plans for their proposed 
rebate programs. States must follow the Administrative and Legal Requirements Document 
(ALRD) for their application submission. Each application requirements section is designed to 
assist applicants in ensuring that their applications fully address components required to 
demonstrate compliance with corresponding programmatic requirements. State applications will 
be reviewed and approved by the DOE based on compliance with these programmatic 
requirements. 

State and territory funding allocations can be found in Appendix A of this document. Funding 
allocations for Indian Tribes is available through a separate ALRD with program requirements and 
application instructions based on feedback from consultations with the Tribes.  

A state that chooses not to apply for this program and therefore refuses its allocated formula 
funding under IRA Section 50121 and/or Section 50122 must sign and send a letter for declining 

 
1 DOE issued separate application instructions for eligible Indian Tribes when applying for formula grant financial 
assistance with appropriations provided by the IRA under Section 50122(a)(1)(B). 
2 In this document “states” means “states and U.S. territories” unless otherwise indicated. 
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funds to its respective Project Officer indicating this decision to the DOE by the application due 
date of August 16, 2024. By signing this document, the State Energy Office signifies its 
understanding that its allocation will be redistributed to other State Energy Offices that applied 
for allocated funds. If the state does not sign the document or convey to the DOE Project Officer 
that it plans to submit an application by August 16, 2024,3 the state’s funding will be reallocated 
to other states. 

1.1 Introduction 
The DOE is establishing grant application instructions and management information for the Home 
Energy Rebates, including (1) ALRD, (2) Formula Allocations to States and Territories,4 (3) 
Application Checklist, (4) Home Energy Rebates Pre-Award Information Sheet, and (5) Home 
Energy Rebates Application Templates. Items 3, 4, and 5 can be found at the Home Energy 
Rebates Guidance Home Page. 

The Home Energy Rebates will help American households save money on energy bills, upgrade 
to clean energy equipment, improve energy efficiency, improve their comfort, support a stable 
power grid, and reduce indoor and outdoor air pollution. Additionally, these rebates provide 
specific opportunities to increase the installations of efficient, clean energy equipment in 
underserved and underrepresented communities.  

DOE has identified the following overarching outcomes for the Home Energy Rebate programs: 

• Well-established exemplary and innovative efficiency and electrification programs.  
• Widespread access and uptake for disadvantaged communities.  
• Proven value streams and roles for sustained investments to continue market 

transformation. 
• Reduced pollution from buildings in support of the clean energy economy. 

These stated outcomes describe the overall intent of the Home Energy Rebates. States may take 
various approaches in developing their implementation plans to emphasize these outcomes.  

In the development, submission, and review of grant applications, the provisions of Executive 
Order 12372 (Intergovernmental Review of Federal Programs) and the DOE Implementing Order 
(10 CFR 1005) remain unchanged.  

Applications must be submitted through the Performance and Accountability for Grants in 
Energy (PAGE) online system to be considered for an award through IRA Section 50121 and 
Section 50122. If you have questions regarding the Application Instructions in PAGE, please refer 
to the Help Menu or contact the PAGE hotline at PAGE-Hotline@ee.doe.gov or 1-866-492-4546. 
As allowable, states may use funds made available through the Home Energy Rebate Programs 
Early Administrative Funds ALRD to support application completion for this ALRD. 

1.2 Document Contents and Structure  
This document provides the program requirements as determined by the DOE to meet the 
statutory requirements of IRA Section 50121 and Section 50122. States must develop programs 
that comply with the programmatic requirements presented in this document.  

 
3 Section 50121(a)(2)(B) and Section 50122 (a)(2)(C). 
4 Located in Appendix A. 
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States must address the application requirements specified in this document. All requirements 
must be addressed to receive federal funding and to launch state programs. However, DOE 
recognizes that the state may not be equipped to adequately respond to all requirements and 
plans within this document without program funds and support from program implementers and 
experts.  

States are required to submit their responses to DOE through two documents: 

1. State Application. States may submit a single package of responses for all application 
requirements.  

2. State Implementation Blueprint. For specific requirements identified by DOE within this 
document, states may elect to defer submission of those responses to their State 
Implementation Blueprint.     

A State Implementation Blueprint must be submitted after receipt of the award and a minimum 
of 60 days prior to planned program launch. DOE will provide the state feedback and approval 
to proceed. States must receive DOE approval on the State Implementation Blueprint before 
launching their program. In addition to specified requirements, a State Implementation Blueprint 
must include: 

a. Community Benefits Plan 
b. Education and Outreach Strategy 
c. Consumer Protection Plan 
d. Utility Data Access Plan (for Home Efficiency Rebates only) 
e. Privacy and Security Risk Assessment for State Systems 
f. Market Transformation Plan5 

Requirements that can be deferred to the State Implementation Blueprint are marked with an “X” 
within the application requirements tables.   

States may rely on existing programs and infrastructure that meet these programmatic 
requirements and may outline how challenges or modifications to existing programs will comply 
with these requirements. Accordingly, states may reference existing program materials in their 
applications to simplify their plan development. This document should be reviewed in 
conjunction with the ALRD for the Home Energy Rebates Funds and the Data & Tools 
Requirements Guide. The Data & Tools Requirements Guide provides detailed information 
regarding data collection and reporting requirements and the tools DOE will make available to 
states to facilitate various aspects of the Home Energy Rebate programs. 

Section 1 of this document provides a brief overview of the appropriations and legal authorities. 
Section 2 provides definitions and acronyms that will be used throughout the document. Section 
3 provides the requirements specific to the Home Efficiency Rebates state program (Section 
50121). Section 4 provides the requirements specific to the Home Electrification and Appliance 
Rebate state program (Section 50122). Each state rebate program will require a separate 
application. If a state cannot comply with a requirement because of a conflict with state law, 
contact the state’s Project Officer who will work with the cognizant contracting officer and the 
DOE legal team to address the issue. 

 
5 Market Transformation Plan can be submitted up to one year after award date. 
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The design and implementation of these rebate programs will be complex. To support states, 
DOE will provide the following resources and support: 

• Technical assistance to states in designing programs that fulfill these requirements.  
• Templates that states can tailor to effectively describe their approach to each of the 

requirements.  
• For rebate processing and tracking, a centralized system that states can use to facilitate 

these processes as well as reporting.  
• Sample frameworks that states can provide to program implementers who can then tailor 

the information to reflect individual state programs and priorities.  

Technical information, best practices, and implementation recommendations will be made 
available at https://www.energy.gov/scep/recommendations-program-administrators. 

1.3 Scope 
The application instructions are to be used by all states and territories when applying for formula 
grant financial assistance under DOE’s IRA Home Energy Rebates with appropriations provided 
by the IRA under Section 50121 and Section 50122. For the purposes of the Home Efficiency 
Rebates and the Home Electrification and Appliance Rebates, there are 56 entities eligible for 
state formula grants. These are the 50 states, the District of Columbia, and the following five U.S. 
Territories: The Commonwealth of Puerto Rico, the U.S. Virgin Islands, American Samoa, Guam, 
and the Commonwealth of the Northern Mariana Islands. As stated, the funding for Indian Tribes 
will be made available through a separate ALRD with programmatic and application requirements 
designed based on feedback from consultations with the Tribes.  

1.4 Legal Authority 
The Home Efficiency Rebates are authorized under Section 50121 of the IRA, as signed into Public 
Law (PL 117-169) on August 16, 2022.6 The Home Electrification and Appliance Rebates are 
authorized under Section 50122 of the IRA.7 Together, both provisions provide home energy 
savings across a variety of households and income levels, and specifically enable energy 
improvements within underserved and underrepresented communities. 

Grantees must comply with all applicable laws and regulations including, but not limited to, the 
DOE financial assistance regulations at 2 CFR Part 200 as amended by 2 CFR Part 910, and other 
regulations and procedures applicable to these funds, as DOE may, from time to time, prescribe 
for the administration of financial assistance. Any potential discrepancies between information 
contained in this document and DOE regulations shall be resolved in favor of DOE regulations.  

1.5 Overarching Goals 
The IRA Home Energy Rebates provide a once-in-a-generation opportunity to deliver innovative 
efficiency and electrification programs to households across the United States. The overarching 
goal of the Home Energy Rebate programs is to accelerate the transition to more affordable, 
efficient, resilient, and low carbon homes through the following long-term outcomes:  

 
6 42 U.S.C. 18795. 
7 42 U.S.C. 18795a. 
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• Well-established exemplary and innovative efficiency and electrification programs. 
The program will achieve this through increased awareness and effective marketing to 
homeowners, adoption of innovative tools that streamline program experience, an 
expanded and sustained workforce that meets consumer demand, and effective 
integration of existing programs.  

• Lower energy burden for low-income households and disadvantaged communities. 
State programs will evolve and expand to meet the needs of all homes across the United 
States, with significant use of rebates by low-income households and disadvantaged 
communities. 

• Proven value streams and roles for sustained investments to continue market 
transformation. A successful program will prove the business case and catalyze a 
sustained increase in supplier participation and consumer demand for energy efficient 
and efficient electrification upgrades, including ongoing access to upgrades for low-
income households and disadvantaged communities, while showcasing how a 
combination of federal, utility, private, and public funds provide value to households and 
local communities during the transition to a clean energy economy. 

• Reduced pollution from buildings and support for the clean energy economy. The 
program will reduce pollution from building energy use, including harmful indoor air 
pollution, and support the clean energy economy through energy efficiency. 

States are encouraged to develop their own additional goals, outcomes, and objectives for their 
programs based on each state’s priorities, climate zone, utility costs, etc. 
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2.0 Definitions and Acronyms 

2.1 Definitions 
• 80% and 150% Area Median Income (AMI). Values calculated by household size of the 

median income of the area in which the individual or family resides, as reported by the 
Department of Housing and Urban Development.8 

• Administrative costs. Costs related to planning, administration, and technical assistance 
of Home Energy Rebate programs. Allowable costs include the following types of 
activities: 

o Program planning and design 

o State program staff 

o Development of tools and systems, including websites, applications, rebate 
processing, and reporting 

o Program evaluation and consumer satisfaction surveys 

o Program monitoring and audits 

o Consumer protection functions including resolution procedures, data review, 
contractor management, installation standards, continuous improvement 

o Marketing, education, and outreach, including the funding of local governments 
and place-based organizations to assist with these activities 

o Implementation contract costs not including rebates and costs for activities directly 
related to delivery of rebates 

o Contractor training 

o Activities to improve access to rebates, facilitating leverage of private funds and 
financing mechanisms (e.g., loan loss reserves, interest rate reductions) where 
beneficial to efficiency and/or electrification projects 

o Technical assistance 

• Aggregator. An entity that engages with multiple single-family homes and/or multifamily 
buildings for the purpose of combining or streamlining projects as allowed by the state.  

• Baseline energy consumption. The whole-home energy usage in a kWh or kWh 
equivalent prior to the upgrade.  

• BPI-2400. BPI-2400-S-2015 (or a subsequent version approved by DOE for use in 50121) 
is the standard of Building Performance Institute (BPI) that specifies the requirements and 
process for the calculation of standardized predicted energy savings for a building.9  

• Building. The structure where the rebated improvements will be made including single 
and multifamily buildings. For multifamily buildings, building refers to the entire building 
and not an individual dwelling unit within that building.  

 
8 HUD publishes income limit information annually at https://www.huduser.gov/portal/datasets/il.html#2023_faq. 
DOE intends to make the data table available electronically for state reference via an application programming 
interface (API). 
9 BPI 2400 Standard: Standard Practice for Standardized Qualification of Whole-House Energy Savings Predictions by 
Calibration to Energy Use History. 
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• Categorical eligibility. The determination that a household meets income requirements 
by verifying household participation in another state or federal program that (1) includes 
income qualification thresholds at least as stringent as the relevant Home Energy Rebates 
threshold and (2) updates participant lists through income verification at least every two 
years. 

• Claimant. The entity requesting a Home Energy Rebate for a home upgrade. 

• Contractor. An entity hired to perform assessments and install upgrades as allowed by 
the state. 

• Disadvantaged community. A group of households characterized by the state. By 
default, the definition of a disadvantaged community for the Home Energy Rebates is a 
low-income household located within an area identified by the Climate and Economic 
Justice Screening Tool (CEJST).10 

• Dwelling unit. A building structure wherein a single household resides. Examples of a 
dwelling unit may include a single-family home, an apartment, or condominium unit in a 
multifamily building. 

• Eligible entity. For 50122, a low-income household (less than 80% AMI), a moderate-
income household (80%-150% AMI), or an individual or entity that owns a multifamily 
building not less than 50% of the residents of which are low- or moderate-income (LMI). 

• Eligible entity representative. A governmental, commercial, or nonprofit entity carrying 
out a qualified electrification project on behalf of an eligible entity for 50122. 

• Eligible rebate recipient.  

1. 50121: Homeowner, aggregator, or multifamily building owner.  

2. 50122: For each dwelling unit or multifamily building, either an eligible entity or 
an eligible entity representative. 

• Energy savings. Post-retrofit energy consumption subtracted from the baseline energy 
consumption.  

• Generation technologies. Onsite solar photovoltaic, combined heat and power, or other 
renewable energy system.  

• Household. The occupant(s) living in a dwelling unit.  

• Implementer. A state-selected entity that works on behalf of the state to provide efficiency 
and/or electrification programs.  

• KWh equivalent. A metric that reflects the energy savings of all fuels in the project using 
the energy conversion of non-electric fuels to kWh on a BTU-equivalent basis as defined 
in Section 4.3.2 of BPI 2400-2015.  

• Low-income household. A household below 80% AMI.11 

 
10 Available at https://screeningtool.geoplatform.gov/en/#3/33.47/-97.5. 
11 Section 50121 of the IRA defines ‘‘low- or moderate-income household’’ to mean an individual or family the total 
annual income of which is less than 80% of the AMI. 42 U.S.C. 18795(d)(3). Section 50122 of the IRA defines ‘‘low- or 
moderate-income household’’ to mean an individual or family the total annual income of which is less than 150% of 
the AMI. 42 U.S.C. 18795a(d)(4). For clarity and consistency, DOE is using the terminology and definitions provided in 
Section 2.1 throughout the document. 
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• Moderate-income household. A household between 80% and 150% AMI. 

• Low-income multifamily building. A building with at least 50% of households with 
incomes less than 80% AMI (<80%). 

• Major upgrade. Energy usage, equipment, technologies, and services related to heating 
and cooling, envelope, and water heating end uses. 

• Moderate-income multifamily building. A building with at least 50% of households with 
incomes less than 150% AMI (<150%). 

• Multifamily building. A single building containing at least two dwelling units used for 
residential purposes. Commercial uses that are not eligible include but are not limited to 
hotels/motels, dormitories, assisted living facilities that include hospital amenities, and 
correctional facilities. For mixed-use buildings, a state may elect to treat the residential 
portion of the building as a multifamily building. 

• Open-Source. A source code that is made freely available for possible modification and 
redistribution, for use by the community at large. 

• Payment rate. For the Section 50121 measured path, the method for calculating the 
amount of rebate as described in Section 3.1.2. 

• Point of sale. The provision of a Section 50122 rebate as an instant discount when the 
recipient of the rebate pays (or authorizes an entity to access a rebate on their behalf) for 
the qualified upgrade, improvement, and/or service (e.g., when purchasing in-store, 
through a distributor, at wholesale onsite, or online, or when invoiced by a contractor for 
services rendered). 

• Post-retrofit energy consumption. The whole-home energy usage in a kWh or kWh 
equivalent after the upgrade is complete. 

• Portfolio of Homes. A group of two or more homes considered collectively for purposes 
of the 50121 measured program path. 

• Program participants. Aggregators, claimants, contractors, eligible rebate recipients, 
and implementers. 

• Qualified electrification project. A project funded by an IRA Section 50122 rebate that 
meets the requirements of Section 4.2.2 of this document. 

• Rebate funds. Federal dollars used for:  

1. Reimbursement or providing a cost discount for eligible upgrades based on a) 
energy savings, b) pre-determined qualified upgrade amounts, or c) total project 
costs.  

2. Activities directly related to delivery of rebates to eligible rebate recipients 
including:  

- Equipment, tools, models, and procedures used to assess a home and estimate 
energy savings 

- Equipment, tools, models, and procedures used to verify installations and 
perform quality control (QC) including inspections and reporting 

- Customer service support 

- Consumer protection functions including consumer feedback, project 
verification and inspections  
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- Income eligibility 

- Disadvantage community delivery, including targeted marketing and outreach 

- Disadvantaged community incentives (see Sections 3.1.4 and 4.1.4) 

- Integration with existing programs, home energy assessments, and project 
scoping. 

• Rebate program launch. The point at which the state begins accepting rebate claims. 

• Single-family home. A detached one-family dwelling or multiple single-family dwellings 
(townhouses) that have independent mechanical systems (e.g., heating, cooling, water 
heating, and ventilation) for each dwelling unit. Buildings with two or more units are 
considered multifamily. States may request DOE approval to apply different designations 
if the state’s jurisdiction has a significant number of buildings with unique characteristics. 

• State. For the purposes of this document, means, collectively or individually, the 50 states, 
the District of Columbia, the Commonwealth of Puerto Rico, the U.S. Virgin Islands, 
American Samoa, Guam, and the Commonwealth of the Northern Mariana Islands. 

• Tenant. Individual or household residing in a rental unit. 

• Third party. An organization conducting work on behalf of a State’s Home Energy Rebates 
program that has no financial or professional conflict of interest. 

• Total grant funding. The total amount of funds allocated to a state over the duration of 
the program. 

• Total project cost. The total cost of all upgrades within a completed project invoice 
inclusive of any rebated amount.  

• Upgrade. A single energy improvement to a dwelling unit or multifamily building that is a 
distinct and separable part of the overall scope of work of a home efficiency or 
electrification project.  

2.2 Acronyms 
• ALRD. Administrative and Legal Requirements Document 

• AMI. Area Median Income 

• CFR. Code of Federal Regulations 

• CEJST. Climate and Economic Justice Screening Tool 

• DOE. U.S. Department of Energy 

• FARC. Financial Assistance Reporting Checklist 

• FERC. Federal Energy Regulatory Commission 

• FPL. Federal Poverty Level 

• GHG. Greenhouse Gas 

• HUD. U.S. Department of Housing and Urban Development 

• IRA. Inflation Reduction Act 

• IRS. U.S. Internal Revenue Service 

• LIHEAP. Low Income Home Energy Assistance Program 

http://www.energy.gov/scep
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• LIHTC. Low-Income Housing Tax Credit 

• LMI. Low- or Moderate-Income 

• M&V. Measurement and Verification 

• OMB. U.S. Office of Management and Budget 

• PAGE. Performance and Accountability for Grants in Energy 

• QA. Quality Assurance 

• QC. Quality Control 

• QEP. Qualified Electrification Project 

• QPL. Qualified Products List 

• RFI. Request for Information 

• SMI. State Median Income 

• SNAP. Supplemental Nutrition Assistance Program 
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3.0 Home Efficiency Rebate Programs (50121) 

This section of the document provides program requirements for the Home Efficiency Rebates 
(IRA Section 50121).  

3.1 Use of Funds and Rebate Eligibility 
3.1.1 Program Requirements: Use of Funds 

Administrative funds12 as defined in Section 2.1 must not exceed 20% of the total grant funding 
over the total duration of the program, which will end when all funds are expended by the state 
or September 30, 2031, whichever occurs sooner.13  

Administering and implementing whole-home efficiency projects is complex, high-touch, and 
often involves overhead costs greater than 20% of a program budget. These are costs directly 
related to a project that are 1) not generally recognized as administrative and 2) also not included 
in the rebate to recipients. For example, these could include costs for home assessments and 
energy audits, modeling, verifying income eligibility, project quality assurance (QA), and project-
related reporting conducted by the contractor.14  

States may request to use a portion of rebate funds for these project-related costs; however, 
additional funds for project-related costs should only be requested after all other opportunities 
to reduce costs or apply alternative funding sources have been applied; DOE cannot approve use 
of funds for administrative costs above the 20% statutory cap. For example, utilities, third-party 
organizations, or agencies may provide funding for home energy audits. DOE will provide 
assistance to states specifically in support of identifying program implementation cost reductions.  

States must provide an additional detailed description and justification for these costs within the 
budget justification workbook, including how states have worked to minimize this amount. This 
will be evaluated by DOE and a determination of allowability will be given as part of the award.   

States must budget for, track, and report quarterly to DOE on expenditures across administrative 
and rebate funds as part of award monitoring. See ALRD, Part V. 

3.1.2 Program Requirements: Rebate Conditions and Levels 

In general, Home Efficiency Rebates state programs must: 

• Provide rebates only for projects that: 

o are initiated on or after August 16, 2022,15 

o meet all DOE requirements within this document, and 

o meet any additional requirements determined by the state for their program. 

 
12 Includes awarded administrative funds through Home Energy Rebate Programs Early Administrative Funds ALRD, 
as applicable. 
13 Section 50121 states that a “State energy office that receives a grant pursuant to this section may use not more than 
20 percent of the grant amount for planning, administration, or technical assistance” related to the Home Efficiency 
Rebates. 42 U.S.C. 18795(c)(4).  
14 See definition of Rebate Funds in Section 2.1. 
15 As stated in IRA Section 50121(c)(1), “[a] HOMES rebate program carried out by a State energy office receiving a 
grant pursuant to this section shall provide rebates to homeowners and aggregators for whole-house energy saving 
retrofits begun on or after the date of enactment of this Act and completed by not later than September 30, 2031.” 
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• Provide rebates only for completed projects.16 

• Provide rebates for heating, cooling, and water heating products only if they are certified 
as meeting the ENERGY STAR product criteria in effect on the date of installation. 
However, where there is no ENERGY STAR certification for central heating and cooling 
systems or central water heating systems suitable for multifamily buildings, states may 
propose to use available systems subject to an alternative equipment efficiency standard 
for DOE review and approval. 

• Make increased rebate levels available to low-income households at less than 80% AMI.17 

• Provide and enforce use of an acceptable method to verify that (a) a participating single-
family household’s income is less than 80% AMI,18 and (b) a participating multifamily 
building has at least 50% of households with incomes less than 80% AMI.19  

• Determine whether the multifamily building qualifies as a low-income building (i.e., the 
building has at least 50% of households with incomes less than 80% AMI). If the building 
is a low-income building, a state may calculate the “per dwelling unit” value at the less than 
80% AMI amount for all units. Alternatively, a state may calculate the “per dwelling unit” 
value at the less than 80% AMI amount in proportion to the ratio of LMI to non-LMI units. 

• Allow categorical eligibility determinations based on other federal programs that meet 
the income thresholds, as listed in the supplemental document Federal Programs 
Approved for Categorical Eligibility.  

• Maintain a list of state or other programs that meet the income thresholds and provide 
reliable income verification that the state uses for categorical eligibility. 

• Retain a copy of the invoice for work performed at the eligible address. The invoice must 
show the specific work performed, the address where the work was performed, the name 
and contact information for the contractor(s) performing the work, the dates on which the 
work was performed, the total project cost prior to the rebate, and the rebate amount. 
Additional requirements apply if the work is being funded by rebates from more than one 
source. See Section 3.3.2. 

• Ensure the rebate does not exceed the total project cost when combined with other 
permissible/eligible program rebates accepted by the eligible rebate recipient (i.e., total 
rebate funding must not exceed the total project cost). 

 
16 Point of sale rebates is not a requirement of 50121; however, DOE is providing and recommending workflows that 
would apply rebates that result in a purchase price reduction. Additionally, programs can be structured so that an 
aggregator, implementer, or contractor may carry the rebate until savings are modeled or measured and the state is 
able to provide a rebate on the completed project amount. For 50121 modeled energy savings projects in low-
income multifamily buildings, states may request approval from DOE to pay rebates in stages that align with 
completion of portions of the project. See Section 3.1.3 Program Requirements: Low Income Homes for additional 
details. 
17 42 U.S.C. 18795(c)(2)(C) and (d)(3).  
18 HUD calculates median family income levels for areas across the United States. HUD has a website available here 
where users can view these calculations. Information about HUD’s methods for calculating AMI statistics is available 
here. HUD typically updates these values in March or April of each year; however, due to impacts of the COVID-19 
pandemic on data collection, HUD released its 2023 income limits in May 2023. 
19 If requested, DOE will work closely with states to develop methods. Additional information can be found in the 
Technical Information, Best Practices, and Implementation Recommendations. 
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• Ensure that rebates are not applied to specific energy efficiency upgrades funded with 
other federal grants or rebates. 

• Communicate with retailers and distributors to ensure they provide a process for handling 
returns of rebated appliances as applicable. This process must be included in the 
participation agreement referenced in the Consumer Protection Plan. 

• Ensure that upgrades benefit only the residential portion of a mixed-use building where 
the state has defined the residential portion of the building as a multifamily building. 
Upgrades that benefit any portion of the commercial space are not eligible for rebate. 

• Ensure that a single address cannot receive both a measured and a modeled rebate under 
50121. 

• Ensure that a single address cannot receive a rebate from both HOMES (50121) and 
Electrification (50122) for the same measure. To implement this, the DOE database will 
not allow the following:  

o No electrification rebates will be made for addresses that are in the process of 
receiving a rebate for measured savings (and vice versa), with the exception of 
rebates for electric load service centers or electric wiring.  

o No electrification rebates will be made for addresses where a modeled rebate has 
already been given for that upgrade. 

3.1.2.1 Modeled Home Efficiency Rebates 

Modeled Home Efficiency Rebates is a program path within Section 50121, using calibrated home 
energy models consistent with the BPI-2400 standard to estimate energy savings prior to the 
upgrades, providing rebates for homes predicted to achieve a minimum of 20% energy savings. 
When a state allows rebates using a modeled savings approach, the state must calculate rebate 
amounts consistent with Table 2 and based on (1) estimated energy savings calculated reflecting 
only completed energy improvements20, (2) household income level, (3) total project cost 
reflected in final invoice, and (4) home type consistent with the definitions in Section 2.1.  

Table 2. Modeled Savings Rebate Levels 

Single-Family 

Modeled 
Energy Savings 

Income Level Rebate Amount 

20%-34% 
Less than 80% AMI* Lesser of $4,000 or 80% of project cost 

80% AMI and greater Lesser of $2,000 or 50% of project cost 

 35% or greater 
Less than 80% AMI* Lesser of $8,000 or 80% of project cost 

80% AMI and greater Lesser of $4,000 or 50% of project cost 

 
20 For 50121 modeled energy savings projects in low-income multifamily buildings, states may request approval from 
DOE to pay rebates in stages that align with completion of portions of the project. See Section 3.1.3 Program 
Requirements: Low Income Homes for additional details. 
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Multifamily 

Modeled 
Energy Savings 

Income Level Rebate Amount 

20%-34% 

A building with at least 50% of 
households with incomes less 
than 80% AMI* 

Lesser of $4,000 per dwelling unit or 80% 
of project cost 

A building with at least 50% of 
households with incomes 80% 
AMI and greater 

$2,000 per dwelling unit up to $200,000 
per building 

35% or greater 

A building with at least 50% of 
households with incomes less 
than 80% AMI * 

Lesser of $8,000 per dwelling unit or 80% 
of project cost 

A building with at least 50% of 
households with incomes 80% 
AMI and greater 

$4,000 per dwelling unit up to $400,000 
per building 

*States may increase the maximum amount available for low-income households upon approval from DOE.21 See 
Section 3.1.3 for details. 

3.1.2.2 Measured Home Efficiency Rebates 

Measured Home Efficiency Rebates is a program path within Section 50121, using a DOE-
approved open-source measurement and verification (M&V) methodology to measure home 
energy savings post-installation of the upgrades, providing rebates for homes or a portfolio of 
homes that achieve measured energy savings of at least 15%. When a state allows rebates using 
a measured savings approach, the state must calculate rebates consistent with Table 3 and based 
on (1) the reported energy savings measured through a DOE-approved open-source advanced 
M&V software, (2) household income level, (3) total project cost reflected in the final invoice or a 
payment rate as defined in Table 3, and (4) home type consistent with the definitions in Section 
2.1. 

Table 3. Measured Savings Rebate Levels 

Single-Family 

Measured 
Energy Savings 

Income Level Rebate Amount 

15% or greater Less than 80% AMI 
kWh, or kWh equivalent, payment rate equal to 
$4,000 for a 20% reduction of energy use for the 
average home in the state or 80% of project cost*t  

 
21 42 U.S.C. 18795(c)(3).  
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80% AMI and 
greater 

kWh, or kWh equivalent, payment rate equal to 
$2,000 for a 20% reduction of energy use for the 
average home in the state or 50% of project cost* 

Multifamily 

Measured 
Energy Savings 

Income Level Rebate Amount 

15% or greater 

A building with at 
least 50% of 
households with 
incomes less than 
80% AMI  

kWh, or kWh equivalent, payment rate equal to 
$4,000 for a 20% reduction of energy use per 
dwelling for the average multifamily building in the 
state or 80% of project cost*t 

A building with at 
least 50% of 
households with 
incomes 80% AMI 
and greater 

kWh, or kWh equivalent, payment rate equal to 
$2,000 for a 20% reduction of energy use per 
dwelling for the average multifamily building in the 
state or 50% of project cost 

* Per statute, the measured energy saving of the home or portfolio of homes must achieve 15% savings, but the 
calculation of the rebate is based on a 20% reduction of average home energy use of an in the state. 
t States may increase the maximum amount available for low-income households upon approval from DOE.22 See 
Section 3.1.3 for details.   

3.1.3 Program Requirements: Low-Income Homes 

Low-income households are important populations for the Home Efficiency Rebates. IRA Section 
50121 provides larger rebates for single-family homes occupied by low-income households 
(below 80% AMI)23 and allows states to request authority to provide even larger rebates – up to 
100% of project costs – to allow meaningful retrofits of low-income homes.24 In addition, Section 
50121 provides incentives to encourage contractors and aggregators to serve disadvantaged 
communities.25 The inclusion of these statutory components demonstrates the importance of 
ensuring low-income households and communities have access to rebates as an integral part of 
a Section 50121 program’s design.  

Nonetheless, structural barriers can – and do – prevent low-income households from benefitting 
from rebate programs. Previous evaluations have shown that existing energy efficiency programs 
have not served low-income households equitably without reserved funding, with only 13% of 
residential energy efficiency program funds going to low-income households, well below the 
presence of low-income households in the markets for these programs.26  

 
22 42 U.S.C. 18795(c)(3).  
23 Compare 42 U.S.C. 18795(c)(2)(C) with 42 U.S.C. 18795(c)(2)(A). 
24 42 U.S.C. 18795(c)(3). 
25 42 U.S.C. 18795(b)(5). 
26 “Meeting the Challenge: A review of Energy Efficiency Program Offerings for Low-Income Households” by the 
American Council for an Energy-Efficient Economy. Available at https://www.aceee.org/research-report/u2205. 
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Similarly, multifamily buildings provide housing for over 19 million low-income households 
nationally, or over 15% of all U.S. households.27 In addition to low-income single-family homes 
receiving distinct treatment in the statute, Section 50121 identifies low-income multifamily 
buildings for specific rebate thresholds.28 Delivering upgrades for low-income multifamily 
buildings alongside critical periods of recapitalization or refinance requires a significantly longer 
planning, design, and construction process than energy upgrades for single-family homes.29 
Building owners may also be less incentivized to make whole-building modifications where the 
cost savings accrues to the tenants with little monetary benefit to the owner (the “split incentive” 
problem).30 Historically, the multifamily sector has been significantly underrepresented in energy 
efficiency program accomplishments.31  

To ensure low-income single-family and multifamily homes – two building categories specifically 
called out in the statute – are successfully served through the Home Efficiency Rebates, states 
must reserve a portion of their rebate funding to serve these households. Specifically, at a 
minimum, each state must:  

• Allocate a percentage of its rebate funding for each of the rebate programs in line with its 
percentage of low-income households. Nationally, approximately 40.3% of U.S. 
households are eligible for rebates as low-income households. Appendix A contains 
information on the percentage of low-income households for each state and the 
associated minimum dollar amount that must be allocated to serve low-income 
households in each state.32  

• Allocate at least 10% of its rebate funding to serve low-income multifamily buildings. This 
allocation must be additional to and separate from the allocation for low-income 
households. The table in Appendix A contains the dollar amount of the 10% minimum 
allocation of rebate funding that must be reserved to serve low-income multifamily 
buildings in each state. 

• Design each rebate program to be capable of delivering the rebate allocations to low-
income single-family and multifamily households. States must ensure that their program 
implementers make a focused effort to deliver the volume of projects to low-income 
households needed to spend this rebate allocation.  

• If a state has failed to disburse the rebate funds allocated to low-income households within 
five years of receipt of its total formula funding allocation, it may request that DOE 
authorize the state to reallocate those funds to households at other income levels. DOE 

 
27 Analysis of ACS 2020 data from the LEAD tool. Data available at https://www.energy.gov/scep/slsc/lead-tool. 
28 Compare 42 U.S.C. 18795(c)(2)(C) with 42 U.S.C. 18795(c)(2)(B). 
29 “Capturing the Value of Energy Upgrades in Affordable Multifamily Homes: How Policy Makers Can Pave the Way 
to Efficiency” by the Natural Resources Defense Council. Available at https://www.nrdc.org/sites/default/files/energy-
upgrades-affordable-multifamily-homes-policymakers.pdf.  
30 “Building Decarbonization Solutions for the Affordable Housing Sector” by the American Council for an Energy-
Efficient Economy. Available at https://www.aceee.org/sites/default/files/pdfs/u2204.pdf. 
31 “More Savings for More Residents: Progress in Multifamily Housing Energy Efficiency” by the American Council for 
an Energy Efficient Economy. Available at 
https://www.aceee.org/sites/default/files/publications/researchreports/u1702.pdf. 
32 This minimum allocation of rebates will facilitate direct benefits to low-income households in relative proportion to 
their representation in the state. States are encouraged to go above and beyond this minimum allocation to target 
rebate recipients more selectively or to increase the amount of rebates reserved for low-income households and 
disadvantage communities. 
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will reallocate the funds upon a demonstration of the state’s good faith efforts at 
distributing its low-income rebate allocation. 

• Not prior to 2029, if a state has failed to disburse the rebate funds allocated to low-income 
households and has less than 10% of unallocated rebate funds remaining, it may request 
that DOE authorize the state to reallocate those funds. DOE will reallocate the funds upon 
a demonstration of the state’s good faith efforts at distributing its low-income multifamily 
rebate allocation. 

• Ensure a homeowner or building owner is eligible for low-income rebate levels. 

• Verify that (1) a participating single-family household’s income is less than 80% AMI,33 and 
(2) a participating multifamily building has at least 50% of households with incomes less 
than 80% AMI. Income must be verified at the household level (e.g., income cannot be 
“estimated” based on demographic information).  

• Allow categorical co-enrollment based on other federal programs that meet the income 
thresholds, as listed in the supplemental document Federal Programs Approved for 
Categorical Eligibility. 

As authorized by statute, a state may propose an increase in the maximum rebate amount 
available for each low-income household.34 The proposed increase can be up to 100% of the 
project costs of efficiency upgrades. This proposed increase in the rebate amount must be 
approved by DOE. See Section 3.1.7 for details on what is needed within a state’s application to 
increase efficiency rebate amounts. 

For the purposes of single-family and multifamily rental homes, low-income status is based on the 
household income of the tenant(s). The income of the building owner is not considered in 
determining the eligibility of low-income rental households. Building owners of single-family and 
multifamily rental dwellings may seek access to Home Efficiency Rebates and verify income 
eligibility of their tenants.  

For low-income dwelling units occupied by renters, procedures for rental units shall ensure that:  

• If rebates are directly requested by renters, written permission from the building owner 
(or another entity authorized to act on behalf of the building owner) for the home efficiency 
project must be obtained before commencing work. 

For at least two years following the receipt of the rebates:  

• The owner agrees to rent the dwelling unit to a low-income tenant. This is a minimum 
requirement and affordability requirements should be commensurate with total rebate 
amount awarded.  

• The owner agrees not to evict a tenant to obtain higher rent tenants based upon the 
improvements.  

 
33 HUD calculates median family income levels for areas across the United States. HUD has a website available here 
where users can view these calculations. Information about HUD’s methods for calculating AMI statistics is available 
here. HUD typically updates these values in March or April of each year; however, due to impacts of the COVID-19 
pandemic on data collection, HUD released its 2023 income limits in May 2023. States must apply (and make 
available to claimants) up-to-date AMI data listed by DOE through an API or hotlink. 
34 42 U.S.C. 18795(c)(3). 
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• The owner agrees not to increase the rent of any tenant of the building as a result of the 
energy improvements with exception of increases to recover actual increases in property 
taxes and/or specified operating expenses and maintenance costs.  

• The owner agrees that if the property is sold within two years of receipt of the rebates, the 
aforementioned conditions apply to the new owner and must be part of the purchase 
agreement.    

• In the event the owner does not comply, the owner must refund the rebate. 

• A specific and verifiable mechanism (e.g., addendum to the lease) is in place for providing 
tenants with written notice of their rights and their building owner’s obligations.  

• Enforcement and penalties are clear and sufficient to act as a deterrent for owner violations 
and provide for damages and attorney’s fees recoverable by tenants.  

Income verification is a critical element of program implementation. DOE, in collaboration with 
the National Association of State Energy Officials (NASEO), will work with the states to assist in 
developing effective methods for carrying out this requirement and provide examples of 
acceptable methods. As part of this assistance, DOE will provide sample frameworks to help 
states work through the various steps of income verification and other processes involved in 
implementing rebate programs.  

As noted in the section on income verification, states are encouraged to allow applicants to 
establish their eligibility through a variety of means, including categorical eligibility (enrollment 
in recognized low-income programs), documentation of income, and self-attestation. If self-
attestation is allowed, states must verify all rebate applications using self-attestation of income 
eligibility before issuing a rebate; in cases of emergency replacements, states may verify income 
eligibility after a rebate has been issued.  

A multifamily project consisting of a suite of measures may take multiple years to complete, 
during which time payments typically are made to contractors by a building owner as portions of 
the overall project are completed. Building owners (or the contractors they hire) may not have the 
ability to carry the full project costs until rebate funds become available at project completion. 
The issue of carrying costs is likely to be a greater barrier for projects in low-income multifamily 
buildings for which significantly higher rebate amounts—and therefore higher project costs —are 
approved.  

States may request approval from DOE to issue partial payments of the total rebate amount for 
progress made towards the completion of rebate-authorized projects in low-income multifamily 
buildings using the modeled savings approach only. Once such a request by the state is approved 
program-wide by DOE, states would not need to seek additional approval from DOE for each 
rebate application seeking this relief.   

Projects eligible for partial payments must meet all the following requirements: 

• The project is in a low-income multifamily building (more than 50% residents with incomes 
less than 80% AMI).  

• The project qualifies for rebates through the 50121 modeled energy savings pathway. 

• The project has a contract in place with one or more contractors that (1) identifies total 
cost of all measures included in the scope of the project, (2) the timeline for partial 
completion and full work completion, and (3) the terms of payment and schedule for 
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partial payments. The rebate recipient must work with the state to ensure any changes to 
the project scope, schedule and/or budget are allowable and meet both DOE and State 
program requirements.  

• A rebate recipient using partial payments may retain the rebate only if the entire scope of 
the project for which the rebate was approved is fully completed.  For example, if changes 
to the project scope result in the project moving from 35%+ modeled savings to 20-34% 
modeled savings, the project is only eligible for lower rebate levels appropriate for 20-
34% modeled savings.  If the project scope changes in such a way that the project does 
not meet the minimum threshold of 20% energy savings, the rebate recipient may not 
retain any rebate amount for partial completion of the project; in this instance, all partial 
payments must be returned to the state.   

• If the building is sold while the project is in progress, these conditions still apply and must 
be included as part of the purchase agreement.    

Partial payments must meet the following requirements:  

• Generally, partial payments may only be made after the complete installation of individual 
measures that are part of the modeled energy savings scope; an exception is made for 
central systems, for which states may provide partial payments for progress on installation 
of a central system.     

• Partial payments may not be made for milestones such as completion of an energy audit 
or delivery of materials/equipment on site.  

• Partial payments may only be paid to one rebate recipient who assumes responsibility for 
completion of the full project, for example, a building owner or a general contractor. States 
may not pay multiple different contractors for the same project directly. If a contractor is 
the rebate recipient, and the contractor is replaced with a different contractor, the building 
owner or the new contractor may assume responsibility for project completion and receipt 
of rebates.   

• The final partial payment may not be made until the state verifies that the full scope of the 
project for the modeled savings has been completed and follows program requirements. 

The state must submit their approach for partial payments to DOE for approval, which must 
include:   

• The state’s plan for comprehensive due diligence on every project to ensure they are set 
up to successfully reach completion. 

• The state’s approach to keep accurate documentation and accounting practices for partial 
payments, so that the state can provide, immediately upon request by DOE, project-level 
details for projects that are in progress.  

• How the state will ensure that individual measures have been completed (or in the case of 
central systems that progress on installation has been made) before providing partial 
payments for those measures and how the state will ensure that the full scope of the 
modeled savings project has been completed before disbursing a final partial payment of 
the rebate.  

• The state’s overall approach to ensuring timely completion of projects, including remedies 
the state will pursue for delayed projects and to recover rebate funds for incomplete 
projects.      
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• The state’s approach to informing the rebate recipient (e.g. building owner or general 
contractor) of the requirement that the recipient may keep the rebate ONLY IF the entire 
scope of measures that is projected to meet the modeled savings threshold (20-34% or 
35%+) is completed. 

3.1.4 Program Requirements: Community Benefits Plan 

To support program goals, the Home Efficiency Rebates are expected to (1) support meaningful 
community and labor engagement; (2) engage and support a skilled and qualified workforce; (3) 
advance diversity, equity, inclusion, and accessibility (DEIA); and (4) contribute to the Justice40 
Initiative with the goal that 40% of the overall benefits of certain federal investments flow to 
disadvantaged communities.35  

To ensure these goals are met, states must: 

• Create a Community Benefits Plan that describes how their home efficiency rebates 
program will incorporate the four objectives stated above.  

• Include at least one Specific, Measurable, Attainable, Realistic, and Timely (SMART) 
milestone per calendar year to measure progress on the proposed actions.  

• Make the plan, the milestones, and progress toward them accessible on a public website.  

• Ensure the Community Benefits Plan is implemented when carrying out projects.  

The Community Benefits Plan must address the following:  

1. Engage Community and Labor: The Community Benefits Plan must describe the grantee’s 
actions to date and plans to engage with community partners, such as local and/or Tribal 
governments, labor unions, and community-based organizations that support or work with 
underserved communities, including disadvantaged communities as defined by CEJST. By 
facilitating community input, social buy-in, and accountability, such engagement can improve and 
accelerate participation and positive project outcomes. 

Community and labor engagement can lay the groundwork for formal partnerships with 
community and workforce partners to support administration and implementation of the rebate 
programs. A state must: 

• Hold at least one public input session to solicit community input on its proposed 
deployment plans. Ideally, these meetings will take place after this Home Efficiency 
Rebates requirements document and the ALRD are released by DOE; however, a state 
may request waiver of this provision upon a demonstration that the public input sessions 
elicited meaningful input for the state program design.  

• Use the input from these engagement sessions to inform the design of its rebate program, 
and it must describe how this input was used in its program design.  

• Explain how it will solicit and respond to community feedback throughout the duration of 
its rebate program. 

 
35 The Justice40 initiative, established by E.O. 14008, sets a goal that 40% of the overall benefits of certain Federal 
investments flow to disadvantaged communities. The Justice40 Interim Guidance provides a broad definition of 
disadvantaged communities (page 2): https://www.whitehouse.gov/wp-content/uploads/2021/07/M-21-28.pdf. 
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• Describe what community engagement and outreach strategies it will utilize to reach 
contractor and workforce organizations, disadvantaged communities, low-income 
households, and other marginalized groups.  

States are strongly encouraged to establish partnerships with and provide funding to community-
based organizations, labor unions, contractor organizations, utilities, existing program 
implementers, and other organizations that represent or work with underserved households to 
reach and engage with these communities effectively over the life of the program. Administrative 
funds allocated to the state may be used to support these actions. Grantees should also provide 
Community and Labor Partnership Documentation from representative organizations reflecting 
substantive engagement and feedback on the grantee’s approach to community benefits, 
including engaging and supporting a skilled and qualified workforce; diversity, equity, inclusion, 
and accessibility; and the Justice40 Initiative detailed below. 

2. Engage and Support a Skilled and Qualified Workforce: A qualified, skilled, trained, and 
stable workforce is necessary to meet Home Efficiency Rebates program goals. High-quality jobs 
are critical to attracting and retaining the qualified workforce required to implement high-quality 
home upgrades. 

The Community Benefits Plan must describe the state’s approach to working with responsible 
contractors who invest in ongoing workforce education and training, and ensuring jobs are of 
sufficient quality to attract and retain skilled workers in the home energy upgrade industry. If a 
state is not also applying for a grant from the IRA Section 50123 Contractor Training Grants ALRD, 
the state must describe how it is supporting education and training of both new and incumbent 
workers to meet the needs of the Home Efficiency Rebates.  

As the 1935 National Labor Relations Act states, employees’ ability to organize, bargain 
collectively, and participate, through labor organizations of their choosing, in decisions that affect 
them contributes to the effective conduct of business and facilitates amicable settlements of any 
potential disputes between employees and employers, providing assurances of project efficiency 
and continuity and multiple public benefits. A state should provide a description of how it plans 
to affirmatively support workers organizing and collective bargaining. This might include 
screening eligible contractors based on commitments from home energy upgrade contractors to 
remain neutral during any union organizing campaigns; investing in workforce and education 
through joint labor-management training programs; supporting the development of a resilient, 
skilled, and stable workforce including by utilizing registered apprentices on projects and paying 
at or above the local prevailing wages; and including other commitments or pledges. 

3. Incorporate Diversity, Equity, Inclusion and Accessibility (DEIA): The Community Benefits 
Plan must include a section describing how DEIA objectives will be incorporated into the 
program. The section should detail how the state will partner with underrepresented businesses 
and training organizations that serve workers who face barriers to accessing quality jobs and/or 
other project partners to help address DEIA. 

The following is a list of potential DEIA actions that could be included in a plan. This list is offered 
to provide guidance to states and is not intended to be comprehensive:   

• Commit to partnering with Minority Business Enterprises, minority-owned businesses, 
women-owned businesses, and veteran-owned businesses for delivering home energy 
upgrades funded by rebates or for home energy upgrade contractor support needs. 
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• Fill open positions for home energy efficiency jobs utilizing home efficiency rebates, 
partner with workforce training organizations serving underrepresented communities and 
those facing systemic barriers to quality employment, such as those with disabilities, 
women, returning citizens, opportunity youth, and veterans. 

• Partner with organizations that can provide workers with comprehensive support services, 
such as childcare, mentoring, and transportation, to increase representation and access 
in home energy efficiency and construction jobs.  

4. Address Justice40 Initiative: A state must provide an overview of benefits to disadvantaged 
communities that the home efficiency rebates can deliver, supported by measurable milestones. 
The Justice40 Initiative section of the Community Benefits Plan must include: 

A. A state’s definition of disadvantaged communities. In accordance with the U.S. 
Office of Management and Budget (OMB) guidance M-23-09,36 a disadvantaged 
community is a disadvantaged area identified by CEJST.37 With DOE approval, a state may 
adopt an alternative definition for a disadvantaged community. To receive DOE approval 
of an alternative disadvantaged community definition, (1) the state definition must 
incorporate two or more enumerated indicators (see Section 3.1.7) in identifying 
disadvantaged communities, (2) the state definition must conform to the definition of 
communities established in OMB Memorandum M-21-28, and (3) the communities 
meeting the state definition must be mapped or the state must develop its own GIS layer 
that can identify households that qualify as fitting under its disadvantaged community 
definition. DOE may request that a state conduct comparative analysis to show how its 
proposed definition compares with areas identified by CEJST. A state may develop its own 
web-based tool or work with DOE to integrate this GIS layer into the tools provided by 
DOE; developing this new tool is an allowable administrative cost.  

If a state uses the DOE default definition for a disadvantaged community, contractors and 
other interested parties can use the CEJST mapping tool or another federally approved 
web-based tool to determine whether a home is located in a disadvantaged community. 
If a state uses a state-specific definition for a disadvantaged community, either the DOE 
tool or a state-provided tool will provide contractors and other interested parties the 
ability to determine whether a home is located in a disadvantaged community. Note that 
DOE plans to provide a rebate coupon reservation system that will note whether the 
address qualifies for an incentive when the reservation is created. 

B. A state’s method of encouraging delivery of home efficiency rebates to 
disadvantaged communities. Each state must include system(s) to track contractor or 
aggregator engagement with households in disadvantaged communities and ensure 
appropriate incentive payments are delivered.38 Specifically, the state program must:  

• Provide either a contractor or aggregator $200 for each dwelling unit located in a 
disadvantaged community upon completion and verification of the installation. 

 
36 “Addendum to the Interim Implementation Guidance for the Justice40 Initiative, M-21-28, on using the Climate and 
Economic Justice Screening Tool (CEJST).” Available at M-23-09 (whitehouse.gov). 
37 The Climate and Environmental Justice Screening Tool (CEJST) is available at 
https://screeningtool.geoplatform.gov/en/#3/33.47/-97.5. 
38 42 U.S.C. 18795(b)(5).  
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• Use the identified disadvantaged community definition (either the DOE default or 
the DOE-approved state definition) to apply the $200 disadvantaged community 
incentive. 

C. A description of how states will ensure that applicable benefits flow to 
disadvantaged communities. A state must specifically identify how its Home Efficiency 
Rebates program will deliver direct benefits for low-income households in CEJST-
identified areas (or its DOE-approved alternative definition of a disadvantaged 
community), such as how upgrades will reduce utility bills and improve indoor air quality. 
A state should also discuss how its Home Efficiency Rebates program will create high-
quality jobs for members of disadvantaged communities. 

At a minimum, this plan must describe actions a state will take to ensure that 
disadvantaged communities receive the following benefits of the rebate programs: 

• Direct benefits, including the energy upgrade projects completed via rebate 
investments and the associated energy savings, cost savings, pollution reduction, 
and other health and safety benefits. 

• Economic benefits, including the jobs and quality of jobs supported by rebate 
investments and the contracts and economic activity enabled by rebates. 

In describing the flow of benefits, a state may reference the use of minimum allocations, 
such as the low-income minimum allocations required within Section 3.1.3. However, a 
state should be aware that not all low-income households fit the geographic definition of 
a disadvantaged community. 

3.1.5 Program Requirements: Processing and Delivering Rebate Funds to Eligible 
Rebate Recipients 

To help ensure appropriate use and processing of Home Efficiency Rebates, states must: 

• Create systems and materials to facilitate carrying out the program requirements in 
Section 3 of this document and in the Data & Tools Requirements Guide. 

• Use APIs and/or DOE-provided spreadsheets to link relevant state systems to federally 
provided infrastructure as described in the Data & Tools Requirements Guide. 

• Inform all potential state program participants of the process for accessing rebates, 
including how to access national system(s) as required by DOE. 

• Adhere to all requirements included in the Data & Tools Requirements Guide. 

• Provide rebates to the eligible rebate recipient for measured programs within 60 days of 
submitting invoice to the state. 

• Provide rebates to eligible rebate recipient within four weeks of receipt of an eligible 
rebate application for modeled programs. 

• Provide an acceptable method for low-income households to not be required to use 
personal funds at the point of sale to pay for rebate-covered work.39 

 
39 See Data & Tools Requirements Guide for workflows to support states developing acceptable methods. 
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3.1.6 Program Requirements: Data Collection and Evaluation 

This section covers a variety of data requirements. Section 3.1.6.1 addresses requirements 
associated with data protection and standards, including data transmission, security, privacy, 
retention, and sharing. Section 3.1.6.2 provides general information regarding the types of 
metrics for which DOE requires reporting. Reporting requirements are identified in the Data & 
Tools Requirements Guide and on the Financial Assistance Reporting Checklist (FARC) attached 
to the award agreement. Section 3.1.6.3 addresses data collection requirements related to 
program evaluation. DOE also expects state programs to collect information needed to 
administer their rebate programs and to assist with program monitoring. Finally, DOE recognizes 
that states will need to collect additional information for program implementation. DOE will 
collect most data with mandatory APIs; however, states will be required to provide some 
compiled information by reporting through PAGE and may be required to provide additional 
information that they have retained but not reported to DOE. All data collection and reporting 
requirements, including application programming interface (API) requirements, are delineated in 
the Data & Tools Requirements Guide. Requirements and recommendations pertaining to data 
access and sharing of utility energy consumption information is provided in the Utility Data Access 
Guidelines.  

3.1.6.1 Data Protection and Data Standards  

The following program requirements apply to documents, data, and other information collected 
by states using federal funds to implement and administer the Home Energy Rebates, regardless 
of when or how that information may be shared with DOE. 

To facilitate program data sharing, program audits, and program evaluations, state programs 
must collect household information as required in the Data & Tools Requirements Guide. For 
home energy assessment data required to be submitted to DOE, data for all applicable building 
types (single-family and small multifamily) must be consistent with the HPXML Data Dictionary v3 
or subsequent versions, and program systems must be capable of sharing the data using the 
HPXML Transfer Standard (BPI-2100) or subsequent versions. Home energy assessment data for 
large multifamily buildings must be consistent with BuildingSync. All other data must be collected 
in the format appropriate to be shared with the DOE central database. Data that states must 
collect but that is not required to be submitted to DOE must be retained and accessible upon 
request by DOE for purposes of compliance monitoring and evaluation.  

Data collection and data sharing must be secure to protect consumer privacy. Each state must 
comply with its own state legal obligations regarding security and privacy. To ensure states are 
addressing data security and privacy, at a minimum, implementers must implement risk-based 
security controls, which must include documentation of a privacy and security risk assessment, 
rationale for categorizing the system, method for determining the risk impacts, and risks 
associated with data sharing. A copy of the privacy and risk assessment of state systems must be 
provided to DOE at least 60 days prior to planned rebate program launch. DOE will review and 
approve the deliverable prior to providing the state approval for rebate program launch. 

Security and privacy controls must be reviewed by an independent third party at least once every 
three years. Implementers must have documented processes in place to monitor and address 
issues in a timely fashion. DOE may request copies of risk assessments, documentation from 
independent reviews, and/or documentation of risk or threat mitigation measures at any time. 
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Data collected by states in administering their programs may not be sold. Data collected by states 
in administering their programs may be shared with program implementers and/or evaluators 
with whom the state has a contractual relationship, provided that prohibitions against data selling 
and data sharing are included in the contracts with those entities. For all other entities, collected 
data may not be shared with others except with the explicit written permission of DOE. 

Consistent with 2 CFR 200.334 through 200.338, the state recipient is required to retain records 
relating to this award for a period of three years from the date of submission of the final 
expenditure report. 

3.1.6.2 Program Metrics  

States must include plans for how required data40 will be collected throughout the award period 
so that these metrics may be aggregated and evaluated across programs. DOE understands that 
different states will optimize program design for different metrics. The plan must include how 
states will value savings based on time, location, or greenhouse gas emissions. Valuing savings 
as part of this plan does not replace or count towards the requirements to demonstrate a 
minimum percentage energy savings for the household on a modeled or measured basis. 

DOE requires states to report to DOE certain program-related progress metrics. To reduce 
burden, DOE will allow some flexibility in how the data are reported and at what level of 
granularity. See the Data & Tools Requirements Guide for all data requirements, including a list 
of metrics that states will be required to submit at least annually to DOE.  

States must report metrics to DOE as described in the Data & Tools Requirements Guide and as 
required on the Federal Assistance Reporting Checklist (FARC).  

3.1.6.3 Program Evaluation 

DOE plans to conduct process, impact, and market transformation evaluation activities as part of 
an independent evaluation process. The goals of these evaluations will be consistent with the 
goals described in Section 1.5 of this document with the objective to understand how effective 
the programs are at meeting their intended outcomes and how programs can be improved. See 
the Data & Tools Requirements Guide for specific data collection, retention, and reporting 
requirements. 

States must participate in DOE-led impact and process evaluations or conduct their own process 
and impact evaluations consistent with requirements of this section.   

Regardless of whether states conduct their own impact and process evaluation and/or cooperate 
with DOE-led evaluations, all state programs must:   

• Agree to participate in interviews (as the program administrator) and require their 
implementers and other program partners to participate in interviews. 

• Include as part of rebate terms and conditions that homeowners agree to release billing 
data from their metered fuel utilities to the state for evaluation purposes and homeowners 
agree to be willing to participate in monitoring and evaluation activities such as surveys 
and interviews if selected.  

• Securely provide any retained data to DOE on an ad hoc, as-requested basis. 

 
40 As described in the Data & Tools Requirements Guide. 
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• Coordinate with utilities to collect billing data for evaluation purposes.  

States that choose to conduct at least one of their own process or impact evaluations will not be 
required to participate in a DOE-led process or impact evaluation if the state: 

• Applies the DOE evaluation recommendations as described in the Evaluation 
Recommendations document and collects DOE-requested information to allow for 
consistent comparison of results. 

• Submits the evaluation plan within three months of rebate program launch for DOE 
approval. 

• Provides final evaluation results to DOE within 18 months of evaluation approval, or the 
agreed-upon timeline in the evaluation plan.  

If a state conducts timely impact or process evaluation of its programs, meeting the above 
requirements, then DOE will exclude the state from relevant evaluation activities. DOE reserves 
the right to determine consistency with requirements and the evaluation plan.  

Due to the nature of broad-based market transformation goals, DOE will conduct a national 
market transformation evaluation. States are welcome to conduct their own assessment of market 
effects and market change as well.  

3.1.7 Application Requirements: Use of Funds and Rebate Eligibility  

A state must address the following in its application and corresponding budget, except that a 
state may defer responses to its State Implementation Blueprint where marked with an “X” 
(deferral not permitted for Quick Starts). All other requirements are mandatory within the State 
Application.  

Table 4. Application Requirements 

Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

3.1.1 Identify the specific types of allowable costs the state proposes 
within 1) administrative funds and 2) rebate funds.  

Provide an estimate of the total amount of administrative funds 
to be expended annually and the estimated annual project-
related costs as a portion of the total rebate funds. 

 

3.1.1 If states are requesting additional funds for project-related 
activities, describe and justify each activity and associated 
budget in the budget justification worksheet DOE will review 
and determine if allowable. 

 

3.1.1 Describe how the state will manage and ensure that rebate 
minimums and administrative maximums are adhered to over 
the duration of the program. 

 

3.1.1 Confirm that the state will have a process for handling returns of 
rebated items as applicable in the Consumer Protection Plan. 
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Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

3.1.2 Identify the maximum rebate amounts that will be offered within 
the allowances of the Home Efficiency Rebates requirements. 

 

3.1.2 Identify the allowable project costs for determining rebate 
levels when based on project cost. 

X 

3.1.2 List the documentation requirements related to project costs 
from homeowners, contractors, and/or aggregators. 

X 

3.1.2 Describe how homeowners and multifamily building owners will 
be informed of additional program funding available from non-
federal funds and grants. 

X 

3.1.2 Identify the date after which upgrade projects must be 
completed for the purposes of being eligible for a rebate under 
the state program. 

X 

3.1.2 Identify whether, for low-income multifamily buildings, the state 
will calculate the “per dwelling unit” rebate amount (a) at the 
less than 80% AMI amount for all units or (b) based on the ratio 
of LMI to non-LMI units. 

 

3.1.2 Describe how the state plans to value energy savings based on 
time, location, or greenhouse gas emissions. The application 
must demonstrate a strategy for either prioritizing, or requiring 
in program rules:  

• Retrofits that will have a disproportionate benefit based 
on the time or location of energy savings; or  

• A targeted approach to prioritize reduction in 
greenhouse gas emissions.  

Valuing savings as part of this plan does not replace or count 
towards the requirements to demonstrate a minimum 
percentage energy savings for the household on a modeled or 
measured basis. 

X 

 

3.1.2 Describe how the state plans to ensure and verify ENERGY 
STAR certification at the time of installation for heating, cooling, 
and water heating products. 

X 

3.1.2 Indicate whether the state requests authorization to offer higher 
rebates amounts than those listed in Tables 2 and 3 for low-
income households. If requested: 

• Describe the state approach for balancing higher rebate 
amounts (serving fewer households) with the required 
allocation to serve low-income households. 
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Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

• Propose the maximum rebate amount that would be 
available to low-income households both in terms of 
percentage of project cost and dollar amount for low-
income households that: 

o Receive an energy upgrade that is modeled to save 
at least 20% of energy. 

o Receive an energy upgrade that is modeled to save 
at least 35% of energy. 

3.1.2 Provide details on what portion(s) of the total rebate will be 
provided to the homeowner/building owner compared with the 
contractor/aggregator. Describe what caps the state will place 
on contractor/aggregators in terms of savings exceeding the 
amount associated with the rebate provided to the homeowner 
(e.g., allowable percentage above the rebate provided to 
homeowner).  

X 

3.1.2 Describe what systems will be put into place to reserve funds 
for each measured project, given the need to remit payment to 
the contractor/aggregator after 9-12 months of usage data 
post-energy upgrade is available. 

X 

3.1.2 For the measured program path, describe how the state will 
calculate rebate levels based on average home energy usage in 
the state.41 

X 

3.1.2 For the measured program path, describe the timeframe within 
which the state will provide rebates to eligible rebate 
recipients. 

X 

3.1.3 Identify the portion of the rebate funds the state will reserve for 
low-income households and multifamily households. 

 

3.1.3 Describe how the state will define household income for 
verification purposes. (e.g., using prior year income). 

 

 
41 Per statute, the measured energy saving of the home or portfolio of homes must achieve 15% savings, but the 
calculation of the rebate is based on a 20% reduction of average energy use of a home in the state. 
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Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

3.1.3 For single-family households, how will claimants be able to 
establish their household income for income qualifications? 
States may select from the following options: 

(1) Documentation of household income (e.g., 1040) 

(2) Documentation of enrollment in a pre-qualifying program 

(3) Self-attestation of either income level or enrollment in a pre-
qualifying program 

 

3.1.3 For multifamily buildings, describe what combination of 
methods will be used to verify that at least 50% of dwelling units 
consist of households with incomes less than 80% AMI.  

X 

3.1.3 Confirm: 

• Claimant will be required to note the number of 
individuals who occupy the dwelling unit. 

• Claimant will be required to sign a statement attesting to 
the validity of all information provided (e.g., enrollment 
documents, household income, number of full-time 
occupants) irrespective of the method of income 
qualification (e.g., categorical eligibility, self-attestation). 

• State’s intake system for users to provide income 
information will compare household income to 80% AMI 
values associated with that household’s county and 
household size to determine rebate levels prior to 
signing statements regarding their income. 

 

3.1.3 Describe how the 80% AMI levels for each location will be kept 
up to date (use DOE-provided API, other) and linked to DOE 
systems. Confirm that these levels will correspond to (a) the 
address of the home at which rebates will be applied and (b) 
the applicable number of household occupants. 

X 
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Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

3.1.3 Confirm that the state will:  

(1) review information provided to support income eligibility for 
all applicants applying for higher income-based rebate levels; 

(2) take steps to verify income eligibility for all applications 
(100%) that use self-attestation to support income eligibility 
(e.g., confirm enrollment in at least one program that the 
applicant asserted enrollment in; confirm household income via 
IVES or other methods as applicable; calls to employers);  

(3) after six months and not longer than one year after program 
launch, report to DOE the percentage and number of 
applicants that received rebates but were subsequently found 
to not meet eligibility requirements; and  

(4) work with the state’s DOE Project Officer to institute 
additional safeguards or determine if a lesser level of review for 
applicants using self-attestation is justified depending on the 
percentage/number of rebates issued without meeting 
eligibility requirements. 

A state may propose in its application the types of information 
that it will provide to DOE to warrant reducing this requirement 
(e.g., allowing implementers to verify income of a subset of 
claimants through random sampling).  

 

3.1.3 Provide additional information as needed to demonstrate that 
the proposed approaches for income verification will address 
all types of households; not create undue burden for claimants; 
and include safeguards to minimize error and abuse in the 
process of verifying income. 

 

3.1.3 Describe how the state will verify (confirm legitimacy) of income 
information for all claimants (e.g., verification within two days 
through IRS, cross-check with enrollment databases of 
approved programs, calls to employers). A state may propose 
in its application the types of information that it will provide to 
DOE to warrant reducing this requirement (e.g., allowing 
implementers to verify income of a subset of claimants through 
random sampling).  

X 

3.1.3 Identify how the state will resolve instances when rebates are 
provided to those who have falsified their incomes. 

X 

3.1.3 If proposing to allow self-attestation as a means for initial 
income qualification, provide a detailed description of how and 
when this approach will be used. Include statements, language, 

X 
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Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

and detailed information regarding follow-up steps that will be 
used for this process. Additional topics to address include:  

• Describe how those applying for rebates will be warned of 
potential liability associated with falsifying information. 

• Explain how signed statements of self-attestation will be 
securely stored.  

• Identify what level of falsified attestations will signal that the 
system needs to shut down either permanently or be 
restarted only after sufficient improvements are made. 

3.1.3 Describe how the state program will verify applicant 
information provided to substantiate income eligibility, 
including systems that will be used to verify, where applicable, 
that at least one member of a household has been enrolled in a 
program included within the Federal Programs Approved for 
Categorical Eligibility document or other state-proposed 
approved by DOE within the prior 12 months. 

X 

3.1.3 Identify the federal or other programs by which the state plans 
to allow categorical eligibility. 

 

3.1.3 If applicable, propose any additional federal or other programs 
to be considered for categorical eligibility. For any programs 
not already approved, describe how the program’s eligibility 
aligns with the Section 50121 income requirements. 

X 

3.1.3 Identify whether the state requests authorization to allow use of 
categorical eligibility determinations based on program 
participation outside of a one-year period (e.g., proof of 
enrollment within the past 12 months). If so, explain the state’s 
proposal and describe the rationale. 

X 

3.1.3 Identify whether the state requests authorization to allow 
categorical eligibility for a program in a way that is not 
consistent with the “level of categorical eligibility” listed in the 
document Federal Programs Approved for Categorical 
Eligibility. For each deviation requested, propose, and provide 
documentation to justify the requested change. Documentation 
must demonstrate that the state imposes income requirements 
equivalent to or less than 80% AMI. 

X 

3.1.3 Provide a brief description of the procedures and penalties the 
state will provide to ensure that renters are not subject to 
unjustified rent increases. 
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Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

3.1.3 Explain how the state will identify eligible contractors or 
aggregators and what tools will be used to pay the $200 
disadvantaged community incentive. 

X 

3.1.4 Describe how the state program will define a disadvantaged 
community.  

If not using the default disadvantaged community definition 
(low-income households located in a disadvantaged 
community identified by the CEJST), a state must explain how 
the proposed definition will meet the following three criteria as 
described in DOE Justice40 implementation guidance:42 

• The communities of concern identified by the state tool or 
definition must conform to the definition of communities 
established in OMB guidance:  

o a group of individuals living in geographic proximity 
to one another that experiences common conditions. 

o a geographically dispersed set of individuals (such as 
migrant workers or Native Americans) that 
experiences common conditions. 

• The state tool or definition must consider two or more of the 
following indicators when identifying communities that 
should be classified as disadvantaged for the purposes of 
directing federal investments under Justice40:  

o Low income, high and/or persistent poverty 

o High unemployment and underemployment 

o Racial and ethnic residential segregation, particularly 
where the segregation stems from discrimination by 
government entities 

o Linguistic isolation 

o High housing cost burden and substandard housing 

o Distressed neighborhoods 

o High transportation cost burden and/or low 
transportation access  

o Disproportionate environmental stressor burden and 
high cumulative impacts 

o Limited water and sanitation access and affordability 

 

 
42 See pages 8-9 of https://www.energy.gov/sites/default/files/2022-
07/Final%20DOE%20Justice40%20General%20Guidance%20072522.pdf for more details. 

http://www.energy.gov/scep
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Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

o Disproportionate impacts from climate change 

o High energy cost burden and low energy access 

o Jobs lost through the energy transition 

o Access to healthcare 

• The communities of concern identified by the state tool or 
definition must be currently mapped in software or must be 
easily overlayed in GIS so that communities can be easily 
identified. 

3.1.5 Describe what types of systems will be put into place to allow 
effective processing of rebates. 

X 

3.1.5 Describe how the state will ensure processing of rebates within 
required timeframes (e.g., through a processing company, 
through program implementers, or other entities or methods). 
Include information on corrective actions that the state will 
implement in the event of lengthier processing times.  

X 

3.1.5 Describe how the proposed processing system will be 
integrated with a system for processing rebates under Section 
50122. Note if the state plans to use separate systems.  

X 

3.1.5 If the state does NOT intend to use a federally provided web-
based tool to determine whether a home is in a disadvantaged 
community, confirm that the state will provide the ZIP codes or 
a preferred more granular geography (e.g., census tract) with all 
disadvantaged communities as defined by the state to the DOE 
system.  

 

3.1.5 Confirm that the system will link to federally provided systems 
via API. 

 

3.1.6 Certify that the state will submit a Privacy and Security Risk 
Assessment in the State Implementation Blueprint. 

 

3.1.6 Explain how data will be protected, specifically addressing 
security measures and privacy measures. 

X 

3.1.6 Include documentation of the processes to monitor, identify, 
and address security and privacy threats. 

X 

3.1.6 Confirm that the state will require billing data release and 
describe how the state will gain access to billing data for 
program requirements and program evaluation. 

X 

http://www.energy.gov/scep
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Program 
Requirements 
Section No. 

Application Requirement 
Implementation 
Blueprint 
Option 

3.1.6 Confirm that the state will collect required data and cooperate 
in program evaluation processes as listed in Section 3.1.6.3.  

3.1.6 Confirm if the state is planning to conduct its own evaluation, 
and if so, what type(s) of evaluations. If the state plans to 
conduct evaluations on its programs, confirm that the state will: 

• Cooperate with DOE to meet all the requirements listed 
in Section 3.1.6.3. 

• Submit an evaluation plan for DOE review within three 
months of program launch.  

• Provide results to DOE. 

 

3.1.6 If the state plans to conduct evaluations on its programs, 
describe the evaluation objectives, high level work plan, and 
timing of the evaluations and whether the state would request 
to be excluded from DOE-led evaluations. 

X 

3.2 Consumer Experience 
3.2.1 Program Requirements: Education and Outreach 

A positive consumer experience begins with successful outreach and education about the 
benefits of the Home Energy Rebate programs. States must decide which types of households to 
target for outreach, what methods will be most effective in reaching them, and what educational 
materials will best inform those households of the benefits of upgrading their homes. States must 
also decide how they will engage contractors that will deliver the projects paid for by rebates. 
Many states will be able to leverage and repurpose outreach and education materials from 
existing programs. 

A state must briefly describe its intended outreach and education strategy it will use to inform 
eligible households about the rebate programs. This outreach and education strategy must 
include a timeline and programmatic elements, potentially including but not limited to targeted 
advertising, outreach via local governments, and/or partnerships with community-based 
organizations. States may allocate a portion of their administrative budgets to conduct these 
activities. 

At minimum, a state’s outreach and education strategy must include: 

• A brief description of planned activities for household outreach, such as: 

o Outreach partnerships (utilities, local governments, community-based 
organizations, labor unions, churches, etc.) 

o Outreach channels (Digital ads, neighbor to neighbor outreach, direct mailings, 
etc.) 

o Educational materials (website, fact sheets, etc.) 

http://www.energy.gov/scep
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• A brief description of planned activities for contractor outreach, such as: 

o Outreach partnerships (trade organizations, labor organizations, etc.) 

o Outreach channels (website, ads in trade organization publications, etc.) 

o Educational materials (website, fact sheets, trainings, etc.) 

• High-level timeline for executing these programmatic activities. 

• Estimated budget devoted to outreach and education, which can be covered through 
Home Efficiency Rebates administrative funding or through other state/utility/local 
sources. 

3.2.2 Program Requirements: Home Assessments 

Home assessments are an important component of consumer protection to better understand 
the potential risks and benefits to a household pursuing an energy upgrade project. Through 
observation and documentation of a home’s pre-condition, consumers can make informed 
decisions to avoid upgrades that may not produce utility bill savings or may require additional 
upgrades to be safe and effective. Assessments also protect taxpayer funds from being spent on 
unallowable expenditures.  

An assessment is required for every single-family home and multifamily building receiving Home 
Efficiency Rebates. State programs are required to establish basic requirements that ensure each 
home assessment: 

• Complies with and collects and/or reports information consistent with Section 2.2 of the 
Data & Tools Requirements Guide.  Data requirements may differ depending on whether 
the project is deemed eligible through the modeled or measured energy savings program 
paths. 

• In addition to the required data fields in the Data & Tools Requirements Guide, the home 
assessor must collect and/or produce the following data points: 

o Estimated total project cost as defined in Section 2.1. 

o Identification of the tool/software used to produce the energy cost estimate. 

o Written acknowledgement from the consumer of the proposed project’s estimated 
impact on household energy costs and consumption including estimate of the 
energy savings in dollars in year one based on current utility rates at the home. 

o Written acknowledgement from the consumer of the amount they will owe not 
covered by the rebates. 

o Estimated Post-Retrofit Energy Consumption of the proposed project, in a manner 
consistent with Section 3.2.4.1. 

o Estimated energy savings attributable to the proposed project, calculated in a 
manner consistent with Section 3.2.4.1. 

o Datapoints as required per the state’s requirements to retain data in Section 3.2.5. 

Note that completing home assessments for multifamily buildings will require a different process 
than for single-family homes. See the Data & Tools Requirements Guide for data collection and 
reporting requirements for multifamily buildings. A state must establish processes for home 
energy assessments for multifamily buildings, including for energy used by common areas. 

http://www.energy.gov/scep
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3.2.3 Program Requirements: Access to Residential Utility Data 

IRA Section 50121 states “the Secretary shall develop and publish guidelines for states relating to 
residential electrics and natural gas energy data sharing.”43  

The data access guidelines are included in the Utility Data Access Guidelines and include best 
practices for data access and sharing and recommendations for developing a comprehensive 
Data Access Plan. 

States must develop and submit a Utility Data Access Plan that, at a minimum, includes the 
following:  

• Ensure that any data are transferred and maintained safely and securely, using established 
standards. 

• Ensure that any parties participating in a program that requires energy consumption data 
have secure data protection and protocols that demonstrate the capability for a safe 
transfer of consumer data, including data for individual dwelling units and whole-building 
aggregate data for multifamily buildings. 

• Determine which consumer consent processes the state will implement. 

• Define energy consumption as primary or secondary purpose. 

DOE strongly encourages states to develop a comprehensive Utility Data Access Plan that also 
addresses the other recommendations of the Utility Data Access Guidelines as states will likely 
have to address those topics with relevant parties and stakeholders to implement a Home 
Efficiency Rebates state program. A state may utilize existing data access plans if those plans fulfill 
the DOE requirements. 

3.2.4 Program Requirements: Project-Specific Energy Savings Calculations  

States may choose to implement the modeled path, measured path, or both. States must inform 
DOE which path(s) they will implement. States must adhere to the energy savings requirements 
pertaining to either the modeled or measured path as described below. If implementing both 
paths, the state must provide required information separately for each program path.   

3.2.4.1 Calculating Modeled Energy Savings 

Modeled energy savings must be calculated and reported in a manner that:  

• Estimates energy savings based on the data and information collected in the final home 
assessment. 

• Includes at a minimum at least one major upgrade as defined in Section 2.1. 

• Is conducted consistent with BPI-2400 or subsequent version as approved by DOE (see 
exceptions in paragraph below).  

• Applies a DOE-approved modeling software.  

• Defines, calculates, and reports energy savings for the purposes of the rebate threshold 
as kWh or kWh equivalent as defined in Section 2.1. 

 
43 42 U.S.C. 18795(c)(5).  
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• Includes only upgrades that were completed and installed as part of the project as 
described and annotated on the required invoice.  

• Does not include onsite generation technologies. 

• Collects and reports the data and information required in the Data & Tools Requirements 
Guide. 

States may:  

• Use an alternative factor (including a factor of 1) in calculating kWh equivalent savings. 
States are required to identify and provide a justification for the factor applied in kWh 
equivalent. States may propose to use more than one factor for different baseline 
conditions. States may work with DOE to determine factors that are most appropriate for 
each state. 

• Require envelope upgrades prior to the installation of mechanical or appliance upgrades. 
See Technical Information, Best Practices, and Implementation Recommendations website 
for industry best-practices. 

• Work with an aggregator to oversee modeled program implementation; however, all 
required project information including energy savings and rebates must be calculated and 
reported at the individual home level and may not be summed across a portfolio of homes.  

In addition, states must:  

• Monitor the energy savings reliability of models and tools. 

• Take corrective action if actual savings results are less than 70% of estimated savings. 

• Inform DOE if it will or will not require installation of envelope upgrades prior to 
mechanical systems or appliances, including a brief explanation of its rationale for either 
decision.  

3.2.4.1.1 Addressing Missing Data for 50121 Modeled Energy Savings 

Not every home will have conditions that allow for modeled savings consistent with the BPI-2400 
calibration methodology. States may use alternative approaches in the following:  

• Multifamily homes. 

• A home with delivered fuels where the available delivered fuel consumption data do not 
meet the minimum criteria stated in Section 3.3.1 of BPI-2400.  

• Instances where addition of cooling load cannot be accurately accounted for in BPI-2400. 

• A home with energy usage data of existing occupants less than one year. 

In these limited circumstances, states may use any of the following approaches for calculating 
modeled energy savings: 

• Ex ante estimates with a realization rate factor applied to align results with BPI-2400 at the 
portfolio level.  

• A DOE-approved simplified modeling approach that: 

o Uses representative climate zone, weather, home characteristics, and actual 
average energy usage data, and  

o Applies a realization rate factor to align results with BPI-2400 at the portfolio level. 

http://www.energy.gov/scep
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States may identify additional alternative approaches that provide savings estimates consistent 
with the estimates calculated through the BPI-2400 standard. In these cases, states may submit a 
request to DOE for an alternative method, if the state can show that the method produces savings 
estimates for program-eligible projects at the portfolio level within 10% of BPI-2400 modeled 
methods. Any requested methods must be approved by DOE.  

For states applying one of these alternate approaches, a state must conduct an impact evaluation 
to assess and update the realization rate factor within the alternate approach on a representative 
sample of sites when either (whichever comes first): 

1. At least 200 projects have been completed OR 

2. 10% annually, or 20% cumulative, of the program-to-date modeled funds have been 
provided for projects using an exception. 

Depending on the results, DOE may require additional program evaluations not more than once 
every two (2) years thereafter. 

3.2.4.2 Calculating Measured Energy Savings 

Measured energy savings at each site must be calculated in a manner that:  

• Uses open-source advanced M&V software as approved by DOE that includes capabilities 
for determining and documenting weather-normalized energy use of a home or portfolio 
of homes before and after the implementation of home energy upgrades. 

• Defines, calculates, and reports energy savings for the purposes of the rebate threshold 
as kWh or kWh equivalent as defined in Section 2.1. 

• Identify and provide a justification for the factor applied in kWh equivalent. States may 
propose to use more than one factor for different baseline conditions. States may work 
with DOE to determine factors that are most appropriate for each state.  

• Calculates actual home- or portfolio-level savings no less than nine months after the final 
installation in the home or portfolio: 

• If measuring savings less than 12 months post-installation, calculation must include at least 
one peak energy season and both peak seasons if in a dual-peaking climate. 

• Collects and reports the data and information required in the Data & Tools Requirements 
Guide. 

• Does not include generation technologies. 

States may:  

• Use an alternative factor (including a factor of 1) in calculating kWh equivalent savings. 
States are required to identify and provide a justification for the factor applied in kWh 
equivalent. States may propose to use more than one factor for different baseline 
conditions. States may work with DOE to determine factors that are most appropriate for 
each state. 

• Require envelope upgrades prior to the installation of mechanical or appliance upgrades. 
See Technical Information, Best Practices, and Implementation Recommendations website 
for industry best-practices. 

http://www.energy.gov/scep
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In addition, states must:  

• Monitor the energy savings reliability of models and tools. 

• Inform DOE if will or will not require installation of envelope upgrades prior to mechanical 
systems or appliances, including a brief explanation of its rationale for either decision.  

For measured energy savings projects, savings may be reported across a portfolio of homes to 
meet the minimum savings thresholds and when calculating corresponding rebates. When 
reporting projects for a portfolio of homes, states must: 

• Meet the energy savings minimum across the portfolio. 

• Report required data for each dwelling unit within the portfolio. 

• Calculate the final rebate based on the payment rate (see Table 3) applied to the energy 
savings of each home and summed across the portfolio.  

States must approve entities to serve as aggregators. The aggregator must comply with all 
program requirements. If aggregators are providing rebates based on estimated savings, the risk 
of recovering costs based on actual reported savings must be borne by the aggregator. 

3.2.5 Program Requirements: Consumer Protection through Quality Assurance 

Consumer Protection through QA is an essential component of protecting consumers and 
providing the highest quality consumer experience. QA protects households by providing 
independent oversight of the work performed by participating contractors to ensure that it meets 
program standards. QA deals with systems that are designed to meet consumer expectations and 
ensure consumer satisfaction.  

Given the central role of QA in the success of a Home Efficiency Rebates program, states must 
develop and implement a Consumer Protection Plan that includes QA features. The state’s 
Consumer Protection Plan must meet the requirements listed in this section. The Consumer 
Protection Plan must be submitted to DOE for approval at least 60 days prior to the state’s 
planned rebate program launch as part of the state’s Implementation Blueprint. A state must 
implement the plan and be prepared to provide DOE with information regarding the state’s 
monitoring, review, and revision of the plan based on program performance.  

• The Consumer Protection Plan must be readily accessible (e.g., on the program’s web site) 
to all program participants affected by it, including implementers, participating 
contractors, third-party inspectors, aggregators, homeowners, and building owners.  

• Programs must execute agreements with participating retailers, distributors, and 
contractors in which the party agrees to comply with the QA plan and procedures. 

• States must retain records related to their QA processes and permit access to DOE upon 
request. 

• A state must review its Consumer Protection Plan at least every two years, adjust based on 
lessons learned, and communicate changes to contractors, aggregators, third-party 
inspectors, and DOE. 
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The state’s Consumer Protection Plan must include the following elements44 : 

Consumer Feedback  

A system for collecting and responding to consumer feedback that:  

• Allows households to file complaints, concerns, and issues directly to the implementer(s) 
(e.g., a consumer hotline and/or email).  

• Contains procedures for addressing negative feedback, including how programs will 
communicate the feedback to affected contractors or aggregators. 

• Includes a requirement that a consumer satisfaction survey be sent to the household at 
least three months and no more than six months after the project’s completion date. At a 
minimum, the survey must include the questions listed in Appendix B. States may add 
additional questions.   

Resolution Procedures  

• A written conflict resolution procedure that documents how disputes will be resolved 
between homeowners and contractors, or aggregators. The procedure shall include 
protocols for a timely response, identification of responsible parties, documentation of 
corrective actions, results, and a means of identifying and addressing systemic issues.  

• A remediation process to ensure that when deficiencies are detected through the 
inspection process these results are communicated to the responsible party and any 
remedial or punitive actions taken follow a pre-defined set of protocols, which must be 
described in the plan. States must describe the specific remedies and penalties for 
deficiencies or unfair business practices that it will utilize in its rebates program if fraud or 
unfair business practice is detected or if an inspection finds improper installation of a 
rebate funded measure. At minimum, the remedies included for the program must make 
a consumer whole and provide some measure of deterrence against unacceptable 
practices. 

• A requirement to maintain records on QC inspections including sampling rates, findings, 
corrective actions taken, and verification of conformance to requirements. 

• Contracts cannot contain mandatory arbitration clauses. 

• Ensure inclusion of the holder-in-due course rule so consumer protections are not lost just 
because the contract is assigned to a third-party creditor.  

Data Review 

• A requirement for the state to conduct a data or file review of all projects that verifies at a 
minimum: 

o A process for confirming that auditing tools and modeling software have basic data 
validation controls on inputs to ensure data quality. 

o The home assessment gathered the data required listed in Section 3.2.2. 

o The contracted scope of work was specified consistent with program requirements. 

 
44 For additional context and examples of the required elements of a Consumer Protection Plan, please see the 
technical resource document, "Consumer Protection Plan Required Elements and Sample Responses“ here: 
https://www.energy.gov/scep/articles/home-energy-rebates-ira-sections-50121-and-50122-consumer-protection-
plan-required. 

http://www.energy.gov/scep
https://www.energy.gov/sites/default/files/2024-04/cpp-required-elements_040524.pdf
https://www.energy.gov/scep/articles/home-energy-rebates-ira-sections-50121-and-50122-consumer-protection-plan-required
https://www.energy.gov/scep/articles/home-energy-rebates-ira-sections-50121-and-50122-consumer-protection-plan-required


Sign up for updates and learn more:                                     41 
energy.gov/scep     

 

   
 

 

o The address of the installation matches the address on the rebate coupon. 

o For low-income rebates, rebated amount aligns with verified income category. 

o The household was provided the certificate as specified in Section 3.2.5. 

• A requirement that program’s implementers retain: 

o Post-installation photos of major upgrades for all homes. 

o Proof of combustion safety testing on fossil fuel equipment in all homes where 
fossil fuel systems have been impacted by the installation. 

o Proof of commissioning testing on HVAC equipment in all homes where HVAC 
systems are installed.  

• A requirement to maintain records on QC inspections including sampling rates, findings, 
corrective actions taken, and verification of conformance to requirements. 

• A description of the training or credentials of the personnel conducting the data/file 
review. 

Onsite Inspection 

• A requirement to conduct independent onsite post-install inspections on a minimum of: 

o The first five projects of new contractors; and  

o Five percent of projects thereafter for each contractor (provided no issues are 
found) 

A description of the training, credentials, and/or qualifications that the state will require of 
independent inspectors, and identification of how these qualifications do/do not align with those 
included in a state’s IRA Section 50123 Contractor Training Grants program.  

• A documented onsite inspection protocol that shall include a minimum of: 

o A visual inspection of the site and work conditions.  

o Verification that the installed measures match the contracted scope of work and 
any change orders have been appropriately documented. 

o Verification that diagnostic test results are accurate (may be directly observed if the 
inspector is present at the time of testing or repeated by the inspector). 

o Ensures compliance with E-Sign or prohibits the use of electronic devices and 
signatures to enter into the contract if not E-Sign compliant45.  

Virtual Inspections 
States may elect to conduct virtual post-install inspections. If used, the plan must also 
include: 

• A description of the methods used (e.g., video recording, interview with the site 
contact, photos taken during the virtual tour) 

• A description of how installed equipment will be assessed  

• A list of the additional information required, such as submitted project 
documentation (invoices, specification sheets, and calculation models)  

 
45 A written copy (in the person’s primary or secondary language) should be provided even if there is also an 
electronic contract. 
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• Requirements for qualifying virtual inspectors  

• The tools and platforms that will be used for the virtual inspection 

•  A description of privacy agreements  

 
If program participants decline virtual recording of their home, an onsite inspection must 
be used.   

Contractors and other partners  

A qualified contractor list is a required element of a state’s Consumer Protection Plan. States must: 

• Describe how the program will initially develop the qualified contractor list.  

• Describe which qualification(s) that contractors will be held to, potentially including but 
not limited to home performance industry credentials, training requirements, business 
insurance and licensure, skills standards, and labor standards.  

• Describe the process by which contractors will be added to the qualified contractor list, 
including how implementers will review and consider contractors trained under IRA 
50123.46 

• Describe the conditions that would lead to a contractor being delisted and the process by 
which a contractor would be delisted. The description must include how the state will 
perform due diligence on contractor and distributor entities that will be on their lists and 
how they will prevent the listing of fraudulent or illegitimate entities.  

• Describe how the state program will ensure energy savings are calculated using allowable 
methods according to the statute, including how approved tools/software will be 
identified, and how contractors will be alerted to these tools and trained on proper use. 

• Describe how the state will educate contractors and building owners to invest in envelope 
improvements before investments are made in mechanical equipment.  

• Make the qualified contractor list public and include a description of how consumers 
applying for rebates will be informed on how to use the list to access a qualified contactor.  

Installation 

A state’s Consumer Protection Plan must: 

• Identify installation standards with which installers must comply, including at a minimum, 
standards designed to: 

o Ensure work complies with local and state laws, permits, codes, and industry 
standards. 

o Establish minimum quality installation standards for rebated technologies. 

o Promote use of standardized and sequenced procedures for developing a detailed 
project scope of work. 

 
46 The Consumer Protection Plan Required Elements and Sample Responses lists the Do Not Pay service (”DNP”) by 
the U.S. Department of Treasury as a service that states are expected to use. Many states should already have access 
to DNP, and for those states that do not already have access, they should at a minimum apply to enroll to access the 
DNP service.  
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• Establish processes to enforce installation standards, including QA processes that allow 
the state to verify and document whether installation standards have been met. 

• Ensure that sales language and contract language are the same. 

If financing is involved: 
• Ensure an ability to repay determination that does not include projected savings from an 

energy report because expected savings may not materialize due to household and 
market developments. 

• Ensure a disclosure and cooling off period. Clear, written advance disclosures should be 
required, with a 7-day waiting period between the disclosure and the contract signing. 
This waiting period should only be removed in a personal emergency (see Truth in 
Lending Act rules on this), where the homeowner, preferably in their own handwriting, 
describes the emergency and the need for the emergency work and their understanding 
that they are waiving the waiting period. In non-emergency circumstances, there should 
also be a 3-day right to cancel after the contract has been signed (such that the work is not 
done during that period). 

Continuous Improvement  

A system for preventing unfair business practices and avoiding or addressing poor program 
function that does not optimize a consumer’s experience. A state’s Consumer Protection Plan 
must: 

• Identify what proactive steps the state will take to identify fraud, waste, or abuse. 

• How the state will implement automation to identify problem areas with program 
performance. 

• Explain how the state will measure and evaluate the success of its QA systems.  

• Describe how the QA systems will inform program improvements.  

• Document roles and responsibilities associated with how the state will monitor the 
program’s budget and financial performance to ensure that funds are being used 
efficiently and effectively. 

Note that elements of the Consumer Protection Plan will require different processes for 
multifamily buildings than for single-family homes. States must distinguish in their plans which 
additional requirements will apply to multifamily buildings, including for central systems and for 
energy used by common areas.  

3.2.6 Program Requirements: Post-Installation Certificate 

States must provide a post-installation project certificate to the household that has been certified 
by a qualified third party to confirm quality monitoring and accurate valuation of the upgrade.47  

States must ensure a certificate: 

• Is completed and certified by a qualified third party. 

• Is provided to the household. 

 
47 42 U.S.C. 18795(b)(4)(A).  
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• Details the work performed, equipment and materials installed, projected energy savings 
to support accurate valuation of the upgrade. 

States must establish guidelines to those issuing certificates to ensure that information provided 
is clear and incorporates DOE-required information in the certificate package prior to launch of 
its program.   

3.2.7 Application Requirements: Consumer Experience 

A state must address the following in its application and corresponding budget, except that a 
state may defer responses to its State Implementation Blueprint where marked with an “X” 
(deferral not permitted for Quick Starts.) All other requirements are mandatory within the State 
Application.  

Table 5. Application Requirements  

Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

3.2.1 Confirm that the state will develop and submit an 
outreach and education strategy consistent with Section 
3.2.1. 

X 

3.2.2 Describe the processes and procedures for conducting 
home assessments that meet program requirements. 

X 

3.2.2 Describe how home assessment data and results will be 
verified for accuracy. 

X 

3.2.2 Describe what processes will be put in place for home 
assessments for multifamily buildings, including for 
energy used by common areas. 

X 

3.2.3 Confirm that the state will develop and submit a Utility 
Data Access Plan consistent with the program 
requirements in Section 3.2.3. 

X 

3.2.4 Confirm if the state will implement the modeled path, 
measured path, or both. 

 

3.2.4.1 Identify what factor the state will use to calculate kWh 
equivalent, consistent with Section 3.2.4.1. 

X 

3.2.4.1 Describe the energy savings objectives and overall 
approach for estimating energy savings for the modeled 
program path (if applicable). 

 

3.2.4.1 Identify which upgrades may be included in the modeled 
savings estimate, including at least one major upgrade as 
defined in Section 2.1, including a brief description of if 
the state will or will not require the installation of 
envelope prior to other upgrades (if applicable). 

X 
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Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

3.2.4.1 Identify which modeling tools the state proposes to 
authorize for its program. Identify whether any proposed 
tools have not yet received DOE approval (if applicable). 

X 

3.2.4.1 Describe how the state will monitor the energy savings 
reliability of models and tools for the modeled program 
path (if applicable). 

X 

3.2.4.1 If the state plans to allow modeling for homes for which 
BPI-2400 is not applicable or that are not eligible for BPI-
2400, request alternative modeled path(s) by: 

• Detailing for which exceptions the state plans to 
apply the alternative approach (e.g., multifamily, lack 
of delivered fuel bills, etc.) 

• Providing a detailed description of the method(s) that 
the state will use to estimate energy savings for each 
exception and how the state will ensure consistency 
between the alternative method and the results of 
BPI-2400 such as a realization rate adjustment to be 
used in reported savings estimates. 

• Commit to carrying out evaluations upon thresholds 
listed in Section 3.2.4.1. 

• Describe how the state will use any evaluation results 
or new information to update and adjust its alternate 
savings modeling method. 

X 

3.2.4.1 For multifamily, describe the methods used for modeling 
energy savings for multifamily buildings, including 
energy used in common areas (if applicable). 

X 

3.2.4.2 Describe the energy savings objectives and overall 
approach for estimating and measuring energy savings at 
the home and portfolio of homes (if applicable). 

 

3.2.4.2 Identify what factor the state will use to calculate kWh 
equivalent, consistent with Section 3.2.4.2. 

X 

3.2.4.2 Identify what open-source advanced M&V software(s) the 
state requests to use and confirm that each meets 
program requirements for the measured path (if 
applicable). 

X 

3.2.4.2 Describe how the state will monitor and ensure that 
aggregator portfolios meet the program requirements 

X 
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Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

and minimum savings thresholds for the measured 
program path (if applicable). 

3.2.4.2 If measuring energy savings within a period of less than 
12 months, describe how the state will define and 
enforce the inclusion of peak seasons. 

X 

3.2.4.2 Describe the state’s processes for measuring savings for 
multifamily buildings, including for energy used by 
common areas (if applicable). 

X 

3.2.5 Certify that the state will prepare and implement a 
Consumer Protection Plan in accordance with these 
requirements and that the state rebate program will not 
launch until receiving DOE approval. 

 

3.2.6 Describe how each of the certification requirements will 
be met for single-family homes. 

X 

3.2.6 Describe how each of the certification requirements will 
be met for multifamily buildings. 

X 

3.2.6 Identify which third-party certificate(s) the state program 
will offer to homeowners that receive a rebated home 
energy upgrade. 

X 

 

3.3 Maximizing Rebate Impact 
3.3.1 Program Requirements: Supporting the Clean Energy Economy Through 

Market Transformation  

The Home Efficiency Rebates provide a tremendous opportunity to serve households while acting 
as a catalyst to unlock additional flows of capital, skilled workers, innovative businesses, and future 
programs to deploying clean energy technology solutions in housing. With the goal of spurring 
greater market transformation in the residential energy sector, states must consider how their 
programs will stimulate additional and continued investment in residential energy upgrades 
beyond the tenure of the rebates. 

To ensure that the state program facilitates market transformation, each state must submit a 
Market Transformation Plan within the first year after receiving the financial assistance award. DOE 
must review and approve the Market Transformation Plan prior to the state receiving the third 
tranche of funds. A Market Transformation Plan should: 

• Describe how the state program will enable the market to recognize the value of homes 
that have been upgraded through the Home Energy Rebates, including at time of 
sale/rental. At a minimum, the plan should include a strategy for aggregating home data 
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from the home assessment (as described in Section 3.2.2) and/or home certification (as 
described in Section 3.2.6) and making such data available to real estate stakeholders.  

• Describe elements of the program design and/or activities the state program will 
undertake to support market transformation goals throughout the program as well as after 
depletion of the Home Efficiency Rebates funds, such as but not limited to: 

o Cost sharing, braiding, and/or coordinated financing with potential funders and 
financiers of home energy upgrades. Funders and financiers of upgrades include 
homeowners, lenders of home upgrade loans, mortgage brokers, utilities, and 
philanthropies. 

o Utilize rebate programs to enable new business models in partnership with private 
capital to monetize grid benefits through vehicles such as Federal Energy 
Regulatory Commission (FERC) order 2222, demand management, and virtual 
power plants. 

o Consider sustainable business models of home energy contractors. 

3.3.2 Program Requirements: Integrating with Other Programs 

By leveraging existing programs through resource braiding, co-funding, and financing, state 
programs may support deeper and broader energy, cost, and carbon savings among 
participating households. While following all home energy rebates requirements, states are 
strongly encouraged to design their rebate programs in ways that allow for effective 
combinations of various funding sources, including through integration with existing programs. 
However, a variety of legal prohibitions prevent certain methods of combining funds from 
different sources.  

Effective financial leveraging must comply with two prohibitions: 

1. The total combination of all immediate upfront funding sources (federal grants, federal 
loans, and non-federal funding) cannot exceed the total project cost, and  

2. Neither the Home Efficiency Rebates nor the Home Electrification and Appliance Rebates 
may be combined with other federal grants or rebates for the same single upgrade or 
qualified electrification project that receives rebate funds from Section 50122, 
respectively.48 

 
48 See 42 U.S.C. 18795(c)(7) and 18795a(c)(8). 
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There are four categories of funding that can be combined with a rebate, each with different 
requirements: 

• Combining a rebate with other federal rebates or 
grants: No other federal grants, including another IRA 
home energy rebate, can be used for the same 
upgrade. Home energy upgrade packages that use 
multiple federal grants must braid the funding in a 
manner that ensures each federal grant only funds 
distinct, separable upgrades.  

To ensure compliance with this requirement, states 
must track uptake of each rebate program by dwelling 
unit/building and technology installed to verify rebates 
are not being improperly combined. States must 
ensure that detailed invoices and information 
identifying which distinct and separable upgrades 
were funded by which federal sources are collected 
and retained when a home/building is using funding 
from multiple federal grants. Each upgrade 
component must be a line item on the invoice of the 
home energy upgrade package with subdivided labor costs associated with each line 
item. 

• Combining a rebate with federal loans or loans from previously granted federal 
funds: Loan programs from federal agencies (such as loans from HUD) and loans from 
previously granted federal funds (such as from the DOE Revolving Loan Fund grants or 
U.S. Environmental Protection Agency Greenhouse Gas Reduction Fund grants) are not 
considered federal grants in that the recipient household receives these programs as 
financial products rather than as grants or rebates. Therefore, these programs may be 
used to finance any remaining costs for upgrades and individual components of qualified 
electrification and energy efficiency projects additional to and separate from the value of 
the rebate. 

• Combining a rebate with non-federal funding: Non-federal funding, such as funding 
authorized by a state government, or local government, or available through a utility 
program or philanthropic support, can be used to co-fund any remaining costs for 
upgrades and individual components of qualified electrification projects beyond the value 
of the federal rebate. DOE is intending to work with EPA to add state rebates to their 
EnergyStar rebate finder tool in the coming months. States are encouraged to coordinate 
with DOE and EPA as rebates are being developed. For states utilizing DOE reporting 
tools, rebate information will be provided directly to EPA. 

• Taxability of Home Energy Rebates49: The rebate programs funded through IRA 
Sections 50121 and 50122 will be treated as a reduction in the purchase price or cost of 
property for eligible upgrades and projects, and the consumer that receives an IRA rebate 
will not be required to report the value of the rebate as income.  

 
49 For more information, please consult IRS guidance available at https://www.irs.gov/newsroom/treasury-irs-issue-
guidance-on-the-tax-treatment-of-amounts-paid-as-rebates-for-energy-efficient-property-and-improvements.   

 
Attempts to claim multiple 
Federal rebates for the same 
single upgrade is a violation 
of Federal law and must be 
reported to DOE.  

Issuance of multiple Federal 
rebates for the same single 
upgrade is a violation of 
Federal law and must be 
reported to DOE upon 
discovery and documented 
in the State’s quarterly 
reporting documents. 
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Stacking Tax Credits with Home Energy Rebates. Consumers that receive IRA rebates for 
products that may be eligible for the 25C tax credit may claim the credit after reducing the amount 
of the expenditure on which the consumer calculates the amount of the credit by the rebate. For 
example, if a product is eligible for an IRA Section 50122 rebate and 25C tax credit up to 30% of 
the cost, the consumer may claim a tax credit of up to 30% of the cost remaining to the consumer 
after application of the rebate provided through IRA Section 50122. Therefore, if a consumer 
purchases an eligible product for $400 and receives a $100 rebate for this purchase, the 
consumer may claim a 30% credit of the remaining $300, or $90. 

States must collect sufficient documentation for each home energy upgrade that combines a 
rebate with other funding sources to ensure that the total combination of federal, state, and other 
funding sources (federal grants, federal loans, and non-federal funding) does not exceed the total 
project cost.  

States should also be aware that the above requirements and guidance may not capture 
restrictions or requirements imposed by other funding programs. For allowable integration, all 
funding sources—federal and/or non-federal—must allow for combining of resources. Other 
funding sources, including certain federal loans, tax credits, and state/local/utility funding, may 
have additional restrictions on directly combining funds for the same single upgrade that is part 
of a larger home energy upgrade. Project implementers and state program administrators should 
consult the program requirements for non-federal funding sources to ensure that they are 
combining funds in a legally allowable manner. 

3.3.3 Program Requirements: Quick Starts 

A state may apply for up to 25% of its allocated funds to develop a Quick Start state program. 
DOE will prioritize processing of applications identified for a Quick Start. To qualify as a Quick 
Start program, the state must note at the beginning of its application the request for a Quick Start, 
and the state must plan to achieve rebate program launch in 2023. A State Application for a Quick 
Start must include responses to all “Application Requirements” (cannot defer to Implementation 
Blueprint); however, the required plans may be submitted prior to rebate program launch as part 
of the Implementation Blueprint50. All rebate program requirements (except low-income and low-
income multifamily allocations) will apply to Quick Start programs, and a conforming State 
Application is required. A state is not required to reserve rebate funds for low-income and low-
income multifamily households (see Section 3.1.3) as part of a Quick Start program; however, a 
state must meet the low-income and low-income multifamily household allocations for the state’s 
total formula allocation. 

Prior to January 31, 2025, a state must either (a) request additional funding from its total formula 
allocation to continue its approved Quick Start program or (b) submit an application to DOE to 
administer a program operating under a different plan; otherwise, the remaining formula 
allocation will be considered rejected by the state and redistributed to other State Energy Offices 
in accordance with 42 U.S.C. 18795(a)(2)(B).   

One option for a Quick Start program is to develop a program which leverages existing program 
infrastructure in the state to achieve more rapid rebate program launch. Where consistent with 
Section 50121 program requirements, states have the discretion to limit the scope to target 
specific populations, policy goals, or other state priorities to achieve more rapid rebate delivery. 

 
50 Consistent with Section 1.2, Quick Start programs may also submit a Market Transformation Plan up to one  year 
after award date.  
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The application must identify the existing program(s) to be leveraged and must include a timeline 
to achieve rebate program launch in 2023. The use of an existing state program may allow a 
participating state to stand-up Home Efficiency Rebates more quickly relative to developing a 
new program. For example, a state may rely on practices, policies, procedures and / or systems 
already in place to implement Home Efficiency Rebates state programs that are consistent with 
design requirements for Section 50121. States may reference or include information regarding 
existing programs as part of the application to demonstrate compliance with the requirements.  

Another option for a Quick Start program is for a state to pilot a rebate program before 
committing the state’s entire funding allocation to a particular program design. Where consistent 
with Section 50121 program requirements, states have the discretion to limit the scope to target 
specific populations, policy goals, or other state priorities to develop effective, human-centered 
program designs. 

3.3.4 Application Requirements to Maximize Rebate Impact 

A state must address the following in its application and corresponding budget, except that a 
state may defer responses to its State Implementation Blueprint where marked with an “X” 
(deferral not permitted for Quick Starts). All other requirements are mandatory within the State 
Application.  

Table 6. Applications Requirements 

Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

3.3.1 Certify that the state will prepare and implement a Market 
Transformation Plan within the first year after receiving the 
financial assistance award. 

 

3.3.2 Identify whether the state plans to take proactive steps to 
encourage integration with other programs. If so, identify 
with which programs the state will actively seek to 
integrate. The state may include letters of support or other 
indicators of commitment from existing program partners. 
If the state does not plan to integrate the rebates into any 
existing programs, note this as “not applicable” within the 
application. Applications should identify whether 
programs will be integrated in any or the following areas: 

• Integration into existing program administration, 
website, systems, materials. 

• Adoption of existing program standards, QA, 
workforce standards, or other practices. 

• Braiding or co-funding of upgrades within 
individual households. 

• Other integration elements, as applicable. 

 

3.3.2 Describe how the state program will support households, 
contractors, aggregators, and other stakeholders in 

X 

http://www.energy.gov/scep


Sign up for updates and learn more:                                     51 
energy.gov/scep     

 

   
 

 

Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

understanding how the state program may leverage other 
program resources. 

3.3.2 Describe the method(s) the state will use to ensure the 
total combination of all immediate upfront funding 
sources (federal grants, federal loans, and non-federal 
funding) provided to a project does not exceed the total 
project cost. 

X 

3.3.2 Describe how the state program will support contractors 
and retailers in preparing acceptable invoices that may be 
kept as program records.  

X 

3.3.2 Describe how the state implementer(s) will produce 
invoice documentation in a timely manner upon request in 
the event of an audit by DOE, the DOE’s Inspector 
General, a state’s inspector general, or another entity. 

X 

3.3.2 Describe how the state will ensure rebate recipients will 
be made aware of the portion of the funding received 
from the DOE Home Efficiency Rebates. 

X 

3.3.3 Identify whether the application is for a Quick Start 
program. For Quick Start programs, identify the timeline 
for program launch. 
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4.0 Home Electrification and Appliance Rebates State Programs (50122) 

This section of the document provides program requirements for the Home Electrification and 
Appliance Rebates (IRA Section 50122).  

4.1 Use of Funds and Rebate Eligibility 
4.1.1 Program Requirements: Use of Funds 

Administrative funds51 as defined in Section 2.1 must not exceed 20% of the total grant funding 
over the total duration of the program, which will end when all funds are expended by the state 
or September 30, 2031, whichever occurs sooner.52  

Administering and implementing whole-home efficiency projects is complex, high-touch and 
often involves overhead costs greater than 20% of a program budget. These are costs directly 
related to a project that are 1) not generally recognized as administrative and 2) also not included 
in the rebate to recipients. For example, these could include costs for home assessments and 
energy audits, modeling, verifying income eligibility, project QA and project-related reporting 
conducted by the contractor.53  

States may request to use a portion of rebate funds for these project-related costs; however, 
additional funds for project-related costs should only be requested after all other opportunities 
to reduce costs or apply alternative funding sources have been applied; DOE cannot approve use 
of funds for administrative costs above the 20% statutory cap. For example, utilities, third-party 
organizations, or agencies may provide funding for home energy audits. DOE will provide 
assistance to states specifically in support of identifying program implementation cost reductions.  

States must provide an additional detailed description and justification within the budget 
justification workbook, including how states have worked to minimize this amount. This will be 
evaluated by DOE and a determination of allowability will be given as part of the award.  

States must budget for, track, and report quarterly to DOE on spending of funds across 
administration and rebate categories as part of award monitoring. See ALRD, Part V. 

States must communicate with retailers and distributors to ensure they provide a process for 
handling returns of rebated appliances as applicable. This process must be included in the 
participation agreement referenced in the Consumer Protection Plan. 

4.1.2 Program Requirements: Rebate Conditions and Levels 

For the purposes of calculating rebate amounts for Home Electrification and Appliance Rebates 
state programs, total project costs are costs that are invoiced to the eligible entity or the eligible 
entity representative for the purchase and installation of a qualified electrification project.  

Home Electrification and Appliance Rebates state programs must meet all the following 
requirements: 

 
51 Includes awarded administrative funds through Home Energy Rebate Programs Early Administrative Funds ALRD, 
as applicable. 
52 Section 50122 states that a “State energy office that receives a grant under the program shall use not more than 20 
percent of the grant amount for planning, administration, or technical assistance” related to the Home Electrification 
and Appliance Rebates. 42 U.S.C. 18795a(c)(9).  
53 See definition of Rebate Funds in Section 2.1. 
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• A rebate may be paid only for the purchase and installation of a product meeting the 
requirements for allowable products and services. (See Section 4.2.2.)  

• A rebate may be paid only for a qualified electrification project (QEP) initiated after the 
state receives authorization from DOE for rebate program launch. 

• A rebate must not exceed the product-specific maximum rebate amounts consistent with 
those in Table 7.   

• A rebate must not exceed the rebate limits based on 1) eligible entities, 2) income level, 
and 3) project cost consistent with Table 7. 

• Each dwelling unit is eligible to receive a rebate for any given qualified appliance category 
only once. 

• A dwelling unit may receive a rebate for only one of the following products: electric stove, 
cooktop, range, or oven. 

• States may allow a household/dwelling unit to receive a rebate for both a qualifying 
kitchen appliance (electric stove, cooktop, range, or oven) and an electric heat pump 
clothes dryer. However, the rebate available for both appliances may not exceed $840 in 
total. As an example, a consumer may receive a $400 rebate for an electric stove and a 
$440 rebate for an electric heat pump clothes dryer.   

• An eligible entity representative must deduct the total eligible rebate amount from the 
total project cost prior to calculating the final cost to the eligible entity; the total project 
cost, rebates applied, and remaining project cost documentation must be provided to 
both the eligible entity and building owner, if different. 

• Rebates paid must not exceed a collective total of: 

o $14,000 for a dwelling unit, if the eligible entity is a LMI household 

o $14,000 per LMI dwelling unit in a multifamily building, if the eligible entity is a 
multifamily building owner 

o $14,000 per dwelling unit for eligible entity representatives representing individual 
LMI households 

o $14,000 per LMI dwelling unit in a multifamily building for eligible entity 
representatives representing multifamily building owner(s). For mixed-use 
buildings where the state has defined the residential portion of the building as a 
multifamily building, upgrades can only be applied for the residential portion 
(including in unit and common areas) of the building. For central systems that serve 
both residential and commercial spaces, rebates must be allocated in proportion 
to the residential units relative to the commercial space. Retain a copy of the 
invoice for work performed at the eligible address. The invoice must show the 
specific work performed, the address where the work was performed, the name 
and contact information for the contractor(s) performing the work, the dates on 
which the work was performed, the total project cost prior to the rebate, and the 
rebate amount. Additional requirements apply if the work is being funded by 
rebates from more than one source. See Section 4.3.2. 

• All rebate limitations apply for the duration of the rebate program. 
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Table 7. Product Service Rebates and Rebate Limitations 

Product Rebates 

Upgrade Type Qualified Product  
Rebate Amount  
Not to Exceed 

Appliance 

Heat Pump Water Heater $1,750  

Heat Pump for Space Heating and 
Cooling 

$8,000  

Electric Heat Pump Clothes Dryer 

$840 
 Electric Stove, Cooktop, Range, or 

Oven 

Building Materials 

Electric Load Service Center $4,000  

Insulation, Air Sealing, and 
Ventilation 

$1,600  

Electric Wiring $2,500  

Maximum Rebate $14,000  

Rebate Limitations 

Eligible Rebate 
Recipient 

Income Level 
Rebate Amount  
Not to Exceed 

LMI Household or 
Eligible entity 
representative 
representing LMI 
household 

Less than 80% AMI 100% of qualified project cost 

80%-150% AMI 50% of qualified project cost 

Owner of multifamily 
building or Eligible 
entity representative 
representing owner of 
multifamily building 

At least 50% of residents with 
income less than 80% AMI 

100% of qualified project cost 

At least 50% of residents with 
income of 80%-150% AMI 

50% of qualified project cost 

4.1.2.1 Special Considerations for Multifamily Buildings 

Multiple parties may be eligible for claiming a rebate in a multifamily building. Although states 
are encouraged to facilitate various types of eligible rebate recipients’ access to Home 
Electrification and Appliance Rebates, states must also ensure that no unit receives rebates in 
excess of the statutory maximum rebate amount.  

In a multifamily building, an individual household may claim a rebate for their dwelling unit. 
Alternatively, the owner of a LMI multifamily building may claim a rebate for multiple dwelling 
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units within the building. A third possibility is for an eligible entity representative to assist multiple 
households within a multifamily building or the building owner in claiming household rebates.  

Rebates may be used to fund central systems and upgrades for common areas if rebates are 
claimed by a multifamily building owner or by multiple households via an eligible entity 
representative only if the central system and/or upgrades benefit individual dwelling units in 
addition to a common area.  

In the case of rebates claimed by an eligible entity representative on behalf of multiple 
households, the per-household maximum limits can be combined. For example, 10 low-income 
households claiming a rebate through an eligible entity representative could combine their heat 
pump allocations of $8,000 each to provide $80,000 for a central heat pump system, such as an 
ENERGY STAR-certified variable refrigerant flow central heat pump system, that provides space 
conditioning for individual dwelling units and common areas. 

4.1.3 Program Requirements: Low-Income Households 

Low-income households are important populations for the Home Electrification and Appliance 
Rebates. IRA Section 50122 rebates can provide up to the full cost of the improvement for low-
income households (defined as below 80% AMI).54 Although the Home Electrification and 
Appliance Rebates are dedicated to low- and middle-income households, Congress’s explicit 
direction to provide up to the full cost of the improvement to the lowest income households 
demonstrates the importance of ensuring low-income households and communities have access 
to rebates as an integral part of a Home Electrification and Appliance Rebates program’s design.  

Structural barriers have historically prevented low-income households from benefitting from 
rebate programs. Previous evaluations have shown that existing energy efficiency programs have 
not served low-income households equitably without reserved funding, with only 13% of 
residential energy efficiency program funds going to low-income households, well below the 
presence of low-income households in the markets for these programs.55  

In addition to low-income households receiving distinct treatment in Home Electrification and 
Appliance Rebates, multifamily buildings are identified as a building type intended to be served 
by the programs. Low-income multifamily buildings are also eligible for double the benefits of 
moderate-income multifamily buildings.56 Delivering upgrades for low-income multifamily 
buildings alongside critical periods of recapitalization or refinance requires a significantly longer 
planning, design, and construction process than energy upgrades for single-family homes. 
Historically, the multifamily sector has been significantly underrepresented in energy efficiency 
program accomplishments.57  

To ensure low-income single-family and multifamily homes are served through the Home 
Electrification and Appliance Rebate state programs, states must reserve a portion of their rebate 
funding to serve these households. Specifically, at a minimum, each state must:  

 
54 Compare 42 U.S.C. 18795a(c)(4)(A)(ii) with 42 U.S.C. 18795a(c)(4)(A)(i). 
55 “Meeting the Challenge: A review of Energy Efficiency Program Offerings for Low-Income Households” by the 
American Council for an Energy-Efficient Economy. Available at https://www.aceee.org/research-report/u2205. 
56 Compare 42 U.S.C. 18795a(c)(4)(B)(ii) with 42 U.S.C. 18795a(c)(4)(B)(i). 
57 “More Savings for More Residents: Progress in Multifamily Housing Energy Efficiency” by the American Council for 
an Energy Efficient Economy. Available at 
https://www.aceee.org/sites/default/files/publications/researchreports/u1702.pdf 
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• Allocate a percentage of its rebate funding for each of the rebate programs in line with its 
percentage of low-income households. Nationally, approximately 40.3% of U.S. 
households are eligible for rebates as low-income households. Appendix A contains 
information on the percentage of low-income households for each state and the 
associated dollar amount that must be reserved to serve low-income households in each 
state.  

• Reserve at least 10% of its rebate funding to serve low-income multifamily buildings. This 
allocation must be additional to and separate from the allocation for low-income 
households. The table in Appendix A contains the dollar amount of the 10% minimum 
allocation of rebate funding that must be reserved to serve low-income multifamily 
buildings in each state. 

• Design each rebate program to be capable of delivering the rebate allocations to low-
income single-family and multifamily households. States must ensure that their program 
implementers make a focused effort to deliver the volume of projects to low-income 
households needed to spend this rebate allocation.  

• If a state has failed to disburse the rebate funds allocated to low-income households within 
five years of receipt of approval of its full rebate program by DOE, it may request that DOE 
authorize the state to reallocate those funds to households at other income levels under 
terms consistent with the statute. DOE will reallocate the funds upon a demonstration of 
the state’s good faith efforts at distributing its low-income rebate allocation. 

• Not prior to 2029, if a state has failed to disburse the rebate funds allocated to low-income 
multifamily households and has less than 10% of unallocated rebate funds remaining, it 
may request that DOE authorize the state to reallocate those funds under terms consistent 
with the statute. DOE will reallocate the funds upon a demonstration of the state’s good 
faith efforts at distributing its low-income multifamily rebate allocation. 

• Verify that (a) a participating single-family household’s income is less than 80% AMI58, and 
(b) a participating multifamily building has at least 50% of households with incomes less 
than 80% AMI. Income must be verified at the household level (e.g., income cannot be 
“estimated” for a building based on demographic information). See 4.1.6 for verification 
requirements.   

• Allow categorical eligibility determinations based on other federal programs that meet 
the income thresholds, as listed in the supplemental document, Programs Pre-Approved 
for Categorical Eligibility or in other state-proposed programs approved by DOE. 

For dwelling units occupied by renters, procedures for rental units shall ensure that:  

• If rebates are directly requested by renters, written permission from the building owner 
(or another entity authorized to act on behalf of the building owner) for the home efficiency 
project must be obtained before commencing work. This applies to the following 
measures: 

o Electric heat pump for space heating and cooling 

 
58 HUD calculates median family income levels for areas across the U.S. HUD has a website available here where users 
can view these calculations. Information about HUD’s methods for calculating AMI statistics is available here. HUD 
typically updates these values in March or April of each year; however, due to impacts of the COVID-19 pandemic on 
data collection, HUD released its 2023 income limits in May 2023. 
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o Electric heat pump water heater 

o Insulation 

o Electric load service center 

o Electric wiring 

o Mechanical ventilation  

• Rebates are associated with the address of the dwelling unit and the specific type of 
upgrade. Equipment and appliances must remain with the unit and cannot be installed in 
another unit or taken by a tenant when they move. 

• For low-income dwelling units occupied by renters, for at least two years following the 
receipt of the rebates:  

o The owner agrees to rent the dwelling unit to a low-income tenant. This is a 
minimum requirement and affordability requirements should be commensurate 
with total rebate amount awarded.  

o The owner agrees not to evict a tenant to obtain higher rent tenants based upon 
the improvements.  

o The owner agrees not to increase the rent of any tenant of the building as a result 
of the energy improvements with exception of increases to recover actual increases 
in property taxes and/or specified operating expenses and maintenance costs.  

o The owner agrees that if the property is sold within two years of receipt of the 
rebates, the aforementioned conditions apply to the new owner and must be part 
of the purchase agreement.    

o In the event the owner does not comply, the owner must refund the rebate. 

• A specific and verifiable mechanism (e.g., addendum to the lease) is in place for providing 
tenants with written notice of their rights and their building owner’s obligations.  

• Enforcement and penalties are clear and sufficient to act as a deterrent for owner violations 
and provide for damages and attorney’s fees recoverable by tenants.  

Income verification is a critical element of program implementation. DOE, in collaboration with 
the National Association of State Energy Officials (NASEO), will work with the states to assist in 
developing effective methods for carrying out this requirement and provide examples of 
acceptable methods. As part of this assistance, DOE will provide sample frameworks to help 
states work through the various steps of income verification and other processes involved in 
implementing rebate programs.  

As noted in the section on income verification, states are encouraged to allow applicants to 
establish their eligibility through a variety of means, including categorical eligibility (enrollment 
in recognized low-income programs), documentation of income, and self-attestation. If self-
attestation is allowed, states must verify all (100%) rebate applications using self-attestation of 
income eligibility before issuing a rebate; in cases of emergency replacements, states may verify 
income eligibility after a rebate has been issued. 

4.1.4 Program Requirements: Community Benefits Plan 

To support program goals, the Home Electrification and Appliance Rebates are expected to (1) 
support meaningful community and labor engagement; (2) engage and support a skilled and 
qualified workforce; (3) advance DEIA; and (4) contribute to the Justice40 Initiative with the goal 
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that 40% of the overall benefits of certain federal investments flow to disadvantaged 
communities.59 To ensure these goals are met, states must create a Community Benefits Plan that 
describes how their home electrification rebates program will incorporate the four objectives 
stated above.   

The state’s Community Benefits Plan must include at least one SMART milestone per calendar 
year to measure progress on the proposed actions. The state must make the plan, milestones, 
and progress toward them accessible on a public website. The Community Benefits Plan must be 
submitted and approved by DOE prior to rebate program launch, and the recipient must 
implement its Community Benefits Plan when carrying out its project.  

The Community Benefits Plan must address the following:  

1. Engage Community and Labor: The Community Benefits Plan must describe the grantee’s 
actions to date and plans to engage with community partners, such as local and/or Tribal 
governments, labor unions, and community-based organizations that support or work with 
underserved communities, including disadvantaged communities as defined for by CEJST. By 
facilitating community input, social buy-in, and accountability, such engagement can improve and 
accelerate participation and positive project outcomes. 

Community and labor engagement can lay the groundwork for formal partnerships with 
community and workforce partners to support administration and implementation of the rebate 
programs. A state must: 

• Hold at least one public input session to solicit community input on its proposed 
deployment plans. Ideally, these meetings will take place after this Home Energy Rebates 
requirements document and ALRD is released by DOE; however, a state may request 
waiver of this provision upon a demonstration that the public input sessions elicited 
meaningful input for the state program design.  

• Use the input from these engagement sessions to inform the design of its rebate program, 
and it must describe how this input was used in its program design.  

• Explain how it will solicit and respond to community feedback throughout the duration of 
its rebate program. 

• Describe what community engagement and outreach strategies it will utilize to reach 
contractor and workforce organizations, disadvantaged communities, low-income 
households, and other marginalized groups.  

States are strongly encouraged to establish partnerships with and provide funding to community-
based organizations, labor unions, contractor organization, utilities, existing program 
implementers, and other organizations that represent or work with underserved households to 
reach and engage with these communities effectively over the life of the program. Administrative 
funds allocated to the state may be used to support these actions. Grantees should also provide 
Community and Labor Partnership Documentation from representative organizations reflecting 
substantive engagement and feedback on the grantee’s approach to community benefits, 

 
59 The Justice40 initiative, established by E.O. 14008, sets a goal that 40% of the overall benefits of certain federal 
investments flow to disadvantaged communities. The Justice40 Interim Guidance provides a broad definition of 
disadvantaged communities (page 2): M-23-09 (whitehouse.gov). 
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including engaging and supporting a skilled and qualified workforce; DEIA; and the Justice40 
Initiative detailed below. 

2. Engage and Support a Skilled and Qualified Workforce: A well-qualified, skilled, trained, 
and stable workforce is necessary to meet home electrification rebate program goals. High-
quality jobs are critical to attracting and retaining the qualified workforce required to implement 
high-quality home energy upgrades. 

The Community Benefits Plan must describe the state’s approach to working with responsible 
contractors who invest in ongoing workforce education and training and ensuring jobs are of 
sufficient quality to attract and retain skilled workers in the home energy upgrade industry. If a 
state is not also applying for a grant from the IRA Section 50123 Contractor Training Grants ALRD, 
the state must describe how it is supporting education and training of both new and incumbent 
workers to meet the needs of the Home Electrification and Appliance Rebates.  

As the 1935 National Labor Relations Act states, employees’ ability to organize, bargain 
collectively, and participate, through labor organizations of their choosing, in decisions that affect 
them contributes to the effective conduct of business and facilitates amicable settlements of any 
potential disputes between employees and employers, providing assurances of project 
efficiency, continuity, and multiple public benefits. A state should provide a description of how it 
plans to affirmatively support worker organizing and collective bargaining. This might include 
screening eligible contractors based on commitments from home energy upgrade contractors to 
remain neutral during any union organizing campaigns, invest in workforce and education 
through joint labor-management training programs, supports for the development of a resilient, 
skilled, and stable workforce including by utilizing registered apprentices on projects and paying 
at or above the local prevailing wages, and other commitments or pledges. 

3. Incorporate Diversity, Equity, Inclusion and Accessibility (DEIA): The Community Benefits 
Plan must include a section describing how DEIA objectives will be incorporated into the overall 
program. The section should detail how the state will partner with underrepresented businesses 
and training organizations that serve workers who face barriers to accessing quality jobs and/or 
other project partners to help address DEIA. 

The following is a list of potential DEIA actions that could be included in a plan. This list is offered 
to provide guidance to states and is not intended to be comprehensive:   

• Commit to partnering with Minority Business Enterprises, minority-owned businesses, 
women-owned businesses, and veteran-owned businesses for delivering home energy 
upgrades funded by rebates or for home energy upgrade contractor support needs. 

• To fill open positions for home electrification jobs utilizing home electrification rebates, 
partner with workforce training organizations serving underrepresented communities and 
those facing systemic barriers to quality employment, such as those with disabilities, 
women, returning citizens, opportunity youth, and veterans. 

• Partner with organizations who can provide workers with comprehensive support services, 
such as childcare, mentoring, and transportation, to increase representation and access in 
home electrification and construction jobs.  

4. Address Justice40 Initiative: A state must provide an overview of benefits to disadvantaged 
communities that the home electrification rebates can deliver, supported by measurable 
milestones. The Justice40 Initiative section of the Community Benefits Plan must include: 
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A. A state’s definition of disadvantaged communities. In accordance with the U.S. 
Office of Management and Budget (OMB) guidance M-23-09,60 a disadvantaged 
community is a disadvantaged area identified by CEJST.61 With DOE approval, a state may 
adopt an alternate definition for a disadvantaged community. To receive DOE approval of 
an alternative disadvantaged community definition, (1) the state definition must 
incorporate two or more enumerated indicators (see Section 4.1.8) in identifying 
disadvantaged communities, (2) the state definition must conform to the definition of 
communities established in OMB Memorandum M-21-28, and (3) the communities 
meeting the state definition must be mapped or the state must develop its own GIS layer 
that can identify households that qualify as fitting under its disadvantaged community 
definition. DOE may request that a state conduct comparative analysis to show how its 
proposed definition compares with areas identified by CEJST. A state may develop its own 
web-based tool or work with DOE to integrate this GIS layer into the tools provided by 
DOE; developing this new tool is an allowable administrative cost.  

If a state uses the DOE default definition for a disadvantaged community, contractors and 
other interested parties can use CEJST mapping tool or another federally provided web-
based tool to determine whether a home is located in a disadvantaged community. If a 
state uses a state-specific definition for a disadvantaged community, either the DOE tool 
or a state-provided tool will provide contractors and other interested parties the ability to 
determine whether a home is located in a disadvantaged community. Note that DOE plans 
to provide a rebate coupon reservation system, which will note whether the address 
qualifies for an incentive when the reservation is created. 

B. A state’s method of encouraging delivery of home electrification rebates to 
disadvantaged communities. Each state must include system(s) to track engagement of 
eligible entity representatives such as governmental, commercial or nonprofits providing 
rebate program assistance to households in disadvantaged communities. A state program 
may provide an eligible entity representative up to $200 for each dwelling unit located in 
a disadvantaged community upon completion and verification of the installation. A state 
program must use the identified disadvantaged community definition (either the DOE 
default or the DOE-approved state definition) to apply any incentive available for work 
performed in a disadvantaged community. 

C. A description of how states will ensure that applicable benefits flow to 
disadvantaged communities. A state must specifically identify the how its home 
electrification rebate program will deliver direct benefits for low-income households in 
CEJST-identified areas (or its DOE-approved alternative definition of a disadvantaged 
community), such as how upgrades will reduce utility bills and improve indoor air quality. 
A state should also discuss how its home electrification rebate program will create high-
quality jobs for members of disadvantaged communities. 

At a minimum, this plan must describe actions a state will take to ensure that 
disadvantaged communities receive the following benefits of the rebate programs: 

 
60 “Addendum to the Interim Implementation Guidance for the Justice40 Initiative, M-21-28, on using the Climate and 
Economic Justice Screening Tool (CEJST).” Available at M-23-09 (whitehouse.gov). 
61 The Climate and Environmental Justice Screening Tool (CEJST) is available at 
https://screeningtool.geoplatform.gov/en/#3/33.47/-97.5. 
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• Direct benefits, including the energy upgrade projects completed via rebate 
investments and the associated energy savings, cost savings, pollution reduction, 
and other health and safety benefits. 

• Economic benefits, including the jobs and quality of jobs supported by rebate 
investments and the contracts and economic activity enabled by rebates. 

In describing the flow of benefits, a state may reference the use of minimum allocations, 
such as the low-income minimum allocations required within Section 4.1.3. However, a 
state should be aware that not all low-income households fit the geographic definition of 
a disadvantaged community. 

4.1.5 Program Requirements: Processing and Delivering Rebate Funds to Eligible 
Rebate Recipients 

To help ensure appropriate use and processing of Home Electrification and Appliance Rebates, 
states must take the following actions: 

• Create systems and materials to facilitate Home Electrification and Appliance Rebates 
state program participants in carrying out all the requirements listed in this section and in 
the Data & Tools Requirements Guide. 

• Use APIs or DOE-provided spreadsheets to link relevant state systems to federally 
provided infrastructure as described in the Data & Tools Requirements Guide. 

• Inform all potential state program participants of the process for accessing rebates, 
including how to access national system(s) as required by DOE. 

• Adhere to all requirements included those in the accompanying Data & Tools 
Requirements Guide, including documentation of installed improvements. 

• Ensure that rebates will be provided at point of sale and/or as part of an invoice. 

• Process all rebate requests within four (4) weeks of receipt of an eligible rebate 
application. 

4.1.6 Program Requirements: Verify Income Eligibility 

Home Electrification and Appliance Rebates funds are only available based on income eligibility. 
Therefore, a state must: 

• Provide and enforce use of an acceptable method to verify that a participating household’s 
income is less than 80% AMI;62 a participating household’s income is less than 150% AMI 
but greater than or equal to 80% AMI; a participating multifamily building has at least 50% 
of households with incomes less than 80% AMI; a participating multifamily building has at 
least 50% of households with incomes less than 150% AMI (but not less than 80% AMI). 

• Allow categorical eligibility determinations based on other federal programs that meet 
the required income thresholds, as listed in the Federal Programs Approved for 
Categorical Eligibility document, as well as other state-approved programs approved by 
DOE. 

 
62 HUD calculates median family income levels for areas across the U.S. HUD has a website available here where users 
can view these calculations. Information about HUD’s methods for calculating AMI statistics is available here. HUD 
typically updates these values in March or April of each year; however, due to impacts of the COVID-19 pandemic on 
data collection, HUD will not release its 2023 income limits until May 2023. 
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• Apply (and make available to claimants) up-to-date AMI data listed by DOE through an 
API or hotlink.  

4.1.7 Program Requirements: Data Collection and Evaluation 

This section covers a variety of data requirements. Section 4.1.7.1 addresses requirements 
associated with data protection and standards, including data transmission, security, privacy, 
retention, and sharing. Section 4.1.7.2 provides general information regarding the types of 
metrics for which DOE plans to require reporting. Reporting requirements will be identified in the 
Data & Tools Requirements Guide and on the FARC attached to the award agreement. Section 
4.1.7.3 addresses data collection requirements related to program evaluation. DOE also expects 
state programs to collect information needed to administer their rebate programs and to assist 
with program monitoring. Finally, DOE recognizes that states will need to collect additional 
information for program implementation. All data collection and reporting requirements, 
including API requirements, will be delineated in the Data & Tools Requirements Guide.  

4.1.7.1 Data Protection and Data Standards 

The following program requirements apply to documents, data, and other information collected 
by states using federal funds to implement and administer the Home Energy Rebates, regardless 
of when or how that information may be shared with DOE. 

To facilitate program data sharing, program audits, and program evaluations, state programs 
must collect household information as required in the Data & Tools Requirements Guide. For 
home energy assessment data required to be submitted to DOE, data for all applicable building 
types (single-family and small multifamily) must be consistent with the HPXML Data Dictionary v3 
or subsequent versions, and program systems must be capable of sharing the data using the 
HPXML Transfer Standard (BPI-2100) or subsequent versions. Home energy assessment data for 
large multifamily buildings must be consistent with BuildingSync. All other data must be collected 
in the format appropriate to be shared with the DOE central database. Data that states must 
collect but that is not required to be submitted to DOE must be retained and accessible upon 
request by DOE for purposes of compliance and evaluation.  

Data collection and data sharing must be secure to protect consumer privacy. Each state must 
comply with its own state legal obligations regarding security and privacy. To ensure states are 
addressing data security and privacy, at a minimum, implementers must implement risk-based 
security controls, which must include documentation of a privacy and security risk assessment, 
rationale for categorizing the system, method for determining the risk impacts, and risks 
associated with data sharing. A copy of the privacy and risk assessment of state systems must be 
provided to DOE at least 60 days prior to planned rebate program launch. DOE will review and 
approve the deliverable prior to providing the state approval for rebate program launch. 

Security and privacy controls must be reviewed by an independent third party at least once every 
three years. Implementers must have documented processes in place to monitor and address 
issues in a timely fashion. DOE may request copies of risk assessments, documentation from 
independent reviews, and/or documentation of risk or threat mitigation measures at any time. 

Data collected by states in administering their programs may not be sold. Data collected by states 
in administering their programs may be shared with program implementers and/or evaluators 
with whom the state has a contractual relationship, provided that prohibitions against data selling 
and data sharing are included in the contracts with those entities. For all other entities, collected 
data may not be shared with others except with the explicit written permission of DOE. 
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Consistent with 2 CFR 200.334 through 200.338, the state recipient is required to retain records 
relating to this award for a period of three years from the date of submission of the final 
expenditure report. 

4.1.7.2 Program Metrics  

States are required to include plans for how required data will be collected throughout the award 
period so that these metrics may be aggregated and evaluated across programs. DOE 
understands that different states will optimize program design for different metrics.  

DOE requires states to report to DOE certain program-related progress metrics. To reduce 
burden, DOE will allow some flexibility in how the data are reported and at what level of 
granularity. See the Data & Tools Requirements Guide for all data requirements, including a list 
of metrics that states will be required to submit at least annually to DOE.  

States must report metrics to DOE as described in the Data & Tools Requirements Guide and as 
required on the Federal Assistance Reporting Checklist (FARC).  

4.1.7.3 Program Evaluation 

DOE plans to conduct process, impact, and market transformation evaluation activities as part of 
an independent evaluation process. The goals of these evaluations will be to understand how 
effective the programs are at meeting their intended outcomes and how programs can be 
improved.  

States must participate in DOE-led impact and process evaluations or conduct their own process 
and impact evaluations consistent with requirements of this section.   

Regardless of whether states conduct their own impact and process evaluation and/or cooperate 
with DOE-led evaluations, all state programs must:   

• Agree to participate in interviews (as the program administrator) and require their 
implementers and other program partners to participate in interviews. 

• Securely provide any retained data to DOE on an ad hoc, as-requested basis. See the Data 
& Tools Requirements Guide for specific data collection, retention, and reporting 
requirements. 

• Coordinate with utilities to collect billing data for evaluation purposes.  

States may include as part of rebate terms and conditions that homeowners must agree to release 
billing data from their metered fuel utilities or other companies with access to billing data to the 
state for evaluation purposes and agree to participate in monitoring and evaluation activities such 
as surveys and interviews. 63  

States that choose to conduct at least one of their own process or impact evaluations will not be 
required to participate in a DOE-led process or impact evaluation if the state: 

• Applies the DOE evaluation recommendations as described in the Evaluation 
Recommendations document and collects DOE requested information to allow for 
consistent comparison of results. 

 
63 Required for Section 50121. 
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• Submits the evaluation plan within three months of rebate program launch for DOE 
approval. 

• Provides final evaluation results to DOE within 18 months of evaluation approval, or the 
agreed-upon timeline in the evaluation plan.  

If a state conducts timely impact or process evaluation of its programs, meeting the above 
requirements, then DOE will exclude the state from relevant evaluation activities. DOE reserves 
the right to determine consistency with requirements and the evaluation plan.  

Due to the nature of broad-based market transformation goals, DOE will conduct a national 
market transformation evaluation. States may coordinate with DOE or are welcome to conduct 
their own assessment of market effects and market change.  

4.1.8 Application Requirements: Use of Funds and Rebate Eligibility 

A state must address the following in its application and corresponding budget, except that a 
state may defer responses to its State Implementation Blueprint where marked with an “X” 
(deferral not permitted for Quick Starts). All other requirements are mandatory within the State 
Application.  

Table 8. Application Requirements  

Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

4.1.1 Identify the specific types of allowable costs the state 
proposes within 1) administrative funds and 2) rebate 
funds.  

Provide an estimate of the estimate total amount of 
administrative funds to be expended annually and the 
estimated annual project-related costs as a portion of the 
total rebate funds. 

 

4.1.1 If states are requesting additional funds for project-related 
activities, describe each activity and associated budget as 
outlined in the budget justification worksheet. 

 

4.1.1 Confirm that the state will have a process for handling 
returns of rebated items as applicable in the Consumer 
Protection Plan 

 

4.1.2 Describe how the state will manage and ensure that e 
minimums and administrative maximums are adhered to 
over the duration of the program.   

 

4.1.2 Describe how states will monitor contractor costs and 
ensure that costs are not artificially inflated compared with 
market averages. 
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Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

4.1.2 Identify the maximum rebate amounts that will be offered 
to eligible entities and eligible entity representatives if 
lower than the allowed amounts. 

 

4.1.2 Identify the maximum allowable project costs for 
determining project cost rebate levels. 

 

4.1.2 Describe the documentation requirements related to 
project costs from eligible entities and eligible entity 
representatives. 

 

4.1.2 List the installation incentives the state will provide eligible 
entity representatives for each eligible product or service 
up to $500 (in total). 

 

4.1.2 Describe the approach for ensuring that eligible entities 
will not receive federal rebates or grants for the same 
QEP. 

 

4.1.2 Confirm that the state will provide information via API or 
DOE-provided spreadsheet to the DOE central database 
to ensure that rebates limited to a single or a combination 
of products are tracked and managed, and no duplicate 
rebates are awarded. 

 

4.1.2 Describe the approach for providing rebates to 
multifamily building owners and qualified households 
who live in multifamily units. 

X 

4.1.2 Identify the date after which upgrade projects must be 
completed for the purposes of being eligible for a rebate 
under the state program. 

X 

4.1.2 Describe how eligible rebate recipients will be informed 
of additional program funding available from non-federal 
funds and grants. 

X 

4.1.3 Identify the portion of the rebate funds the state will 
reserve for low-income and low-income multifamily 
households. 

 

4.1.3 Provide a brief description of the procedures and 
penalties the state will provide to ensure that renters are 
not subject to unjustified rent increases. 

X 

4.1.3 Describe how the state program will define a 
disadvantaged community.  
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If not using the default disadvantaged community 
definition of low-income households located in a 
disadvantaged community identified by the CEJST, a state 
must explain how the proposed definition will meet the 
following three criteria as described in DOE Justice40 
implementation guidance64: 

• The communities of concern identified by the state 
tool or definition must conform to the definition of 
communities established in OMB guidance:  

o a group of individuals living in geographic 
proximity to one another that experiences 
common conditions. 

o a geographically dispersed set of individuals 
(such as migrant workers or Native Americans) 
that experiences common conditions. 

• The state tool or definition must consider two or more 
of the following indicators when identifying 
communities that should be classified as 
disadvantaged for the purposes of directing federal 
investments under Justice40:  

o Low income, high and/or persistent poverty 

o High unemployment and underemployment 

o Racial and ethnic residential segregation, 
particularly where the segregation stems from 
discrimination by government entities 

o Linguistic isolation 

o High housing cost burden and substandard 
housing 

o Distressed neighborhoods 

o High transportation cost burden and/or low 
transportation access  

o Disproportionate environmental stressor 
burden and high cumulative impacts 

o Limited water and sanitation access and 
affordability 

o Disproportionate impacts from climate change 

 
64 See pages 8-9 of https://www.energy.gov/sites/default/files/2022-
07/Final%20DOE%20Justice40%20General%20Guidance%20072522.pdf for more details. 
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o High energy cost burden and low energy 
access 

o Jobs lost through the energy transition 

o Access to healthcare 

• The communities of concern identified by the state 
tool or definition must be currently mapped in 
software or must be easily overlayed in GIS so that 
communities can be easily identified by stakeholders. 

4.1.3 Identify the tool(s) the state will provide for eligible entity 
representatives to identify households that qualify for the 
installer incentive available for work in disadvantaged 
communities. 

X 

4.1.3 Confirm that state’s intake system for users to provide 
income information will compare household income to 
80% and 150% AMI values associated with that 
household's county and household size to determine 
rebate levels prior to signing statements regarding their 
income. 

 

4.1.3 If the state does NOT intend to use a federally provided 
web-based tool to determine whether a home is in a 
disadvantaged community, confirm that the state will 
provide the ZIP codes or a preferred more granular 
geography (e.g., census tract) with all disadvantaged 
communities as defined by the state to the DOE system.  

 

4.1.4 Confirm that the state will develop and submit a 
Community Benefits Plan prior to program launch. 

 

4.1.5 Describe what types of systems will be put into place to 
allow effective processing of rebates, including ensuring 
the ability to apply rebates at point of sale and/or as part 
of an invoice. Confirm that the system will link to federally 
provided systems via API. 

X 

4.1.5 Describe how the state will ensure processing of rebates 
within four weeks of receipt (e.g., through a processing 
company, through program implementers, or other 
entities or methods). Include information on corrective 
actions that the state will implement in the event of 
lengthier processing times.  

X 
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4.1.5 Describe how the proposed processing system will be 
integrated with a system for processing rebates under 
Section 50121. Note if the state plans to use separate 
systems.  

X 

4.1.6 Describe how the state will define household income for 
verification purposes. 

 

4.1.6 For single-family households, how will claimants be able 
to establish their household income for income 
qualification? Sates may select from the following options: 

(1) Documentation of household income (for example, 
1040) 

(2) Documentation of enrollment in a pre-qualifying 
program 

(3) Self-attestation of either income level of enrollment in 
pre-qualifying program 

 

4.1.6 For multifamily buildings, describe what combination of 
methods will be used to verify that at least 50% of 
dwelling units consist of households with incomes less 
than 80% AMI. For multifamily buildings, describe what 
combination of methods will be used to verify that at least 
50% of dwelling units consist of households with incomes 
less than 150% AMI (but not less than 80% AMI). 

 

4.1.6 Confirm: 

• Claimant will be required to note the number of 
individuals who occupy the dwelling unit. 

• Claimant will be required to sign a statement attesting 
to the validity of all information provided (e.g., 
enrollment documents, household income, number of 
full-time occupants) irrespective of the method of 
income qualification (e.g., categorical eligibility, self-
attestation). 

 

4.1.6 Describe how the 80% AMI and 150% AMI levels for each 
location will be kept up-to-date and linked to DOE 
systems. Provide additional information if proposing NOT 
to use a federally provided link or API. Confirm that these 
levels will correspond to (a) the address of the home at 
which rebates will be applied and (b) the applicable 
number of household occupants. 

X 
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4.1.6 Confirm that the state will  

(1) review information provided to support income 
eligibility for all applicants applying for rebates;   

(2) take steps to verify income eligibility for all applications 
(100%) that use self-attestation to support income 
eligibility (e.g., confirm enrollment in at least one program 
that the applicant asserted enrollment in; confirm 
household income via IVES; calls to employers); 

(3) after six months and not longer than one year after 
program launch, report to DOE the percentage and 
number of applicants that received rebates but were 
subsequently found to not meet eligibility requirements; 
and  

(4) work with the state's DOE Project Officer to institute 
additional safeguards or determine if a lesser level of 
review for applicants using self-attestation is justified 
depending on the percentage/number of rebates issued 
without meeting eligibility requirements.  

A state may propose in its application the types of 
information that it will provide to DOE to warrant reducing 
these requirements (e.g., allowing implementers to verify 
income of a subset of claimants through random 
sampling). 

X 

4.1.6 Provide additional information as needed to demonstrate 
that the proposed approaches for income verification will 
address all types of households; not create undue burden 
for claimants; and include safeguards to minimize error 
and abuse in the process of verifying income. 

X 

4.1.6 Describe how the state will verify (confirm legitimacy) of 
income information for all claimants (e.g., verification 
within two days through IRS, cross-check with enrollment 
databases of approved programs, calls to employers). A 
state may propose in its application the types of 
information that it will provide to DOE to warrant reducing 
this requirement (e.g., allowing implementers to verify 
income of a subset of claimants through random 
sampling).  

X 

4.1.6 Identify how the state will resolve instances when rebates 
are provided to those who have falsified their incomes. 

X 
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4.1.6 If proposing to allow self-attestation as a means for initial 
income qualification, provide a detailed description of 
how and when this approach will be used. Include 
statements, language, and detailed information regarding 
follow-up steps that will be used for this process. 
Additional topics to address include:  

• Describe how those applying for rebates will be 
warned of potential liability associated with falsifying 
information. 

• Explain how signed statements of self-attestation will 
be securely stored.  

• Identify what level of falsified attestations will signal 
that the system needs to shut down either 
permanently or be restarted only after sufficient 
improvements. 

X 

4.1.6 Describe how the state program will verify, where 
applicable, that at least one member of a household has 
been enrolled in a program within the Federal Programs 
Approved for Categorical Eligibility document, or other 
state-proposed program approved by DOE, within the 
prior 12 months. 

X 

4.1.6 Identify the federal or other programs by which the state 
plans to allow categorical eligibility. 

 

4.1.6 If applicable, propose any additional federal and other 
programs to be considered for categorical eligibility. For 
any programs not already approved, describe how the 
program’s eligibility aligns with the Section 50122 income 
requirements. 

X 

4.1.6 Identify whether the state requests authorization to allow 
use of categorical eligibility determinations based on 
program participation outside of a one-year period (e.g., 
proof of enrollment within the past 12 months). If so, 
explain the state’s proposal and describe the rationale.  

X 

4.1.6 Identify whether the state requests authorization to allow 
categorical eligibility for a program in a way that is not 
consistent with the “level of categorical eligibility” listed in 
the document Federal Programs Approved for 
Categorical Eligibility. For each deviation requested, 
propose, and provide documentation to justify the 

X 
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requested change. Documentation must demonstrate that 
the state imposes income requirements equivalent to or 
less than 80% AMI.  

4.1.7 Explain how data will be protected, specifically addressing 
security measures and privacy measures. 

X 

4.1.7 Include documentation of the processes to monitor, 
identify, and address security and privacy threats. 

X 

4.1.7 Confirm that the state will submit a Privacy and Security 
Risk Assessment in the State Implementation Blueprint. 

 

4.1.7 Confirm that the state will collect required data and 
cooperate in program evaluation processes as listed in 
Section 4.1.7.2. 

 

4.1.7 Confirm that the state will require billing data release and 
describe how the state will gain access to billing data for 
program requirements and program evaluation. 

 

4.1.7 Confirm whether the state is planning to conduct its own 
evaluation, and if so, what type(s) of evaluations. If the 
state plans to conduct evaluations on its programs, 
confirm that the state will:  

• Cooperate with DOE to meet the requirements listed 
in Section 4.1.7.2. 

• Submit an evaluation plan for DOE review within three 
months of program launch.  

• Provide results to DOE. 

 

4.1.7 If the state plans to conduct evaluations on its programs, 
describe the evaluation objectives, high level work plan, 
and timing of the evaluations and whether the state would 
request to be excluded from DOE-led evaluations. 

X 

4.2 Consumer Experience 
4.2.1 Program Requirements: Education and Outreach 

A positive consumer experience begins with successful outreach and education about the 
benefits of the Home Energy Rebate programs. States must decide which types of households to 
target for outreach, what methods will be most effective in reaching them, and what educational 
materials will best inform those households of the benefits of upgrading their homes. States must 
also decide how they will engage contractors that will deliver the projects paid for by rebates. 
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Many states will be able to leverage and repurpose outreach and education materials from 
existing programs. 

A state must briefly describe its intended outreach and education strategy it will use to inform 
eligible households about the rebate programs. This outreach and education strategy must 
include a timeline and programmatic elements, potentially including but not limited to targeted 
advertising, outreach via local governments, and/or partnerships with community-based 
organizations. States may allocate a portion of their administrative budgets to conduct these 
activities. 

At minimum, a state’s outreach and education strategy must include: 

• A brief description of planned activities for household outreach, such as: 

o Outreach partnerships (utilities, local governments, community-based 
organizations, labor unions, churches, etc.) 

o Outreach channels (digital ads, neighbor to neighbor outreach, direct mailings, 
etc.) 

o Educational materials (website, fact sheets, etc.) 

• A brief description of planned activities for contractor outreach, such as: 

o Outreach partnerships (trade organizations, labor organizations, etc.) 

o Outreach channels (website, ads in trade organization publications, etc.) 

o Educational materials (website, fact sheets, trainings, etc.) 

• High-level timeline for executing these programmatic activities. 

• Estimated budget devoted to outreach and education, which can be covered through 
Home Electrification and Appliance Rebates administrative funding or through other 
state/utility/local sources. 

4.2.2 Program Requirements: Qualified Electrification Projects 

QEP means a project that: 

(a) includes the purchase and installation of: 

• An electric heat pump water heater; 

• An electric heat pump for space heating and cooling; 

• An electric stove, cooktop, range, or oven; 

• An electric heat pump clothes dryer; 

• An electric load service center; 

• Insulation; 

• Air sealing and materials to improve ventilation; or 

• Electric wiring; and, 

(b) With respect to any appliance described in clause (a), the purchase of which is carried out: 

• As part of new construction; 

• To replace a non-electric appliance; or 
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• When the purchase is a first-time purchase of a heat pump for space conditioning in an 
existing home and is installed to provide the primary heating and cooling for the 
household;65 and, 

(c) Is carried out at, or relating to, a single-family home or multifamily building, as applicable.66 

Programs must ensure that the criteria of (a), (b) and (c) are met for every rebate.67 

The term first-time purchase means the dwelling unit does not currently have and has not 
previously had the same type of appliance as that subject to rebate, where the type of appliance 
is the appliance enumerated in (a). In the case of installation of an efficient, electric heat pump for 
space heating, it is allowable for the heat pump to replace an existing electrical resistance or 
electoral baseboard heating system, but it is not allowable for the heat pump to replace an 
existing, electric heat pump. Additional appliance-specific information is provided below. 

Only qualified electrification projects are eligible for rebates. Appliances and building materials 
must comply with federal safety and energy requirements to qualify for rebates. Appliances and 
building materials purchased with a rebate at point of sale and must be installed in the qualified 
single-family home or multifamily building. 

For purposes of integrating the rebates with other programs (Section 4.3.2), only the upgrade for 
which the rebate was issued is considered part of the qualified electrification project.  

4.2.2.1 Qualified Appliances 

Appliance types that qualify for rebates are: 

• Electric heat pump water heater 

• Electric heat pump for space heating and cooling 

• Electric heat pump clothes dryer 

• Electric stove, cooktop, range, or oven 

A single household cannot receive a rebate for more than one appliance of a single type. Only 
residential appliance types are eligible for single household rebates. A multifamily building 
cannot receive a rebate for more than one appliance of a single type per unit. Residential and 
certain commercial appliances as explained in the product-specific sections below are eligible for 
multifamily rebates. 

4.2.2.1.1 Electric heat pump water heater 

Electric heat pump water heaters include integrated heat pump water heaters that operate on 
120V or 240V, split system heat pump water heaters, and central heat pump water heating 
systems. Central heat pump water heating systems include all ancillary equipment such as fans, 
blowers, pumps, storage tanks, piping, and controls, as applicable) and eligibility is restricted to 

 
65 That is, for a home with existing air conditioning and an existing electric furnace, boiler, or electric baseboard 
heating to be eligible for a rebate for a heat pump, the heat pump must replace most of the usage for both the air 
conditioner and the electric furnace, boiler, or electric baseboard heating to provide the primary heating and cooling 
source for the home. A home may continue to use its pre-existing heating and cooling systems as back-up and/or to 
provide secondary heating or cooling services to the home. 
66 42 U.S.C. 18795a(d)(6)(A). 
67 In general, a qualified electrification project does not include an appliance, system, equipment, infrastructure, 
component, or other item that is not certified under the ENERGY STAR program, if applicable. 42 U.S.C. 
18795a(d)(6)(B). Please see Sections 4.2.2.1 and 4.2.2.2 for more specific details. 
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multifamily dwelling units, whose owner is applying for a rebate for multiple dwelling units. In all 
cases, the rebated model or system must be ENERGY STAR certified if available and legal for 
distribution in the United States at the time of purchase. DOE understands that central heat pump 
water heating systems currently do not have an ENERGY STAR specification that addresses their 
system-based efficiency, which would encompass the heat pump, storage tanks, booster heaters, 
pumps, ancillary controls. In such a situation, states may propose to use available systems suitable 
for multifamily buildings subject to an alternative equipment efficiency standard for DOE review 
and approval. Purchase and installation of an electric heat pump water heater is eligible for rebate 
only:  

• In new construction. 

• As a replacement for a non-electric water heater. 

• When the purchase is a first-time purchase of a heat pump water heater (e.g., when 
upgrading an electric-resistance storage water heater). 

4.2.2.1.2 Electric heat pump for space heating & cooling 

Electric heat pumps for space heating and cooling include ducted and non-ducted air-source 
heat pumps, ground source heat pumps, and variable refrigerant flow heat pumps. The rebated 
model must be ENERGY STAR certified for the heating and cooling functions if available and legal 
for distribution in the United States at the time of purchase. The installed heat pump must be 
properly sized. Where there is no ENERGY STAR certification for central heating and cooling 
systems suitable for multifamily buildings, states may propose to use available systems subject to 
an alternative equipment efficiency standard for DOE review and approval. 

Room heat pumps currently do not have a heating test procedure, metric, or ENERGY STAR 
criterion in heating mode allowing manufacturers to certify. Therefore, models on the ENERGY 
STAR Qualified Products List (QPL) for Room Air Conditioners are not eligible for rebates at this 
time. Once ENERGY STAR criterion for room heat pumps are established for efficient cooling and 
heating using the DOE test procedure and models are certified on the ENERGY STAR Room AC 
QPL for heating and cooling, then room heat pumps will be eligible.   

Costs eligible for rebate include all materials for installation, including smart thermostats and 
other grid-enabling technologies, pads for outdoor units, necessary ductwork, or other DOE-
approved materials. 

Purchase and installation of an electric heat pump for space heating and cooling is eligible for 
rebates:  

• In new construction. 

• As a replacement for a non-electric heating unit (e.g., gas, propane, or oil direct heating 
equipment; gas, propane, or oil forced-air furnace; gas, propane, or oil hot water or steam 
boiler). 

• When the purchase is a first-time purchase of a heat pump for space conditioning and is 
installed to provide the primary heating and cooling for the household. That is, for a home 
with existing air conditioning and an existing electric furnace, boiler, or electric baseboard 
heating to be eligible for a rebate for a heat pump, the heat pump must replace he majority 
of the usage for both the air conditioner and the electric furnace, boiler, or electric 
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baseboard heating to provide the majority heating and cooling source for the home68. A 
home may continue to use its pre-existing heating and cooling systems as backup and/or 
to provide secondary heating or cooling services to the home. A heat pump used to 
supplement an existing electric appliance for space conditioning is not eligible for a 
rebate. 

4.2.2.1.3 Electric heat pump clothes dryer 

Installed model must be ENERGY STAR certified and legal for distribution in the United States at 
the time of purchase. 

The purchase and installation of an electric heat pump clothes dryer is eligible for rebate only:  

• In new construction; 

• As a replacement for a non-electric clothes dryer; or 

• When the purchase is a first-time purchase of a heat pump clothes dryer for the dwelling 
unit, including upgrading an electric clothes dryer to a heat pump dryer. 

4.2.2.1.4 Electric stove, cooktop, range, or oven  

The installed model of electric stove, electric cooktop, or electric range must be ENERGY STAR 
certified and legal for distribution in the United States at the time of purchase. Dual-fuel models 
are not eligible. 

Purchase and installation of an electric stove, cooktop, range, or oven is eligible for rebate only:  

• In new construction; 

• As a replacement for a gas or dual-fuel gas-electric stove, cooktop, range, or oven; or 

• When the purchase is a first-time purchase of an all-electric stove, cooktop, range, or oven 
for the dwelling unit. 

4.2.2.2 Qualified Building Materials 

Certain types of building materials also qualify for rebates. Generally, the following types of 
building materials qualify for rebates. 

• Electric load service center 

• Electric wiring 

• Insulation  

• Air sealing  

• Mechanical ventilation 

DOE encourages installation of low embodied carbon building materials. 

4.2.2.2.1 Insulation 

Eligible products include ENERGY STAR-certified blanket (batts and rolls) insulation, loose-fill 
insulation, blown-in insulation, rigid board (foam or fiber) insulation, spray foam, and foamed-in-

 
68 Prediction of majority may be based on Manual J calculations, open-source building energy modeling software, or 
equivalent. 
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place forms of insulation. Duct sealing and insulation is also eligible for rebates. Insulation must 
be properly installed to qualify for a rebate. Insulation with low embodied carbon is encouraged. 

4.2.2.2.2 Air sealing and materials to improve ventilation 

Eligible ventilation materials include ENERGY STAR-certified range hoods and in-line (single and 
multi-port), bathroom, and utility room fans. Products must be installed in the configuration 
certified by ENERGY STAR. A range hood that is installed such that the exhaust air is recirculated 
into the dwelling unit is not rebate eligible. 

Ventilation materials are eligible for rebates only in homes that also receive air sealing services or 
otherwise achieve low air leakage rates (e.g., 3 ACH50 per International Energy Conservation 
Code (IECC)).  

4.2.3 Program Requirements: Installation Incentives 

Subject to the limitations described in the below program requirements, an incentive must be 
provided to encourage governmental, philanthropic, commercial, and nonprofit (e.g., community 
groups) organizations to assist low-income and moderate-income households with accessing 
Home Electrification and Appliance Rebates. States may elect to reserve these incentives for 
projects carried out in homes and dwelling units with households less than 80% AMI, and/or for 
installations of equipment not commonly installed to encourage contractors to serve low-income 
households and learn how to install newer technologies.  

An eligible entity representative (governmental, commercial, or nonprofit) that applies for and 
receives a rebate on behalf of an eligible entity and performs the installation of the QEP shall 
receive an incentive payment not to exceed $500 in addition to the available rebate. States must 
determine a payment schedule for installation incentives; examples of qualifying activities are 
shown in Table 9. 

Table 9. Example of Qualifying Activities and Incentives 

Qualifying Activity  Incentive 
(Example)  

Substantial installation located within a disadvantaged community 
(excludes installations of electric stoves and electric heat pump dryers) per 
dwelling unit 

$200 

Installation of one or more electric heat pump water heaters $150 

Installation of one or more electric heat pumps for space heating and 
cooling per dwelling unit – ducted 

$300 

Installation of one more electric heat pumps for space heating and cooling 
per dwelling unit – non-ducted 

$200 

Installation of one electric stove, cooktop, range, or oven $0 

Installation of one electric heat pump clothes dryer $0 

Installation of one or more electric load service center $150 

Installation of insulation per dwelling unit $250 
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Qualifying Activity  Incentive 
(Example)  

Installation of air sealing and materials to improve ventilation per dwelling 
unit 

$250 

Installation of electric wiring per dwelling unit $250 

 

In the case of multifamily buildings, states shall establish a maximum incentive per each eligible 
entity representative based on either dollar amount per building or number of claimable dwelling 
units per building.  

Generally, states must provide meaningful installation incentives that reflect the scale of the 
upgrades installed. States may not eliminate the requirement to provide a contractor incentive. 
Only an eligible entity representative is entitled to an installation incentive using rebate funds. 
States may provide installation incentives to other parties using sources of funds other than the 
Home Electrification and Appliance Rebates.  

An eligible entity representative that owns a building that benefits from the upgrades is not 
entitled to an installation incentive (e.g., a multifamily building owner acting as an eligible entity 
representative on behalf of the households in the building is not eligible for the incentive).  

An eligible entity representative may not receive multiple installer incentives for completing a 
QEP on behalf of the same eligible entity more than once in a twelve-month period.  

An eligible entity representative may be paid an incentive of up to $200 (as part of the maximum 
$500 incentive) for an installation completed in a home located in a disadvantaged community as 
defined by the state. 

4.2.4 Program Requirements: Home Assessments 

Home assessments are an important component of consumer protection to better understand 
the potential risks and benefits to a household pursuing an upgrade. For the Section 50122 
program, home assessments in specific installations can ensure the consumer receives a quality 
installation. In addition, states must ensure that consumers are aware where certain QEPs could 
result in unintended consequences, including increased utility bills due to fuel switching. 

As an initial matter, a state must identify a pre-defined set of home pre-condition(s) and/or scope 
of work scenario(s) that will constitute unacceptable risk of raising utility bills based on the state’s 
rate structure, existing equipment and fuel type, and other relevant factors. 

To mitigate these risks, states are required to conduct a limited home assessment prior to 
installation of QEPs that include any of the following upgrades:  

• Electric heat pump for space heating and cooling 

A limited home assessment consists of, at a minimum: 

• Data collection consistent with Section 3.2 of the Data & Tools Requirements Guide. 

• A recommendation of a properly sized unit recommended by a qualified contractor for 
HVAC, if applicable. 

• An onsite visual inspection of the existing condition of duct sealing for HVAC & envelope. 
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• If the upgrade includes a fuel switch, an estimate of utility bill impacts and written 
acknowledgement by the consumer. 

• Written acknowledgement from the consumer of the amount they will owe not covered by 
the rebates. 

• If the upgrade falls within one of the state’s pre-defined set of home pre-condition(s) 
and/or scope of work scenario(s) that will constitute unacceptable risk of raising utility bills, 
an estimate of utility bill impacts and written acknowledgement by the consumer. 

A state may allow remote or virtual assessments in place of field-based assessments in specified 
cases with DOE approval. 

For each limited home assessment conducted, the program is required to retain or report data 
consistent with Section 3.2 of the Data & Tools Requirements Guide.   

DOE does not require a home assessment be completed for installation of qualified electrification 
projects that do not include installation of an electric heat pump for space heating and cooling. 

However, for all qualified electrification projects that include the installation of a qualified 
appliance (including electric heat pumps), a state program must collect and retain a photo of the 
existing equipment that will be replaced to verify that the installation is allowable. As described 
in Section 4.2.5, a state program must also collect and report geotagged photo(s) of any rebated 
appliance to verify installation.69 Please see the Data & Tools Requirements Guide for all 
applicable data collection and data reporting requirements.  

Note that completing home assessments for multifamily buildings will require a different process 
than for single-family homes. A state must establish processes for home energy assessments for 
multifamily buildings, including for energy used by common areas. 

4.2.5 Program Requirements: Consumer Protection Through Quality Assurance 

Consumer Protection through QA is an essential component of Home Electrification and 
Appliance Rebate programs and is necessary to deliver high-quality products and services to all 
program consumers. A strong QA protocol is key to protecting consumers and providing the 
highest quality consumer experience and to delivering real energy, cost, and emission savings. 
QA protects households by providing independent oversight of the work performed by 
participating contractors to ensure that the work meets program standards. QA provides systems 
designed to ensure work meets consumer expectations and to provide consumer satisfaction, a 
vital goal of these rebate programs.  

Given the central role of consumer protection through QA in the outcome of these programs, 
states are required to develop and implement a Consumer Protection Plan for Home 
Electrification and Appliance Rebate programs. The plan must meet the requirements listed in 
this section. The Consumer Protection Plan must be submitted to DOE for approval at prior to the 
state’s planned rebate program launch as part of the State’s Implementation Blueprint. A state 
must implement the plan and be prepared to provide DOE with information regarding the state’s 
monitoring, review and revision of the plan based on program performance. 

 
69 Where the retailer or distributor is reimbursed with a rebate, a state program may comply with this requirement by 
collecting and retaining (1) photo(s) of delivery arranged by the retailer or distributor if applicable or an agreement by 
the household receiving the rebated equipment to provide the photos upon request. 
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• The Consumer Protection Plan must be readily accessible (e.g., on the program’s web site) 
to all program participants affected by it, including implementers, retailers, distributors, 
participating contractors, third-party inspectors, eligible entities, and eligible entity 
representatives.  

• Programs must execute agreements with participating retailers, distributors, and 
contractors in which the party agrees to comply with the QA plan and procedures. 

• States must retain records related to their QA processes and permit access to DOE upon 
request.  

• A state must review its Consumer Protection Plan at least every two years, adjust based on 
lessons learned, and communicate changes to contractors, third-party inspectors, and 
DOE.  

The state’s Consumer Protection Plan must include the following elements:70 

Consumer Feedback  

A system for collecting and responding to consumer feedback that:  

• Allows households to file complaints, concerns, and issues directly to implementer(s) (e.g., 
a consumer hotline and/or email).  

• Contains procedures for addressing negative feedback, including how programs will 
communicate the feedback to affected contractors, distributors, or retailers. 

• A requirement that a consumer satisfaction survey be sent to the household at least three 
months and no more than six months after the project’s completion date. At a minimum, 
the survey must include the questions listed in Appendix B. States may add additional 
questions.  

Resolution Procedures  

• A written conflict resolution procedure that documents how disputes will be resolved 
between homeowners and contractors. The procedure shall include protocols for a timely 
response, identification of responsible parties, documentation of corrective actions, 
results, and a means of identifying and addressing systemic issues.  

• A remediation process to ensure that when deficiencies are detected through the 
inspection process these results are communicated to the responsible party and any 
remedial or punitive actions taken follow a pre-defined set of protocols, which must be 
described in the plan. States must describe the specific remedies and penalties for 
deficiencies or unfair business practices that it will utilize in its rebates program if fraud or 
unfair business practice is detected or if an inspection finds improper installation of a 
rebate funded measure. At minimum, the remedies included for the program must make 
a consumer whole and provide some measure of deterrence against unacceptable 
practices. 

• A requirement to maintain records on QC inspections including sampling rates, findings, 
corrective actions taken, and verification of conformance to requirements. 

 
70 For additional context and examples of the required elements of a Consumer Protection Plan, please see the technical 
resource document, "Consumer Protection Plan Required Elements and Sample Responses.“  
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• Contracts cannot contain mandatory arbitration clauses. 

• Ensure inclusion of the holder-in-due course rule so consumer protections are not lost just 
because the contract is assigned to a third-party creditor.   

Data Review  

• A requirement for the state to conduct a data or file review of all projects that verifies at a 
minimum: 

o A process for confirming that auditing tools and modeling software have basic data 
validation controls on inputs to ensure data quality. 

o The home assessment (if required) gathered the data required listed in Section 
4.2.4. 

o The contracted scope of work was specified consistent with program requirements. 

o The address of the installation matches the address of the eligible entity. 

o Rebate amount aligns with verified income category. 

• A requirement that the program’s implementers retain: 

o Post-installation photos of the appliances and applicable products included in the 
QEP. 

o Proof of combustion safety testing on fossil fuel equipment in all homes where 
fossil fuel systems have been impacted by the installation. 

o Proof of commissioning testing on HVAC equipment in all homes where HVAC 
systems are installed.  

• A requirement to maintain records on QC inspections including sampling rates, findings, 
corrective actions taken, and verification of conformance to requirements.  

• A description of the training or credentials of the personnel conducting the data/file 
review. 

Onsite Inspection  

• For qualified electrification projects that required a home assessment, a requirement to 
conduct independent onsite post-install inspections on a minimum of: 

o The first five projects of new contracting organizations; and  

o Five percent of projects thereafter for each contractor, provided no issues are 
found.  

• A description of the training, credentials, and/or qualifications that the state will require of 
independent inspectors, and identification of how these qualifications do/do not align 
with those included in a state’s IRA Section 50123 Contractor Training Grants program.  

• For qualified electrification projects that required a home assessment, a documented 
onsite inspection protocol that shall include a minimum of: 

o A visual inspection of the site and work conditions.  

o Verification that the installed upgrades match the contracted scope of work and 
any change orders have been appropriately documented. 

o Verification that diagnostic test results are accurate (may be directly observed if the 
inspector is present at the time of testing or repeated by the inspector). 
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o Ensures compliance with E-Sign or prohibits the use of electronic devices and 
signatures to enter into the contract if not E-Sign compliant71.  

Virtual Inspections 

For qualified electrification projects that required a home assessment, states may elect to 
conduct virtual post-install inspections. If used, the plan also must include: 

• A description of the methods used (e.g., video recording, interview with the site 
contact, photos taken during the virtual tour) 

• A description of how installed equipment will be assessed  

• A list of the additional information required, such as submitted project 
documentation (invoices, specification sheets, and calculation models)  

• Requirements for qualifying virtual inspectors  

• The tools and platforms that will be used for the virtual inspection 

• A description of privacy agreements  

If program participants decline virtual recording of their home, an onsite inspection must 
be used.   

Contractors and other partners  

A qualified contractor list is a required element of a state’s Consumer Protection Plan. States must: 

• Describe how the program will develop the qualified contractor list.  

• Describe which qualification(s) that contractors will be held to, potentially including but 
not limited to industry accepted home performance industry credentials, training 
requirements, business insurance and licensure, skills standards, and labor standards.  

• Describe the process by which contractors will be added to the qualified contractor list, 
the conditions that would lead to a contractor being delisted, and the process by which a 
contractor would be delisted. 72 The description must include how the state will perform 
due diligence on contractor and distributor entities that will be on their lists and how they 
will prevent the listing of fraudulent or illegitimate entities. 

• Require that the following technologies be installed by a contractor on the qualified 
contractor list: 

o Electric heat pump for space heating and cooling 

o Air sealing 

o Electrical wiring  

o Electrical load service center 

 
71 A written copy (in the person’s primary or secondary language) should be provided even if there is also an 
electronic contract. 
72 The Consumer Protection Plan Required Elements and Sample Responses lists the Do Not Pay service (”DNP”) by 
the U.S. Department of Treasury as a service that States are expected to use.  Many states should already have access 
to DNP, and for those states that do not already have access, they should at a minimum apply to enroll to access the 
DNP service. States that do not already have access, should at a minimum apply to enroll to access the DNP service. 
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• Make the qualified contractor list public and include a description of how consumers 
applying for rebates will be informed on how to use the list to access a qualified contactor. 

Like contractors, program partners such as retailers and distributors are integral to QA and the 
overall success of a state’s Section 50122 program. Programs are required to establish 
participating retailer and distributor partnership lists. As it relates to these lists, a state’s Consumer 
Protection Plan must: 

• Describe how the program will initially develop the participating retailer and distributor 
partner list.  

• Describe the requirements to which these partners will be held, including, at a minimum, 
the following: 

o Listed partners must make available for sale eligible appliances for qualified 
electrification projects. 

o Listed partners have systems capable of providing rebates for qualifying 
equipment rebates.  

o Listed partners commit to submit rebate request to the implementer(s). 

• Describe the process by which retailer and distributor partners will be added to the 
participating retailer and distributor list and the conditions that would lead them to being 
delisted.  

Installation  

A state’s Consumer Protection Plan must: 

• Identify installation standards with which installers must comply, including at a minimum, 
standards designed to: 

o Ensure work complies with local and state laws, permits, codes, and industry 
standards. 

o Establish minimum quality installation standards for rebated technologies. 

o Promote use of standardized and sequenced procedures for developing a detailed 
project scope of work. 

• Establish processes to enforce installation standards, including QA processes that allow 
the state to verify and document whether installation standards have been met. 

• Ensure that sales language and contract language are the same. 

If financing is involved: 

• Ensure an ability to repay determination that does not include projected savings from an 
energy report because expected savings may not materialize due to household and 
market developments. 

• Ensure a disclosure and cooling off period. Clear, written advance disclosures should be 
required, with a seven-day waiting period between the disclosure and the contract 
signing.73 This waiting period should only be removed in a personal emergency (see Truth 

 
73 The seven-day waiting period requirement is deemed to be met for retail purchases of heat pump dryers and 
kitchen appliances that are subject to a store return policy that provides more than seven days, if the lender imposes 
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in Lending Act), where the homeowner, preferably in their own handwriting, describes the 
emergency and the need for the emergency work and their understanding that they are 
waiving the waiting period. In non-emergency circumstances, there should also be a 3-day 
right to cancel after the contract has been signed (such that the work is not done during 
that period). 

Continuous Improvement  

A system for preventing unfair business practices and avoiding or addressing poor program 
function that does not optimize a consumer’s experience. A state’s Consumer Protection Plan 
must: 

• Identify what proactive steps the state will take to identify fraud, waste, or abuse. 

• How the state will implement automation to identify problem areas with program 
performance. 

• Explain how the state will measure and evaluate the success of its QA systems.  

• Describe how the QA systems will inform program improvements.  

• Describe how home assessment data and results will be verified for accuracy. 

• Document roles and responsibilities associated with how the state will monitor the 
program’s budget and financial performance to ensure that funds are being used 
efficiently and effectively. 

Note that elements of the Consumer Protection Plan will require different processes for 
multifamily buildings than for single-family homes. states must distinguish in their plans which 
additional requirements will apply to multifamily buildings, including for central systems and for 
energy used by common areas.  

4.2.6 Application Requirements: Consumer Experience 

A state must address the following in its application and corresponding budget, except that a 
state may defer responses to its State Implementation Blueprint where marked with an “X” 
(deferral not permitted for Quick Starts). All other requirements are mandatory within the State 
Application.  

Table 10. Application Requirements 

Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

4.2.1 Confirm that the state will develop and submit an 
outreach and education strategy consistent with Section 
4.2.1 

X 

4.2.2 Describe how the state will verify that rebates are 
provided only for qualified electrification projects, 

 

 

no negative financial consequence (e.g., early repayment fee/penalty, interest accrued) to the borrower for returning 
the rebated item. 
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Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

including that each of the following conditions are met 
for each project: 

• Project includes the purchase and installation of a 
qualifying product, as described in Section 4.2.2; 

• The qualifying product is installed as part of new 
construction; or to replace a non-electric appliance; 
or as a first-time purchase with respect to that 
appliance; and 

• The installation occurs at a single-family home or 
eligible multifamily building. 

4.2.2 Describe how the state will collect and retain 
documentation to demonstrate how each criterion in 
Section 4.2.2 was met for each installation. 

X 

4.2.2 If applicable, identify any additional types of “materials to 
improve ventilation”74 that the state plans to make 
eligible for rebates.  

X 

4.2.3 Describe how eligible entity representatives will be 
determined to be eligible for installation incentives, and 
how and when incentives will be paid.  

X 

4.2.3 Confirm that the state program will provide a clear 
incentive schedule commensurate with the scale of the 
upgrades installed not to exceed the maximum allowable 
values. 

 

4.2.3 Describe what tool(s) the state will provide for eligible 
entity representatives to identify households that qualify 
for an installer incentive for substantial installation located 
within a disadvantaged community. 

X 

4.2.3 Confirm that the program will automatically provide the 
incentive to eligible entity representatives in an amount 
not to exceed $500 per dwelling unit or multifamily 
building in a 12-month period. 

 

4.2.4 Determine and describe a pre-defined set of home pre-
condition(s) and/or scope of work scenario(s) that will 
constitute unacceptable risk of raising utility bills. 

X 

 
74 42 U.S.C. 18795a(d)(6)(A)(i)(VII).  
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Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

4.2.4 Identify if the state will allow remote or virtual 
assessments in place of field-based assessments in cases 
of limited home assessments and if so, describe process. 

X 

4.2.4 Describe what processes will be put in place for home 
energy assessments for multifamily buildings, including 
for energy used by common areas. 

X 

4.2.5 Confirm that the state will prepare and implement a 
Consumer Protection Plan in accordance with these 
requirements. 

 

4.3 Maximizing Rebate Impact 
4.3.1 Program Requirements: Supporting the Clean Energy Economy Through 

Market Transformation  

The Home Electrification and Appliance Rebates provide a tremendous opportunity to serve 
households while acting as a catalyst to unlock additional flows of capital, skilled workers, 
innovative businesses, and future programs to deploying clean energy technology solutions in 
housing. With the goal of spurring greater market transformation in the residential energy sector, 
states must consider how their programs will stimulate additional and continued investment in 
residential energy upgrades beyond the tenure of the rebates.  

To ensure that the state program facilitates market transformation, each state must submit a 
Market Transformation Plan within the first year after receiving the financial assistance award. DOE 
must review and approve the Market Transformation Plan prior to the state receiving the third 
tranche of funds. A Market Transformation Plan should: 

• Describe how the state program will enable the market to recognize the value of homes 
that have been upgraded through the Home Energy Rebates, including at time of 
sale/rental.  

• Describe elements of the program design and/or activities the state program will 
undertake to support market transformation goals throughout the program as well as after 
depletion of the Home Electrification and Appliance Rebates funds, such as but not limited 
to: 

o Cost sharing, braiding, and/or coordinated financing with potential funders and 
financiers of home energy upgrades. Funders and financiers of upgrades include 
homeowners, lenders of home upgrade loans, mortgage brokers, utilities, and 
philanthropies; 

o Utilize rebate programs to enable new business models in partnership with private 
capital to monetize grid benefits through vehicles such as FERC order 2222, 
demand management, and virtual power plants; and 

o Sustainable business models of home energy contractors. 
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4.3.2 Program Requirements: Integrating with Other Programs 

By leveraging existing programs through resource braiding, co-funding, and financing, state 
programs may support deeper and broader energy, cost, and carbon savings among 
participating households. While following all home energy rebates requirements, states are 
strongly encouraged to design their rebate programs in ways that allow for effective 
combinations of various funding sources, including through integration with existing programs. 
However, a variety of legal prohibitions prevent certain methods of combining funds from 
different sources.  

Effective financial leveraging must comply with two prohibitions: 

1. The total combination of all immediate upfront funding sources (federal grants, federal 
loans, and non-federal funding) cannot exceed the total project cost, and  

2. Neither the Home Efficiency Rebates nor the Home Electrification and Appliance Rebates 
may be combined with other federal grants or rebates for the same single upgrade.75 

There are four categories of funding that can be combined with a rebate, each with different 
requirements: 

• Combining a rebate with other federal rebates or 
grants: No other federal grants, including another IRA 
home energy rebate, can be used for the same 
upgrade. Home energy upgrade packages that use 
multiple federal grants must braid the funding in a 
manner that ensures each federal grant only funds 
distinct, separable upgrades.  

To ensure compliance with this requirement, states 
must ensure that detailed invoices and information 
identifying which distinct and separable upgrades 
were funded by which federal sources are collected 
and retained when a home/building is using funding 
from multiple federal grants. Each upgrade or QEP 
component must be a line item on the invoice of the 
home energy upgrade package with subdivided labor 
costs associated with each line item. 

• Combining a rebate with federal loans or loans from previously granted federal 
funds: Loan programs from federal agencies (such as loans from HUD) and loans from 
previously granted federal funds (such as from the DOE Revolving Loan Fund grants or 
U.S. Environmental Protection Agency Greenhouse Gas Reduction Fund grants) are not 
considered federal grants in that the recipient household receives these programs as 
financial products rather than as grants or rebates. Therefore, these programs may be 
used to finance any remaining costs for upgrades and individual components of qualified 
electrification projects additional to and separate from the value of the rebate. 

• Combining a rebate with non-federal funding: Non-federal funding, such as funding 
authorized by a state government, or local government, or available through a utility 
program or philanthropic support, can be used to co-fund any remaining costs for 

 
75 See 42 U.S.C. 18795(c)(7) and 18795a(c)(8). 

 

Attempts to claim multiple 
federal rebates for the same 
single upgrade is a violation 
of Federal law and must be 
reported to DOE.  

Issuance of multiple federal 
rebates for the same single 
upgrade is a violation of 
Federal law and must be 
reported to DOE upon 
discovery and documented 
in the State’s quarterly 
reporting documents. 
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upgrades and individual components of qualified electrification projects beyond the value 
of the federal rebate. 

• Taxability of Home Energy Rebates76: The rebate programs funded through IRA 
Sections 50121 and 50122 will be treated as a reduction in the purchase price or cost of 
property for eligible upgrades and projects, and the consumer that receives an IRA rebate 
will not be required to report the value of the rebate as income.  

Stacking Tax Credits with Home Energy Rebates. Consumers that receive IRA rebates for 
products that may be eligible for the 25C tax credit may claim the credit after reducing the amount 
of the expenditure on which the consumer calculates the amount of the credit by the rebate. For 
example, if a product is eligible for an IRA Section 50122 rebate and 25C tax credit up to 30% of 
the cost, the consumer may claim a tax credit of up to 30% of the cost remaining to the consumer 
after application of the rebate provided through IRA Section 50122. Therefore, if a consumer 
purchases an eligible product for $400 and receives a $100 rebate for this purchase, the 
consumer may claim a 30% credit of the remaining $300, or $90. States must collect sufficient 
documentation for each home energy upgrade that combines a rebate with other funding 
sources to ensure that the total combination of federal, state, and other funding sources (federal 
grants, federal loans, and non-federal funding) does not exceed the total project cost.  

States should also be aware that the above requirements and guidance may not capture 
restrictions or requirements imposed by other funding programs. For allowable integration, all 
funding sources—federal and/or non-federal—must allow for combining of resources. Other 
funding sources, including certain federal loans, tax credits, and state/local/utility funding, may 
have additional restrictions on directly combining funds for the same single upgrade that is part 
of a larger home energy upgrade. State implementers should consult the program requirements 
for non-federal funding sources to ensure that they are combining funds in a legally allowable 
manner. 

4.3.3 Program Requirements: Quick Starts 

A state may apply for up to 25% of its allocated funds to develop a “Quick Start” state program. 
DOE will prioritize processing of applications identified for a “Quick Start.” To qualify as a “Quick 
Start” program, the state must note at the beginning of its application the request for a “Quick 
Start,” and the state must plan to achieve rebate program launch in 2023. A state Application for 
a Quick Start must include responses to all “Application Requirements” (cannot defer to 
Implementation Blueprint); however, the required plans may be submitted prior to rebate 
program launch as part of the Implementation Blueprint77. All rebate program requirements 
(except low-income and low-income multifamily allocations) will apply to Quick Start programs, 
and a conforming State Application is required. A state is not required to reserve rebate funds for 
low-income and low-income multifamily households (see Section 4.1.3) as part of a Quick Start 
program; however, a state must meet the low-income and low-income multifamily household 
allocations for the state’s total formula allocation. 

Prior to January 31, 2025, a state must either (a) request additional funding from its total formula 
allocation to continue its approved Quick Start program or (b) submit an application to DOE to 

 
76 For more information, please consult IRS guidance available at https://www.irs.gov/newsroom/treasury-irs-issue-
guidance-on-the-tax-treatment-of-amounts-paid-as-rebates-for-energy-efficient-property-and-improvements.  
77 Consistent with Section 1.2, Quick Start programs may also submit a Market Transformation Plan up to one year 
after award date. 
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administer a program operating under a different plan; otherwise, the remaining formula 
allocation will be considered rejected by the state and redistributed to other State Energy Offices 
in accordance with 42 U.S.C. 18795a(a)(2)(C).   

One option for a Quick Start program is to develop a program which leverages existing program 
infrastructure in the state to achieve more rapid rebate program launch. Where consistent with 
Section 50122 program requirements, states have the discretion to limit the scope to target 
specific populations, policy goals, or other state priorities to achieve more rapid rebate delivery. 
To expedite processing, a state must note at the beginning of its application the request for a 
“Quick Start.” The application must identify the existing program(s) to be leveraged and must 
include a timeline to achieve rebate program launch in 2023. The use of an existing state program 
may allow a participating state to more quickly stand-up Home Electrification and Appliance 
Rebates relative to developing a new program. For example, a state may rely on practices, 
policies, procedures and / or systems already in place to implement a Section 50122 state 
program that is consistent with design requirements for Section 50122. States may reference or 
include information regarding existing programs as part of the application to demonstrate 
compliance with the requirements.  

Another option for a Quick Start program is for a state to pilot a rebate program before 
committing the state’s entire funding allocation to a particular program design. Where consistent 
with Section 50122 program requirements, states have the discretion to limit the scope to target 
specific populations, policy goals, or other state priorities to achieve more rapid rebate delivery. 

4.3.4 Application Requirements to Maximize Rebate Impact 

A state must address the following in its application and corresponding budget, except that a 
state may defer responses to its State Implementation Blueprint where marked with an “X” 
(deferral not permitted for Quick Starts). All other requirements are mandatory within the State 
Application.  

Table 11. Application Requirements 

Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

4.3.1 Confirm that the state will prepare and implement a 
Market Transformation Plan within the first year after 
receiving the financial assistance award. 

 

4.3.2 Identify whether the state plans to take proactive steps 
to encourage integration with other programs. If so, 
identify with which programs the state will actively 
seek to integrate. The state may include letters of 
support or other indicators of commitment from 
existing program partners. If the state does not plan to 
integrate the rebates into any existing programs, note 
this as “not applicable” within the application. 
Applications should identify whether programs will be 
integrated in any or the following areas: 
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Program 
Requirements 
Section No. 

Requirement 
Implementation 
Blueprint 
Option 

• Integration into existing program administration, 
website, materials. 

• Adoption of existing program standards, QA, 
workforce standards, or other practices. 

• Braiding or co-funding of upgrades within 
individual households. 

• Other integration elements, as applicable. 

4.3.2 Describe how the state program will support 
households, contractors, and other stakeholders in 
understanding how the state program may leverage 
other program resources. 

X 

4.3.2 Describe the method(s) the state will use to ensure the 
total combination of all immediate upfront funding 
sources (federal grants, federal loans, and non-federal 
funding) provided to a project does not exceed the 
total project cost. 

X 

4.3.2 Describe how the state program will support 
contractors and retailers in preparing acceptable 
invoices that may be kept as program records. The 
state must also describe how its implementer(s) will 
produce this documentation in a timely manner upon 
request in the event of an audit by DOE, the DOE’s 
Inspector General, a state’s inspector general, or 
another entity. 

X 

4.3.2 Describe how the state will ensure rebate recipients 
will be made aware of the portion of the funding 
received from the DOE Home Electrification and 
Appliance Rebates. 

X 

4.3.3 Identify whether the application is for a Quick Start 
program. For Quick Start programs, identify the 
timeline for program launch. 
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5.0 Revisions and Guidance 

5.1 Revisions 
If DOE needs to revise these requirements, DOE will publish a notice at 
https://www.energy.gov/scep/home-energy-rebate-programs-guidance and will send a copy of 
the notice directly to Grantees. States should address questions regarding the requirements to 
their respective Project Officers. Project Officers do not have the authority to alter or waive these 
requirements. 

5.2 Guidance 
Guidance provides additional information about requirements and may include examples; 
however, guidance does not alter or waive these requirements. Project Officers may provide 
guidance directly to a state on a case-by-case basis for state-specific questions. Interpretations 
that are more broadly applicable will be provided through formal DOE guidance, which will be 
posted on the web site and sent via email to Grantees. DOE will provide ongoing updates to the 
Technical Information, Best Practices, and Implementation Recommendations available at 
https://www.energy.gov/scep/recommendations-program-administrators.   
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6.0 Application Instructions 

6.1 Overview 
The application package for Home Rebates grants consists of the State Application and several 
required forms. Refer to the Administrative and Legal Requirements Document (ALRD) for 
application package requirements. Applications must be submitted in accordance with the IRA 
Home Energy Rebates ALRD. 

As a reminder, application documents, forms, and data submitted may be made available to the 
public at DOE’s discretion following all applicable laws and regulations that protect confidential 
or proprietary information. 

For all supporting documents (saved as PDF files) that are attached to the SF-424 Application in 
PAGE, Applicants are requested to use the naming conventions used in Table 12 (i.e., the 
Suggested File Name) or similar file names, to enable DOE reviewers to quickly identify the 
contents of attached documents.    

SF-LLL Disclosure of Lobbying Activities 
Grantees must not use any federally appropriated funds for lobbying activities. If funds other than 
federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, Member of Congress, officer or 
employee of Congress, or employee of a Member of Congress in connection with the 
grant/cooperative agreement, the grantee must complete and submit "Standard Form - LLL, 
"Disclosure Form to Report Lobbying." 

Applicants should not include tables or spreadsheets within Planned Activities or in the comments 
section of the SF-424A Budget. All documents uploaded must be PDF files except the Budget 
Justification Workbook, which should be a spreadsheet. 

Table 12. State Plan Application Documentation 

Name of Document Format Recommended File Name 

SF-424 Application for Federal Assistance PAGE N/A 

SF-424A Budget Information for Non-
Construction Programs 

PAGE N/A 

Budget Justification Workbook Excel [Statename]_BudgetJustification 

Planned Activities PAGE N/A 

Narrative Document PDF [Statename]_Application 

Application Checklist PDF [Statename]_Checklist 

SF-LLL Disclosure of Lobbying Activities, if 
applicable 

PDF SF-LLL 

Other Forms as applicable PDF {Statename)_[Name] 

DOE reserves the right to request additional or clarifying information. 
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6.2 Application for Federal Assistance - Standard Form 424 
A completed and signed Standard Form 424 (SF424) containing current information must be 
submitted. Please ensure all sections have been updated to reflect any changes, including 
changes to the person to be contacted on matters involving the application and the authorized 
representative. States should select “New” in Section 2.  

The list of certifications and assurances referenced in Field 21 may be found here. Please verify 
compliance with Intergovernmental Review (SPOC List) (whitehouse.gov). Once the SF424 is 
completed, add an attachment to the document with the name, title, phone number, and email 
address for both the Principal Investigator and the Business Officer. 

6.3 Budget 
The budget includes Standard Form 424A Summary and a completed Budget Justification 
Workbook.78 Each of these forms should be completed following the guidelines set out below. 
Please note that a state receiving a grant under this program may use not more than 20% of the 
grant for administrative purposes.  

Any expenditure, allowed by the OMB cost principles or by a grantee or Subgrantee, may be 
charged as administrative cost. However, certain costs in this program that are excluded from 
other categories can only be administrative. Grantee Administration and Subgrantee 
Administration are considered to be unique to each organization. The organization must define 
its administrative costs consistent with the generally accepted accounting practices and 
procedures within the organization.  

• Indirect costs can be included in Grantee Administration and will be considered an 
allowable cost provided there is a federally approved indirect rate(s) or cost allocation 
plan. The indirect cost rate used may be approved by a federal department or agency 
other than DOE. See 2 CFR 200.414 Indirect (F&A) costs for more information. The 
rate/amount allowable does not invalidate the program budget category limits.  

6.3.1 Standard Form 424A 

Applications must include a budget for all funds including DOE, or any other funds, if applicable. 
It should be completed as follows:  

• Section A: Budget Summary Lines 1-4, Columns (a) through (g). On line 1, enter new DOE 
funds.  

• Section B: Budget Categories. Separate column headings (with the same name as the 
rows in Section A) should be utilized for each funding source. The total in column g, 
Section A, must equal the total of all columns in Section B. 

6.3.2 Budget Justification Workbook 

The Budget Justification consists of a detailed explanation of the object class categories listed in 
line 6, Section B, of Standard Form 424A. In preparing the Budget Justification, states should 
address the following as requested for each budget category. 

 
78 Can be found at https://www.energy.gov/scep/home-energy-rebate-programs-guidance 
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• Personnel: Identify all positions to be supported by title and the amounts of time (e.g., % 
of time) to be expended on the Program, the base pay rate, and the total direct personnel 
compensation. Personnel must be direct costs to the project and not duplicative of 
personnel costs included in the indirect pool that is the basis of any indirect rate applied 
for this project.  

• Fringe Benefits: If fringe cost rates are approved by a federal agency, identify the agency 
and date of latest rate agreement and include a copy of the rate agreement with the 
application. If fringe cost rates are not approved by a federal agency, explain how total 
fringe benefit costs were calculated. Your calculations should identify all rates used along 
with the base they were applied to (and how the base was derived), and a total for each 
(along with the grand total). If there is an established computation methodology approved 
for statewide use, provide a copy with the SF424 Application.  

• Travel: Provide the purpose of travel, such as professional conference(s), DOE sponsored 
meeting(s), project monitoring, etc. Identify the number of trips, and the 
destination/location if known. Provide the basis for the travel estimate such as past trips, 
current quotations, federal or state travel regulations, etc. All listed travel must be 
necessary or beneficial to the performance of the Program. All foreign travel must be 
identified and requires preapproval.  

• Equipment: Equipment is defined as an item with an acquisition cost greater than $5,000 
and a useful life expectancy of more than one year. List all proposed equipment and briefly 
justify its need as it applies to the objectives of this award. Provide a basis of cost such as 
vendor quotes, catalog prices, prior invoices, etc. If the equipment is being proposed as 
cost match and was previously acquired, provide the value of its contribution to the project 
and a rationale for the estimated value shown. If it is new equipment that will retain a useful 
life upon completion of the project, provide a rationale for the estimated value shown. 
Also, indicate whether the equipment is being used for other projects or is 100% 
dedicated to this project.  

• Supplies: Supplies are defined as items with an acquisition cost of $5,000 or less or a 
useful life expectancy of less than one year. Supplies are generally consumed during the 
project performance. List all proposed supplies and the estimated cost and briefly justify 
the need for the supplies as they apply to the objectives of this award. Supply items must 
be direct costs to the project and not duplicative of supply costs included in the indirect 
pool that is the basis of any indirect rate applied for this project. Provide a basis of cost for 
each item listed. Examples include vendor quotes, prior purchases of similar or like items, 
published price list, etc.  

• Contractual: All sub-recipients, vendors, contractors and consultants and their estimated 
costs should be identified. Use TBD if the entity is unknown. Provide a brief description of 
the work to be performed or the service to be provided. Include the basis of cost for each 
item listed (competitive, historical, quote, catalog, etc.).  

• Other Direct Costs: Other direct costs are direct cost items required for the project that 
do not fit clearly into other categories. These direct costs must not be included in the 
indirect costs (if indirect costs are proposed for this project). Examples are conference 
fees, meetings within the scope of work, subscription costs, printing costs, etc., that can 
be directly charged to the project and are not duplicated in indirect (overhead) costs. 
Provide a general description, cost, and justification of need for each direct cost item. 
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Provide a basis of cost for each item. Examples include vendor quotes, prior purchases of 
similar or like items, published price list, etc.  

• Indirect Costs: If the indirect cost rate has been approved by a federal agency, identify 
the agency and the date of the latest rate agreement and submit a copy of the agreement 
with the application. If the indirect cost rate has not been approved by a federal agency, 
provide the basis for computation of rates including the types of benefits to be provided, 
the rate(s) used and the cost basis for each rate. 

6.3.3 Expenditure Prohibitions, Limitations, and Allowances 

Prohibitions: 

• States may not pool funds across multiple states. States are expected to use their grants 
within their state.  

Limitations:  

• States may use no more than 20% of the funding provided by DOE under this program for 
administrative expenses.  

• Funds may be used to supplement, and no funds may be used to supplant, weatherization 
activities under the Weatherization Assistance Program for Low-Income Persons.  

• Residential audits and upgrades funded through this program must satisfy the criteria set 
forth in IRA and described in the MANDATORY REQUIREMENTS section of this document 
in order to be eligible.   

6.3.4 Rejection of Funds 

A state that chooses not to apply for Home Energy Rebates funds and therefore refuses its 
allocated formula funding under IRA Section 50121 and/or Section 50122 must sign and send a 
letter to decline the funds to its respective Project Officer indicating this decision to DOE by 
August 16, 2024. By signing this document, the State Energy Office signifies its understanding 
that its allocation will be redistributed to other State Energy Offices that applied for allocated 
funds. If the state does not sign the document or convey to the DOE project officer that it plans 
to submit an application by August 16, 2024,79 the state’s funding will be reallocated to other 
states. 

6.4 Planned Activities 
A state must complete the Planned Activities section in PAGE, providing estimated values for the 
first tranche (25%) of funding. Planned Activities will be updated upon release of each subsequent 
tranche of funding. 

6.5 Other Forms as Applicable 
The following files should be submitted as attachments with your application if applicable:  

• Indirect Rate Agreement or Rate Proposal.  

• Name, phone number, and email address of the state contact person. 

 
79 Section 50121(a)(2)(B) and Section 50122(a)(2)(C) 
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7.0 Appendix A: Required Allocations 

Table 13. Home Efficiency Rebate Allocations (50121)80 

State/ Territory  
Home Efficiency 

Rebate 
Allocations  

Max 20% 
Ceiling for 

Program 
Administration 

for Efficiency 
Rebates  

% of Low-
Income 

Households 
(<80% AMI) 

in the 
State81  

Min Allocations 
for Low-Income 

HHs  

Min 10% Low-
Income 

Multifamily 
Allocation  

Max Open 
Efficiency Rebate 

Allocation  

Alabama $72,888,465 $14,577,693 41.0% $23,884,372 $5,831,077 $28,595,323 
Alaska $37,293,071 $7,458,614 39.1% $11,670,535 $2,983,446 $15,180,476 
American Samoa $25,019,120 $5,003,824 40.1% $8,033,496 $2,001,530 $9,980,271 
Arizona $76,717,153 $15,343,431 39.7% $24,357,838 $6,137,372 $30,878,512 
Arkansas $52,633,292 $10,526,658 40.5% $17,056,212 $4,210,663 $20,839,759 
California $291,366,906 $58,273,381 40.7% $94,774,030 $23,309,352 $115,010,143 
Colorado $70,256,845 $14,051,369 39.6% $22,261,257 $5,620,548 $28,323,671 
Connecticut $49,732,517 $9,946,503 40.8% $16,251,445 $3,978,601 $19,555,968 
Delaware $32,964,663 $6,592,933 39.8% $10,485,402 $2,637,173 $13,249,156 
District of 
Columbia 

$29,748,696 $5,949,739 41.4% $9,857,706 $2,379,896 $11,561,355 

Florida $173,318,260 $34,663,652 40.2% $55,737,378 $13,865,461 $69,051,770 
Georgia $109,600,726 $21,920,145 40.5% $35,518,267 $8,768,058 $43,394,256 
Guam $25,763,325 $5,152,665 39.8% $8,198,331 $2,061,066 $10,351,263 
Hawaii $34,224,953 $6,844,991 39.8% $10,908,834 $2,737,996 $13,733,132 
Idaho $40,522,381 $8,104,476 39.1% $12,666,488 $3,241,790 $16,509,627 
Illinois $131,952,374 $26,390,475 40.4% $42,698,586 $10,556,190 $52,307,124 

 
80 Per Section 307(b) of the Consolidated Appropriations Act of 2024, DOE was required to adjust the previously released Home Efficiency Rebates 
program allocations to states and territories. Table 13 provides the revised allocations, which are also available.  
81 The DOE used data from the American Community Survey (2021) and the Decennial Census of Island Areas (2020). See: U.S. Census Bureau, American 
Community Survey 2021, ACS 5-Year Estimates Subject Tables, Table S1901, accessed July 2023 (source link); U.S. Census Bureau, Decennial Census of 
Island Areas 2020, DECIA Northern Marian Islands Demographic Profile, Table DP3, accessed July 2023 (source link). The percentages listed in this column 
are rounded; however, the following calculations use exact percentages. 
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State/ Territory  
Home Efficiency 

Rebate 
Allocations  

Max 20% 
Ceiling for 

Program 
Administration 

for Efficiency 
Rebates  

% of Low-
Income 

Households 
(<80% AMI) 

in the 
State81  

Min Allocations 
for Low-Income 

HHs  

Min 10% Low-
Income 

Multifamily 
Allocation  

Max Open 
Efficiency Rebate 

Allocation  

Indiana $91,118,593 $18,223,719 40.0% $29,168,524 $7,289,487 $36,436,863 
Iowa $60,704,701 $12,140,940 39.7% $19,261,401 $4,856,376 $24,445,984 
Kansas $52,864,974 $10,572,995 39.9% $16,872,991 $4,229,198 $21,189,791 
Kentucky $67,186,688 $13,437,338 40.6% $21,809,979 $5,374,935 $26,564,437 
Louisiana $106,383,841 $21,276,768 41.4% $35,221,937 $8,510,707 $41,374,429 
Maine $35,864,400 $7,172,880 40.4% $11,588,691 $2,869,152 $14,233,677 
Maryland $68,472,604 $13,694,521 40.5% $22,190,132 $5,477,808 $27,110,143 
Massachusetts $73,086,125 $14,617,225 41.3% $24,123,819 $5,846,890 $28,498,191 
Michigan $105,696,321 $21,139,264 40.4% $34,162,831 $8,455,706 $41,938,520 
Minnesota $74,311,171 $14,862,234 39.7% $23,584,620 $5,944,894 $29,919,423 
Mississippi $52,437,019 $10,487,404 41.2% $17,272,395 $4,194,962 $20,482,259 
Missouri $75,654,083 $15,130,817 40.2% $24,324,188 $6,052,327 $30,146,752 
Montana $35,622,334 $7,124,467 40.1% $11,420,699 $2,849,787 $14,227,382 
Nebraska $45,721,229 $9,144,246 39.5% $14,440,509 $3,657,698 $18,478,776 
Nevada $48,103,711 $9,620,742 39.8% $15,299,107 $3,848,297 $19,335,565 
New Hampshire $34,882,819 $6,976,564 39.8% $11,095,206 $2,790,626 $14,020,423 
New Jersey $91,654,709 $18,330,942 40.6% $29,769,372 $7,332,377 $36,222,018 
New Mexico $43,912,501 $8,782,500 40.9% $14,375,384 $3,513,000 $17,241,617 
New York $159,021,883 $31,804,377 41.0% $52,151,996 $12,721,751 $62,343,759 
North Carolina $104,706,557 $20,941,311 40.5% $33,936,522 $8,376,525 $41,452,199 
North Dakota $37,263,122 $7,452,624 39.7% $11,831,607 $2,981,050 $14,997,841 
Northern Marianas $24,934,361 $4,986,872 40.7% $8,120,812 $1,994,749 $9,831,928 
Ohio $124,628,229 $24,925,646 40.5% $40,398,827 $9,970,258 $49,333,498 
Oklahoma $64,634,146 $12,926,829 39.9% $20,650,810 $5,170,732 $25,885,775 
Oregon $56,932,545 $11,386,509 40.0% $18,228,786 $4,554,604 $22,762,647 
Pennsylvania $129,723,107 $25,944,621 40.3% $41,805,717 $10,377,849 $51,594,920 
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State/ Territory  
Home Efficiency 

Rebate 
Allocations  

Max 20% 
Ceiling for 

Program 
Administration 

for Efficiency 
Rebates  

% of Low-
Income 

Households 
(<80% AMI) 

in the 
State81  

Min Allocations 
for Low-Income 

HHs  

Min 10% Low-
Income 

Multifamily 
Allocation  

Max Open 
Efficiency Rebate 

Allocation  

Puerto Rico $42,612,814 $8,522,563 40.8% $13,898,532 $3,409,025 $16,782,694 
Rhode Island $31,943,127 $6,388,625 40.4% $10,328,999 $2,555,450 $12,670,053 
South Carolina $68,716,961 $13,743,392 39.9% $21,959,293 $5,497,357 $27,516,919 
South Dakota $34,309,734 $6,861,947 40.2% $11,021,046 $2,744,779 $13,681,962 
Tennessee $83,708,676 $16,741,735 40.0% $26,765,953 $6,696,694 $33,504,293 
Texas $345,324,713 $69,064,943 38.7% $107,006,000 $27,625,977 $141,627,794 
U.S. Virgin Islands $25,609,197 $5,121,839 41.2% $8,446,834 $2,048,736 $9,991,788 
Utah $50,595,872 $10,119,174 39.4% $15,966,888 $4,047,670 $20,462,140 
Vermont $29,303,666 $5,860,733 40.2% $9,414,434 $2,344,293 $11,684,205 
Virginia $94,347,205 $18,869,441 39.9% $30,100,412 $7,547,776 $37,829,576 
Washington $83,102,750 $16,620,550 40.8% $27,133,098 $6,648,220 $32,700,882 
West Virginia $44,188,177 $8,837,635 39.4% $13,912,322 $3,535,054 $17,903,166 
Wisconsin $74,756,512 $14,951,302 39.3% $23,506,058 $5,980,521 $30,318,631 
Wyoming $34,616,394 $6,923,279 41.2% $11,405,119 $2,769,312 $13,518,684 
TOTAL $4,162,660,318 $832,532,064   $1,338,332,024 $333,012,825 $1,658,783,405 
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Table 14. Home Electrification and Appliance Rebate Allocations (50122) 

State/ Territory  

Home 
Electrification 

and Appliance 
Rebate 

Allocations  

Max 20% Ceiling 
for Program 

Administration 
for Electrification 

Rebates  

% of Low-
Income 

Households 
(<80% AMI) 

in the 
State82  

Min Allocations 
for Low-Income 

HHs  

Min 10% Low-
Income 

Multifamily 
Allocation  

Max Open 
Electrification 

Rebate 
Allocation  

Alabama  $72,607,220  $14,521,444  41.0%  $23,792,213  $5,808,578  $28,484,986  
Alaska  $37,150,940  $7,430,188  39.1%  $11,626,056  $2,972,075  $15,122,621  
Arizona  $76,421,080  $15,284,216  39.7%  $24,263,834  $6,113,686  $30,759,343  
Arkansas  $52,433,010  $10,486,602  40.5%  $16,991,309  $4,194,641  $20,760,459  
California  $290,252,580  $58,050,516  40.7%  $94,411,568  $23,220,206  $114,570,289  
Colorado  $69,985,890  $13,997,178  39.6%  $22,175,403  $5,598,871  $28,214,437  
Connecticut  $49,541,390  $9,908,278  40.8%  $16,188,989  $3,963,311  $19,480,812  
Delaware  $32,837,400  $6,567,480  39.8%  $10,444,922  $2,626,992  $13,198,006  
District of 
Columbia  

$29,635,400  $5,927,080  41.4%  $9,820,164  $2,370,832  $11,517,324  

Florida  $172,657,670  $34,531,534  40.2%  $55,524,939  $13,812,614  $68,788,584  
Georgia  $109,178,020  $21,835,604  40.5%  $35,381,281  $8,734,242  $43,226,894  
Hawaii  $34,093,900  $6,818,780  39.8%  $10,867,062  $2,727,512  $13,680,546  
Idaho  $40,367,910  $8,073,582  39.1%  $12,618,203  $3,229,433  $16,446,692  
Illinois  $131,452,470  $26,290,494  40.4%  $42,536,821  $10,516,198  $52,108,957  
Indiana  $90,772,430  $18,154,486  40.0%  $29,057,712  $7,261,794  $36,298,438  
Iowa  $60,473,810  $12,094,762  39.7%  $19,188,140  $4,837,905  $24,353,003  
Kansas  $52,663,910  $10,532,782  39.9%  $16,808,817  $4,213,113  $21,109,198  
Kentucky  $66,927,750  $13,385,550  40.6%  $21,725,923  $5,354,220  $26,462,057  
Louisiana  $105,972,960  $21,194,592  41.4%  $35,085,901  $8,477,837  $41,214,631  

 
82 The DOE used data from the American Community Survey (2021) and the Decennial Census of Island Areas (2020). See: U.S. Census Bureau, American 
Community Survey 2021, ACS 5-Year Estimates Subject Tables, Table S1901, accessed July 2023 (source link); U.S. Census Bureau, Decennial Census of 
Island Areas 2020, DECIA Northern Marian Islands Demographic Profile, Table DP3, accessed July 2023 (source link). 
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State/ Territory  

Home 
Electrification 

and Appliance 
Rebate 

Allocations  

Max 20% Ceiling 
for Program 

Administration 
for Electrification 

Rebates  

% of Low-
Income 

Households 
(<80% AMI) 

in the 
State82  

Min Allocations 
for Low-Income 

HHs  

Min 10% Low-
Income 

Multifamily 
Allocation  

Max Open 
Electrification 

Rebate 
Allocation  

Maine  $35,728,050  $7,145,610  40.4%  $11,544,633  $2,858,244  $14,179,563  
Maryland  $68,212,540  $13,642,508  40.5%  $22,105,852  $5,457,003  $27,007,177  
Massachusetts  $72,809,130  $14,561,826  41.3%  $24,032,390  $5,824,730  $28,390,183  
Michigan  $105,291,160  $21,058,232  40.4%  $34,031,877  $8,423,293  $41,777,759  
Minnesota  $74,027,440  $14,805,488  39.7%  $23,494,571  $5,922,195  $29,805,186  
Mississippi  $52,237,320  $10,447,464  41.2%  $17,206,615  $4,178,986  $20,404,255  
Missouri  $75,366,640  $15,073,328  40.2%  $24,231,770  $6,029,331  $30,032,211  
Montana  $35,484,830  $7,096,966  40.1%  $11,376,614  $2,838,786  $14,172,463  
Nebraska  $45,547,120  $9,109,424  39.5%  $14,385,518  $3,643,770  $18,408,408  
Nevada  $47,920,160  $9,584,032  39.8%  $15,240,729  $3,833,613  $19,261,786  
New Hampshire  $34,749,580  $6,949,916  39.8%  $11,052,827  $2,779,966  $13,966,871  
New Jersey  $91,307,380  $18,261,476  40.6%  $29,656,560  $7,304,590  $36,084,754  
New Mexico  $43,742,970  $8,748,594  40.9%  $14,319,885  $3,499,438  $17,175,053  
New York  $158,415,850  $31,683,170  41.0%  $51,953,245  $12,673,268  $62,106,167  
North Carolina  $104,307,840  $20,861,568  40.5%  $33,807,294  $8,344,627  $41,294,351  
North Dakota  $37,121,060  $7,424,212  39.7%  $11,786,500  $2,969,685  $14,940,663  
Ohio  $124,150,970  $24,830,194  40.5%  $40,244,122  $9,932,078  $49,144,577  
Oklahoma  $64,388,040  $12,877,608  39.9%  $20,572,179  $5,151,043  $25,787,210  
Oregon  $56,714,440  $11,342,888  40.0%  $18,158,952  $4,537,155  $22,675,444  
Pennsylvania  $129,226,380  $25,845,276  40.3%  $41,645,637  $10,338,110  $51,397,357  
Puerto Rico  $42,451,090  $8,490,218  40.8%  $13,845,784  $3,396,087  $16,719,000  
Rhode Island  $31,820,030  $6,364,006  40.4%  $10,289,195  $2,545,602  $12,621,227  
South Carolina  $68,451,650  $13,690,330  39.9%  $21,874,510  $5,476,132  $27,410,678  
South Dakota  $34,178,990  $6,835,798  40.2%  $10,979,048  $2,734,319  $13,629,824  
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State/ Territory  

Home 
Electrification 

and Appliance 
Rebate 

Allocations  

Max 20% Ceiling 
for Program 

Administration 
for Electrification 

Rebates  

% of Low-
Income 

Households 
(<80% AMI) 

in the 
State82  

Min Allocations 
for Low-Income 

HHs  

Min 10% Low-
Income 

Multifamily 
Allocation  

Max Open 
Electrification 

Rebate 
Allocation  

Tennessee  $83,390,060  $16,678,012  40.0%  $26,664,075  $6,671,205  $33,376,768  
Texas  $344,006,590  $68,801,318  38.7%  $106,597,552  $27,520,527  $141,087,193  
Utah  $50,403,030  $10,080,606  39.4%  $15,906,031  $4,032,242  $20,384,150  
Vermont  $29,192,160  $5,838,432  40.2%  $9,378,611  $2,335,373  $11,639,745  
Virginia  $93,987,430  $18,797,486  39.9%  $29,985,629  $7,518,994  $37,685,320  
Washington  $82,782,050  $16,556,410  40.8%  $27,028,390  $6,622,564  $32,574,686  
West Virginia  $44,017,970  $8,803,594  39.4%  $13,858,733  $3,521,438  $17,834,205  
Wisconsin  $74,470,200  $14,894,040  39.3%  $23,416,031  $5,957,616  $30,202,513  
Wyoming  $34,484,390  $6,896,878  41.2%  $11,361,628  $2,758,751  $13,467,133  
Guam  $25,665,110  $5,133,022  39.8%  $8,167,078  $2,053,209  $10,311,802  
U.S. Virgin Islands  $25,511,580  $5,102,316  41.2%  $8,414,636  $2,040,926  $9,953,701  
American Samoa  $24,923,740  $4,984,748  40.1%  $8,002,870  $1,993,899  $9,942,223  
Northern Marianas  $24,839,290  $4,967,858  40.7%  $8,089,848  $1,987,143  $9,794,440  
TOTAL  $4,146,750,000  $829,350,000     $1,333,216,677  $331,740,000  $1,652,443,323  
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8.0 Appendix B: Consumer Satisfaction Questions  

A DOE priority is that consumers have an overall positive experience with these state rebate 
programs and experience significant value from their participation. As such, DOE requires 
states to establish QA plans for their programs to ensure consumer satisfaction, as outlined in 
Sections 3.2.5 and 4.2.5. As part of the required QA plan, states must survey households on 
their experience at least three months and no more than six months after the project’s 
completion date. This window is designed to allow time for bill payers and occupants to 
observe differences in their bills and/or comfort of their home. The table below displays the 
survey questions that states must include in their consumer satisfaction surveys. 

Table 15. Consumer Satisfaction Survey Questions and Scale 

Question Scale 

It was easy to understand the rebate requirements and provide the 
needed information 

Scale: Strongly 
Disagree = 1, 
Strongly Agree = 5, 
(include “Don’t 
Know” and “Not 
Applicable)” 

It was easy to find a contractor/retailer  

The contractor/retailer provided a high-quality of service 

The rebate was a major reason for my purchase 

My new efficiency upgrades perform well 

My home is more comfortable than it was before the new efficiency 
upgrades 

My energy bills are lower since the new efficiency upgrades 

Overall, I am satisfied with my experience with the [Rebate name] 
program 

I would recommend this program to a friend or family member who 
could use it 

I plan to do more to save energy in my home because of my 
experience with this program 
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IRA HOME ENERGY REBATES: DATA & TOOLS REQUIREMENTS GUIDE

VERSION 2 

Published on January 7th, 2025 

This document replaces the Version 1.2 document published on May 2nd, 2024.  

Please note the following principal changes from Version 1.2 to Version 2: 

• Rebate transaction data elements (additions, removals, changes and clarifications captured throughout the 
document) are updated to align with the development of the Rebate Tracking and Reporting Tool (API), updates 
made to the Program Requirements and Application Instructions document, and other program resources such as 
the Multifamily Requirements Guidance for Modeled Savings and Quality Installation in the Home Energy Rebates 
Program. 

• Clarifies when states opt to report transaction data after-the-fact, using the reporting end-point of the API or via 
spreadsheet, data must be submitted monthly by the last day of the subsequent month. 

• Program pre-launch data details (previously Table 1) are removed and replaced with a web link. 

• Programmatic Data (previously Table 4 and Table 8) is removed and replaced with reference to Federal Assistance 
Reporting Checklist (FARC). 

• Safety checks (previously in Table 3 and Table 7) are moved to Appendix C. 

• Supporting rebate transaction documentation for proof of quality installation and pre- and post- install photographs 
are required to be retained by the states and no longer regularly reported to DOE (except when requested). 

http://www.energy.gov/scep
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Modifications adopted in Version 2 are listed in the following table and highlighted in yellow throughout the document.  

Item 
No. 

Description of Modification Location(s) 

1 
Modifies the structure of the document and descriptions of the updated 
content, including clarified reporting timelines. 

Section 1.0, pp. 1-2 

2 Adds clarifying language about data collection, retention, and reporting. Section 1.1, p. 2 

3 
Adds Section 1.2 to summarize quarterly reporting requirements for FARC 
compliance, removes previous Sections 2.3 and 3.3. 

Section 1.2, p. 2 

4 
Clarifies pre-launch information reporting method and requirements, deletes 
tables, and refers to online spreadsheet template. 

Section 2.1, p. 3 

Section 3.1, pp. 15-16 

5 Clarifies rebate transaction reporting requirements. 
Section 2.2, pp. 3-4 

Section 3.2, pp. 16-17 

6 

Table 1 (previously Table 3): 

• Removes “suggested” from the 4th column title 

• Adds: 

o Row 3 (Homeowner name) 

o Row 21 (If MF, number of occupied units in building) 

o Row 24 (Vendor ID) 

o Row 30 (Geotagged photos) 

o Row 32 (Post-Retrofit Inspection Passed) 

o Row 33 (See Appendix C – Safety Checks) 

o Row 36 (Amount of disadvantaged community incentive paid) 

o Row 49 (External Rebate ID) 

• Modifies: 

o Row 8 (Applicant ID) 

o Row 9 (Unique project identifier) 

o Row 10 (Unique portfolio identifier) 

o Row 11 (State attestation) 

o Row 14 (Income bucket) 

Section 2.2, Table 1, pp. 4-15 
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o Row 18 (Building address ID) 

o Row 19 (Building type) 

o Row 22 (If MF, percent of occupied units <80% AMI) 

o Row 25 (Contractor name) 

o Row 26 (Company name) 

o Row 27 (Is contractor eligible?) 

o Row 28 (Home component(s) to be upgraded) 

o Row 29 (Rebate reservation amount) 

o Row 31 (Proof of quality installation) 

o Row 34 (Total amount of rebate payout) 

o Row 37 (Equipment & materials cost) 

o Row 38 (Installation costs) 

o Row 39 (Project completion date) 

o Row 40 (Project invoices) 

o Row 41 (Signature) 

o Row 42 (Modeling software used) 

o Row 47 (Output files) 

o Row 50 (Consumer Satisfaction) 

• Removes (previous row numbers): 

o Rows 28-37 (Safety Testing) 

o Row 40 (Amount of rebate paid to aggregator) 

7 

Table 2 (previously Table 7): 

• Removes “suggested” from the 4th column title 

• Adds: 

o Row 4 (Emergency replacement) 

o Row 5 (Claimant name) 

o Row 24 (If MF, number of occupied units in building) 

o Row 32 (Limited Home Assessment) 

o Row 43 (Installation Vendor ID) 

o Row 46 (Amount of disadvantaged community incentive paid) 

Section 3.2, Table 2, pp. 17-
28 
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o Row 47 (Amount of incentive paid to the installer) 

o Row 48 (Project completion date) 

o Row 51 (See Appendix C – Safety Checks) 

o Row 52 (Post-Retrofit Inspection Passed) 

o Row 53 (External Rebate ID) 

• Modifies: 

o Row 6 (Claimant mail) 

o Row 10 (Applicant ID) 

o Row 11 (State attestation) 

o Row 12 (Unique project identifier) 

o Row 13 (Permission to share) 

o Row 19 (Income bucket) 

o Row 21 (Unique address ID) 

o Row 22 (Building type) 

o Row 29 (Is contractor eligible?) 

o Row 33 (Upgrade type) 

o Row 38 (Product Vendor ID) 

o Row 39 (Amount of rebate deducted) 

o Row 40 (Purchase date) 

o Row 41 (Purchased item(s) description) 

o Row 42 (Equipment & materials cost) 

o Row 44 (Installation costs) 

o Row 45 (Project invoice) 

o Row 49 (Geotagged photos) 

o Row 50 (Proof of quality installation) 

o Row 54 (Consumer Satisfaction) 

• Removes (previous row numbers): 

o Row 34 (Vendor name) 

o Rows 45-54 (Safety Testing) 

8 Adds details on API capabilities. Section 4.2, pp. 29-30 
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9 Clarifies data submittal options. Section 4.3, p. 30 

10 Adds Section 4.4 about modifying previously submitted data. Section 4.4, p. 30 

11 Clarifies HPXML file requirements. Section 5.1, p. 31 

12 

Table 3 (previously Table 9): 

• Modifies: 

o Rows 12-14 (Modeled electricity/gas/other fuel use) 

o Row 15 (Monthly utility usage data) 

o Rows 68-70 (Weather Normalized Usage) 

o Rows 71-75 (Detailed Model Calibration Error) 

o Rows 76-79 (Simplified Model Calibration Error) 

Section 5.1, Table 3, pp. 32-
36 

13 Clarifies data requirements for multifamily buildings. Section 5.2, p. 37 

14 Clarifies use of PNNL’s Quality Install Tool and safety testing requirements. Section 6.0, p. 47 

15 Modifies footnote 33 to clarify how states handle additional data points. Section 6.0, p. 47 

16 

Table 5 (previously Table 11): 

• Modifies the table name to include original component data 

• Modifies: 

o Row 13 (Foundation type) 

o Row 24 (Existing water heater fuel type/type) 

o Row 27 (Existing heating distribution type) 

o Row 29 (new CFM flow rate) 

o Row 33 (new stovetop/oven/range type) 

• Removes (previous row numbers): 

o Row 25 (existing water heater type) 

Section 6.0, Table 5, pp. 48-
56 

17 Clarifies requirements for limited assessments. Section 6.0, p. 56 
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18 

Table 6 (previously Table 12): 

• Adds columns “Drop-Down Options or Coding” and “Notes” and 
populates rows as needed 

• Adds rows 19-23 on project eligibility 

• Not considering new columns, modifies: 

o Row 1 (Address) 

o Row 4 (Percent conditioned floor area served) 

o Row 7 (Type of ceiling/attic insulation) 

Section 6.0, Table 6, pp. 57-
61 

19 Adds Appendix C – Safety Test Results. Section 7.0, pp. 62-64 

20 

Table 7 (rows removed from previous Tables 3 and 7): 

• Adds additional notes to rows 1-8 

• Modifies rows 6-10 

Section 7.0, Table 7, pp. 62-
64 

21 
Adds detail about API use and clarifies additional IT system photo 
functionality. 

Section 8.0, pp. 65-66 

22 

Adds footnotes: 

• 6 (p. 4, table numbering) 

• 8 (p. 6, income verification) 

• 9 (p. 7, Address API) 

• 10 (p. 10, geotagging) 

• 11 (p. 11, QI tool) 

• 12 (p. 11, aggregators) 

• 14 (p. 15, file format) 

• 15 (p. 17, table numbering) 

• 16 (p. 20, Address API) 

• 17 (p. 23, limited home assessments) 

• 18 (p. 27, project completion date)  

• 19 (p. 27, geotagging) 

• 20 (p. 27, pre-existing equipment) 

• 21 (p. 27, quality install) 

Throughout 
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• 22 (p. 27, QI tool) 

• 23 (p. 29, Main API) 

• 24 (p. 30, Requirements reference) 

• 28 (p. 32, table numbering) 

• 29 (p. 32, column explanation) 

• 31 (p. 33, blower door tests) 

• 32 (p. 38, table numbering) 

• 36 (p. 48, table numbering) 

• 37 (p. 57, table numbering) 

• 38 (p. 62, safety testing) 

• 39 (p. 62, combustion safety testing) 

23 
Changes the name of the “DOE/PNNL Rebate Tracking System” to “DOE 
Rebate Tracking and Reporting Tool” 

Throughout 

24 This version makes clerical fixes, including formatting updates  
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1.0 Introduction  

This guide delineates the data and information that states must collect, retain, and/or report to the U.S. Department of Energy 

(DOE) prior to launch as well as throughout the course of the two residential rebate programs authorized by Sections 50121 and 

50122 of the Inflation Reduction Act (IRA) of 2022. It provides details related to requirements noted in the DOE Program 

Requirements & Application Instructions (Program Requirements)1 for the IRA Home Energy Rebates Program. Relevant portion(s) 

of the Program Requirements are listed as references in footnotes.2 

The guide is organized as follows:  

• Sections 2.0 and 3.0 describe data collection, tracking, and reporting requirements for the Home Efficiency 

Rebates (Section 50121) and the Home Electrification and Appliance Rebates (Section 50122), respectively.3 Each 

section is broken out into two parts: 

1. Questions that states must answer at least 60 days prior to program launch  

2. Data requirements associated with individual rebate transactions4 

• Section 4.0 introduces the DOE/Pacific Northwest National Laboratory (PNNL) workflows and application 

programming interfaces (APIs).  

o States are required to either use the DOE/PNNL workflows OR receive DOE approval of alternative workflows 

submitted at least 60 days prior to launch.  

o States are required to submit rebate transaction-level data via the API (in real-time or using a reporting 

endpoint) or a DOE/PNNL standardized spreadsheet. States that use the DOE/PNNL workflows will fulfill this 

requirement utilizing the real time API. States that use their own workflows must submit all transaction data for 

the prior month on the first of each month by the last day of the subsequent month. 

 

1 Program Requirements can be accessed at: https://www.energy.gov/scep/articles/home-energy-rebate-programs-requirements-and-application-instructions  
2 DOE/PNNL expect that clarifications and revisions will be needed to address questions and comments that arise as states and implementers begin to design 

and launch their programs. Once these issues are resolved, DOE/PNNL will strive to keep changes and updates to a minimum. Throughout the course of the 

rebates, DOE/PNNL will alert states prior to making any changes to this document, workflows, or the APIs and provide appropriate lead time for states to make 

any required changes (unless there’s a critical system problem that needs to be fixed immediately).  
3 While this guide breaks out requirements for each of the two rebate programs, some states may elect to build one system to implement both types of rebate 

programs.  
4 See Program Requirements Sections 3.1.2; 3.1.3; 3.1.5; 3.2.2; 3.2.4; 4.1.3; 4.1.5; 4.1.6; 4.2.4 
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• Appendices A and B provide requirements for data collection, documentation, and quality installation for Sections 

50121 & 50122 rebate projects, respectively.5  

• Appendix C is intended to capture the results of safety checks that are performed for Sections 50121 & 50122. 

• Appendix D is intended to serve as a reference checklist of the primary functions required to carry out the rebate 

programs. 

1.1 Meeting the Data & Tool Requirements 

In meeting the reporting requirements outlined in this guide, states must adhere to the data security requirements described in 

the Program Requirements. States must report the required data elements identified in this document, at minimum, once a 

month.  For data points identified in this document that states must collect and retain, but not include in their regular 

submissions to DOE, there is a standing obligation for states to report those additional data points to DOE when 

instructed.  In the event DOE requests data subject to privacy rules, states should discuss data transfer methods with DOE 

prior to sending.  All requirements are consistent with and will be included on the Federal Assistance Reporting Checklist (FARC) 

as part of the award package.  

1.2 Additional Data Reporting Requirements 

In addition to the reporting requirements outlined in this guide, states are obligated to report program level data on a quarterly 

basis in accordance with the Federal Assistance Reporting Checklist (FARC) as part of the award package. 

1.3 Additional Information & Assistance 

The DOE/PNNL team is committed to working with states and their program implementers to ensure that data collection, reporting, 

and tracking—as well as rebate processing—are simple and effective.  

If you have any questions about the content in this document, please feel free to reach out to the data and tools team at 

RebateTools@pnnl.gov.   

 

5 A state’s program design should incorporate quality assurance and enforcement mechanisms to verify the quality of contractor work. States are encouraged 

to develop methods that efficiently but effectively use resources. Some examples include using less highly trained personnel (e.g., technical college or recent 

high school graduates) to carry out basic quality review (e.g., checking that all vents are working and connected to ducts); or, conducting more frequent in 

person inspections for certain types of projects (e.g., those that include HVAC, those completed by new contractors or by contractors that haven’t demonstrated 

consistently high quality work, those completed in low-income homes and/or with greater levels of public investment). 
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2.0 Home Efficiency Rebates (Section 50121) 

2.1 Section 50121 Rebates: Pre-Launch Information (Required) 

DOE requires pre-launch information to understand how PNNL’s IT team will need to engage with the state and/or its implementer. 

States can provide this information in any format; however, DOE/PNNL is providing a standardized spreadsheet in the section 

labeled “Pre-Launch Data Details” on https://www.pnnl.gov/projects/rebate-tools/pre-program-launch to provide this information. 

States must: 

• Provide all of the following pre-launch information to their project officer at least 60 days BEFORE launching their Section 

50121 Program. 

• Notify the Project Officer at least 30 days prior to making any changes in relevant program designations (e.g., low-

income allocations, rebate amounts) over the course of implementing the rebate programs, so that DOE can request for 

PNNL to update the system accordingly.   

2.2 Section 50121 Rebates: Rebate Transaction Data Collection & Reporting (Required)  

The table below lists all the data that is required to be collected by the state or a third party for each rebate transaction associated 

with the Section 50121 rebates.  

• All of the following data elements must be collected and retained by the state or its implementer. 

• Some Most of the following data elements must ALSO be reported to DOE through the API or a DOE/PNNL standardized 

spreadsheet. These are marked with an X in the column titled “Required to Report to DOE”. 

• Unless otherwise noted, a state can elect to share any of the following data elements with DOE via the Main API or a 

DOE/PNNL standardized spreadsheet. 

• States need to refer to the API documentation defined in a living document and located on this webpage: 

https://www.pnnl.gov/projects/rebate-tools.  

Methods of Reporting:  

• For states that elect to use the DOE/PNNL Rebate Tracking System and Reporting Tool in real-time, the DOE will 

automatically receive this data via the DOE/PNNL Main API at the time of each transaction. 

http://www.energy.gov/scep
https://www.pnnl.gov/projects/rebate-tools/pre-program-launch
https://www.pnnl.gov/projects/rebate-tools
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• For states that elect NOT to use the DOE Rebate Tracking and Reporting Tool in real-time, states must submit this data 

monthly (on the last day of the month by the last day of the subsequent month) via the DOE/PNNL Main API reporting 

endpoint or a DOE/PNNL standardized spreadsheet. 

Any data components not designated as “Required to Report to DOE” must be retained and provided to DOE upon request. 

Table 16: Required Transaction Data Components for Section 50121 

 
Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

1 Initiate Rebate 
Request 

Rebate type • Modeled savings 

• Measured savings 
X 

 

2 Initiate Rebate 
Request 

Claimant type • Homeowner 

• Multifamily building 
owner 

• Contractor 

• Aggregator 

• Other 

X 

 

3 Initiate Rebate 
Request 

Homeowner name  
 

Do NOT report this data point to 
DOE. 

4 Initiate Rebate 
Request 

Claimant email  
 

Do NOT report this data point to 
DOE.  

5 Initiate Rebate 
Request 

Claimant phone number  
 

Do NOT report this data point to 
DOE.  

6 Initiate Rebate 
Request 

Homeowner email (if 
claimant is not the building 
owner) 

 
 

Do NOT report this data point to 
DOE.  

 

6 Previously labeled Table #3 in the Data and Tools Requirements Guide v1.2. 
7 Data categories listed refer to components of the workflows listed in Section 4.0 of this document. 
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

7 Initiate Rebate 
Request 

Homeowner phone number 
(if claimant is not the 
building owner) 

 
 

Do NOT report this data point to 
DOE.  

8 Initiate Rebate 
Request 

Applicant ID 
 

X 

PNNL provides a separate API 
endpoint which will create a unique 
applicant identifier from data 
points collected about the 
homeowner or building owner that 
is receiving the benefit of the 
upgrade or in the case of New 
Construction, the property 
development company. The 
Applicant ID is used for the 
duration of the rebate processing, 
tracking, and reporting. 

 

For users that are not connected to 
DOE/PNNL API, instructions on 
how to obtain applicant IDs are 
available at 
https://www.pnnl.gov/projects/reb
ate-tools. 

http://www.energy.gov/scep
https://www.pnnl.gov/projects/rebate-tools
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

9 Initiate Rebate 
Request 

Unique project identifier 
 

X 

This is a unique string supplied by 
the API user that is used to 
associate one or more reservations 
to a single project.  

 

Note: It is recommended that a 
universally unique identifier (UUID) 
be used to avoid duplication, but 
the API user can use any other 
system that they find convenient, 
provided that it is unique for the 
state. 

10 

 

Initiate Rebate 
Request 

Unique portfolio identifier (if 
applicable) 

 
X 

Required when claimant type is 
aggregator. 

11 Initiate Rebate 
Request 

State attestation Yes / No (or Checkbox) 

X 

The state attests that we have 
required proof of identify, proof of 
ownership, and proof of income8 
for this rebate. 

12 Household Eligibility Methods used to establish 
income qualification 

• Link to IRS 1040 request 
form 

• List of Categorical 
Eligibility Programs 

• Pay stubs 

• Other  

 

Only for applicants requesting 
income-qualifying rebate levels. 
See list of categorically eligible 
programs here:  
https://www.energy.gov/scep/articl
es/ira-50121-50122-home-energy-
rebates-categorical-eligibility-list. 

 

8 For rebates provided for ≥80% AMI income bucket, the state is not required to verify proof of income. 

http://www.energy.gov/scep
https://www.energy.gov/scep/articles/ira-50121-50122-home-energy-rebates-categorical-eligibility-list
https://www.energy.gov/scep/articles/ira-50121-50122-home-energy-rebates-categorical-eligibility-list
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

13 Household Eligibility Number of people in 
household 

 

 
Only for applicants requesting 
income-qualifying rebate levels.  

14 Household Eligibility Income bucket • <80% AMI 

• ≥80% AMI 
X 

See Address API9.  

 

Address Service will provide the 
user the AMI band based on the 
number of occupants. 

15 Household Eligibility Disadvantaged community Yes / No 

X 

If the state uses the DOE map 
(CEJST) for designating 
disadvantaged communities, this 
additional data field is optional. If 
the state uses a different method 
for designating disadvantaged 
communities, the state must 
provide their map with designated 
disadvantaged communities to 
DOE/PNNL and/or include this data 
field separately in their data 
collection and reporting. 

16 Household Eligibility New or existing construction New / Existing X  

 

9 Address API is provided on https://www.pnnl.gov/projects/rebate-tools. 

http://www.energy.gov/scep
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

17 Household Eligibility Building address 
 

 

While the address field appears to 
a user to be in the same API as the 
rest of the rebate information, the 
address data point actually gets 
sent to a separate “address API” on 
a separate server than the "main 
API” and does not get sent to DOE. 

18 Household Eligibility Building address ID  

X 

Address must be entered in the 
separate Address API, which will 
create the unique address identifier 
for the Main API. The Address ID is 
used for the duration of the rebate 
processing, tracking, and 
reporting.  

 

For users that are not connected to 
DOE/PNNL API, instructions on 
how to obtain address IDs are 
available at 
https://www.pnnl.gov/projects/reb
ate-tools. 

19 Household Eligibility Building type • Detached Single-Family 

• Attached Single-Family 

• Manufactured Home 

• Multifamily In-Unit 

• Central Multifamily  

X 

Central Multifamily is used for 
whole building projects. 

 

Multifamily In-Unit is used for 
individual unit projects within a 
multifamily building. 

20 Household Eligibility If MF, number of units in 
building 

 

X 
 

http://www.energy.gov/scep
https://www.pnnl.gov/projects/rebate-tools
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

21 Household Eligibility If MF, number of occupied 
units in building 

 
X 

Applicable only for Central 
Multifamily. 

22 Household Eligibility If MF, percent of occupied 
units that meet <80% AMI 
bucket 

Between 0 and 100% 
X 

Only required for Central 
Multifamily (whole building 
projects). 

23 Household Eligibility Unique identifier(s) for utility 
account(s) 

 
 

 

24 Contractor 
Information 

Vendor ID  

X 

This is a unique ID assigned by the 
state to a primary contractor 
performing the work who will 
receive the rebated funds. 

25 Contractor 
Information 

Contractor name First and last name of 
contractor X 

This is the contractor name 
associated with the reported 
Vendor ID. 

26 Contractor 
Information 

Company name (if different 
from contractor name) 

 

X 
This is the contractor company 
name associated with the reported 
Vendor ID. 

27 Contractor Eligibility Is contractor eligible? Yes / No 
X 

This field captures if the contractor 
completing the project is on the 
state’s Qualified Contractor list. 

http://www.energy.gov/scep
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

28 Measure Information Home component(s) to be 
upgraded (check all that 
apply) 

Wall insulation, ceiling 
insulation, duct insulation, 
floor insulation, foundation 
insulation, window 
replacement, window 
attachment, air sealing, duct 
sealing, water heater, heating 
equipment, cooling 
equipment, ventilation, 
appliance, lighting, pump, 
motor, VFD, thermostat 

X 

 

29 Measure Information Current rebate request 
amount 

Rebate reservation amount 

 

X 

Only applicable for Measured. Not 
required when reporting via 
reporting endpoint or via 
spreadsheet. 

30 Post-Installation 
Photographs 

Geotagged10 photos of all 
home components that 
were upgraded 

 

X 

Photographs of the upgraded 
equipment must be used by the 
states to verify the equipment 
installed was eligible for rebate and 
installed at the address identified 
for the project at the time the 
project was completed.  

 

10 Geotagging metadata includes both geolocated coordinates and GPS date and time stamps. 

http://www.energy.gov/scep
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

31 Quality Assurance Proof of quality installation 
at designated address at 
time of project completion 

 

X 

DOE/PNNL QI tool 
https://www.pnnl.gov/projects/qua
lity-install-tool is recommended.11  

 

States are required to document 
their QI processes within their 
Consumer Protection Plan (CPP) for 
DOE review and approval.   

32 Inspection Post-Retrofit Inspection 
Passed                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   

Yes / No / N/A                                                                                      

X 

State attests that if a post-retrofit 
inspection was conducted and 
failed that the issues were 
remedied before the rebate was 
provided to the claimant.  

33 Safety Checks See Appendix C –Safety 
Checks. 

See Appendix C – Safety 
Checks. 

X 
 

34 Total Rebate Payout 
for the project  

Total amount of rebate 
payout 

 

X 

This is the total rebate amount that 
was paid by the state to the 
claimant12 for this project and does 
not include disadvantaged 
community incentive. 

 

11 PNNL partnered with industry experts to create quality installation procedures for a large variety of technologies.  The Home Energy Rebates program does 

not require use of the PNNL QI Tool, but DOE encourages states to consider its use as it does meet the requirements of the program.  The QI tool is also capable 

of capturing geotagged photographs of both the pre-existing conditions and the installed equipment. 
12 Claimants can be aggregators. See DOE aggregator Fact Sheet for more details: https://www.energy.gov/scep/articles/using-aggregators-deliver-home-

efficiency-rebates. 

http://www.energy.gov/scep
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

35 Final Rebate Payout to 
the Household 

Amount of rebate deducted 
or paid to the 

household  

 

X 

This is the amount of money that 
the homeowner received for the 
rebate for modeled or measured; it 
maybe the same as the Total 
Rebate Payout if there is no 
aggregator involved. 

36 Final Rebate Payout 
for Disadvantaged 
Community Incentive 

Amount of disadvantaged 
community incentive paid  

 

X 

This is the amount of money that 
was paid to an entity that was 
incentivized for executing projects 
in a disadvantaged community. 

37 Project Cost Equipment & materials cost  

X 

When a breakdown between 
equipment & materials and 
installation costs is available, report 
the cost of equipment & materials 
in this field.  When a breakdown is 
not available, states should report 
$0 in this field and report the total 
cost in the Installation Costs field. 

38 Project Cost Installation costs  

X 

When a breakdown between 
equipment & materials and 
installation costs is available, report 
the cost of installation in this field.  
When a breakdown is not available, 
states may report a total combined 
cost in this field.  

http://www.energy.gov/scep
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

39 Project Completion Project completion date  

X 

States have the flexibility to define 
project completion date but should 
ensure consistency. The project 
completion date cannot be a date 
after the redemption is completed. 

40 Project Invoice Project invoices                                                            

 

Total project cost on the invoice 
should equate to the reported 
equipment, materials, and 
installation costs associated with 
the rebated equipment.  If non-
rebated items are also on the 
invoice, those must be separately 
accounted for on the invoice (both 
equipment and materials and 
installation costs). 

41 Building Owner 
Signature 

Signature or electronic 
signature confirming that 
the improvements were 
made at the address on the 
reservation 

 

 

 

http://www.energy.gov/scep
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

42 Modeled Energy Use BPI 2400 compliant, DOE 
approved Modeling 
software used 

 

X 

For single-family homes, a list of 
DOE approved software can be 
found here:  
https://www.energy.gov/scep/singl
e-family-modeling-solutions-home-
efficiency-rebates-program#.  

 

For multifamily buildings, a list of 
approved modeling methods is 
listed here: 
https://www.energy.gov/scep/articl
es/home-efficiency-rebates-ira-
sections-50121-multifamily-
requirements-guidance-modeled.  

43 Modeled or Measured 
Energy Use 

Total site (modeled or 
measured) kWh equivalent13 
before retrofit energy use 

 
X 

 

44 Modeled or Measured 
Energy Use 

Total site estimated kWh 
equivalent after retrofit 
energy use 

 
X 

 

45 Measured Energy Use Total site actual kWh 
equivalent after retrofit 
energy use 

 
X 

 

46 Measured Energy 
Savings 

Software used to estimate 
energy savings 

 
X 

 

 

13 KWh equivalent is a metric that reflects the energy savings of all fuels in the project using the energy conversion of non-electric fuels to kWh on a BTU-

equivalent basis as defined in section 4.3.2 of BPI 2400-2015. See section 3.2.4.2 of the Program Requirements and Application Instruction documents for how 

to calculate kWh equivalent. https://www.energy.gov/scep/articles/home-energy-rebate-programs-requirements-and-application-instructions  

http://www.energy.gov/scep
https://www.energy.gov/scep/single-family-modeling-solutions-home-efficiency-rebates-program
https://www.energy.gov/scep/single-family-modeling-solutions-home-efficiency-rebates-program
https://www.energy.gov/scep/single-family-modeling-solutions-home-efficiency-rebates-program
https://www.energy.gov/scep/articles/home-efficiency-rebates-ira-sections-50121-multifamily-requirements-guidance-modeled
https://www.energy.gov/scep/articles/home-efficiency-rebates-ira-sections-50121-multifamily-requirements-guidance-modeled
https://www.energy.gov/scep/articles/home-efficiency-rebates-ira-sections-50121-multifamily-requirements-guidance-modeled
https://www.energy.gov/scep/articles/home-efficiency-rebates-ira-sections-50121-multifamily-requirements-guidance-modeled
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Data Category7 Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

47 Measured Energy 
Savings 

Output files from open-
source advanced M&V 
software as approved by 
DOE 

 

X 

Files must be submitted in .csv or 
JSON format.14 

48 Home Assessment 
Data 

HPXML file (single-
family)/BuildingSync file 
(multifamily) 

See Appendix A – Section 
50121 HPXML and 
BuildingSync Field 
Requirements. 

X 

See Appendix A – Section 50121 
HPXML and BuildingSync Field 
Requirements. 

49 State Tracking External Rebate ID  X A unique ID created by the state for 
each rebate transaction.   

 

Reporting the ID is optional if state 
system is connected to the PNNL 
API in real-time. 

50 Consumer Satisfaction Refer to Appendix B of the 
Program Requirements and 
Application Instructions for 
a list of questions states 
must ask consumers. 

  States can include additional 
questions, but at minimum must 
include those listed in the Program 
Requirements and Application 
Instructions. 

 

 

14 To request consideration for supporting additional file formats, please email RebateTools@pnnl.gov.  

http://www.energy.gov/scep
mailto:RebateTools@pnnl.gov
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3.0 Home Electrification & Appliances Rebates (Section 50122) 

3.1 Section 50122 Rebates: Pre-Launch Information (Required) 

DOE requires pre-launch information to understand how PNNL’s IT team will need to engage with the state and/or its implementer. 

States can provide this information in any format; however, DOE/PNNL is providing a standardized spreadsheet in the section 

labeled “Pre-Launch Data Details” on https://www.pnnl.gov/projects/rebate-tools/pre-program-launch to provide this information. 

States must: 

• Provide all of the following pre-launch information to their project officer at least 60 days BEFORE launching their Section 

50122 Program. 

• Notify the Project Officer at least 30 days prior to making any changes in relevant program designations (e.g., low-

income allocations, rebate amounts) over the course of implementing the rebate programs, so that DOE can request for 

PNNL to update the system accordingly.   

3.2 Section 50122 Rebates: Rebate Transaction Data Collection & Reporting (Required) 

The table below lists all the data that is required to be collected by the state or a third party for each rebate transaction associated 

with the Section 50122 rebates.  

• All of the following data elements must be collected and retained by the state or its implementer. 

• Some Most of the following data elements must ALSO be reported to DOE through the API or a DOE/PNNL standardized 

spreadsheet. These are marked with an X in the column titled “Required to Report to DOE”. 

• Unless otherwise noted, a state can elect to share any of the following data elements with DOE via the Main API or a 

DOE/PNNL standardized spreadsheet. 

• States need to refer to the API documentation defined in a living document and located on this webpage: 

https://www.pnnl.gov/projects/rebate-tools.  

Methods of Reporting:  

• For states that elect to use the DOE Rebate Tracking and Reporting Tool in real-time, the DOE will automatically receive 

this data via the DOE/PNNL Main API at the time of each transaction. 

http://www.energy.gov/scep
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• For states that elect NOT to use the DOE Rebate Tracking and Reporting Tool in real-time, states must submit this data 

monthly (on the last day of the month by the last day of the subsequent month) via the DOE/PNNL Main API reporting 

endpoint or a DOE/PNNL standardized spreadsheet. 

Any data components not designated as “Required to Report to DOE” must be retained and provided to DOE upon request. 

Table 215: Required Transaction Data Components for Section 50122 

 
Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

1 Initiate Rebate 
Request  

Rebate type • Electrification 
X 

 

2 Initiate Rebate 
Request  

Claimant type • Homeowner 

• Multifamily Building 
Owner 

• Contractor 

• Tenant 

• Other 

X 

 

3 Initiate Rebate 
Request  

Installation type • Do-It-Yourself (DIY) 

• Contractor installed 
X 

 

4 Initiate Rebate 
Request 

Emergency replacement Yes / No 

 

States that have offered emergency 
replacement as an option for HVAC 
or water heating must retain 
records for each rebate that was 
authorized under emergency 
replacement circumstances. 

5 Initiate Rebate 
Request  

Claimant name  
 

Do NOT report this data point to 
DOE. 

 

15 Previously labeled Table #7 in the Data and Tools Requirements Guide v1.2. 

http://www.energy.gov/scep
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

6 Initiate Rebate 
Request  

Claimant email  
 

Do NOT report this data point to 
DOE. 

7 Initiate Rebate 
Request 

Claimant phone number  
 

Do NOT report this data point to 
DOE.  

8 Initiate Rebate 
Request 

Homeowner email (if 
claimant is not the building 
owner) 

 
 

Do NOT report this data point to 
DOE.  

9 Initiate Rebate 
Request 

Homeowner phone number 
(if claimant is not the 
building owner) 

 
 

Do NOT report this data point to 
DOE.  

10 Initiate Rebate 
Request 

Applicant ID  

X 

PNNL provides a separate API 
endpoint which will create a unique 
applicant identifier from data 
points collected about the 
homeowner or building owner that 
is receiving the benefit of the 
upgrade or in the case of New 
Construction, the property 
development company. The 
Applicant ID is used for the 
duration of the rebate processing, 
tracking, and reporting. 

 

For users that are not connected to 
DOE/PNNL API, instructions on 
how to obtain applicant IDs are 
available at 
https://www.pnnl.gov/projects/reb
ate-tools. 

http://www.energy.gov/scep
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

11 Initiate Rebate 
Request 

State attestation Yes / No (or Checkbox) 

X 

The state attests that we have 
required proof of identify, proof of 
ownership, and proof of income for 
this rebate.   

12 Initiate Rebate 
Request 

Unique project identifier 
 

X 
This field is required only when the 
building type is “MF-In Unit (part of 
whole building)”. 

13 Occupant Basic Info Permission to share energy 
data with state and DOE for 
evaluation purposes 

Yes / No  
X 

Energy data sharing is not required 
to be eligible for a HEAR rebate. 

14 Occupant Basic Info Owner or renter-occupied    

15 Household Eligibility Methods used to establish 
income qualifications 

• 1040 Form  

• List of Categorical 
Eligibility Programs 

• Pay stubs 

• Other 

 

See list of categorically eligible 
programs here:  
https://www.energy.gov/scep/articl
es/ira-50121-50122-home-energy-
rebates-categorical-eligibility-list.  

16 Household Eligibility Disadvantaged community Yes / No 

X 

If the state uses the DOE map 
(CEJST) for designating 
disadvantaged communities, this 
additional data field is optional. If 
the state uses a different method 
for designating disadvantaged 
communities, the state must 
provide their map with designated 
disadvantaged communities to 
DOE/PNNL and/or include this data 
field separately in their data 
collection and reporting.  

http://www.energy.gov/scep
https://www.energy.gov/scep/articles/ira-50121-50122-home-energy-rebates-categorical-eligibility-list
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

17 Household Eligibility New or existing construction New / Existing X  

18 Household Eligibility Number of people in 
household 

 

 See Address API16.  

19 Household Eligibility Income bucket • <80% 

• 80% AMI ≤ X < 150% 
AMI X 

See Address API16.  

 

Address Service will provide the 
user the AMI band based on the 
number of occupants. 

20 Household Eligibility Building address 
 

 

While the address field appears to 
a user to be in the same API as the 
rest of the rebate information, the 
address data point actually gets 
sent to a separate "address API" on 
a separate server than the "main 
API" and does not get sent to DOE. 

 

16 Address API is provided on https://www.pnnl.gov/projects/rebate-tools. 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

21 Household Eligibility Unique address ID 
 

X 

Address must be entered in the 
separate Address API, which will 
create the unique address identifier 
for the Main API. The Address ID is 
used for the duration of the rebate 
processing, tracking, and 
reporting.  

 

For users that are not connected to 
DOE/PNNL API instructions on how 
to obtain address IDs are available 
at 
https://www.pnnl.gov/projects/reb
ate-tools. 

22 Household Eligibility Building type for the project • Detached Single-Family 

• Attached Single-Family 

• Manufactured Home 

• Multifamily In-Unit 

• Multifamily In-Unit (part 
of whole building 
project) 

• Central Multifamily 
X 

Multifamily In-Unit must be used 
when a single unit in a multifamily 
building is applying for the rebate. 

 

Multifamily In-Unit (part of whole 
building project) must be used 
when more than one unit in a 
multifamily building is applying for 
the rebate within a single project. 

 

Central Multifamily must be used 
when the reservation is for shared 
building upgrades that benefit 
more than one unit in a multifamily 
building. 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

23 Household Eligibility If MF, number of units in 
building 

 
X 

Only applicable for Multifamily In-
Unit (part of whole building 
project) and Central Multifamily. 

24 Household Eligibility If MF, number of occupied 
units in building 

 
X 

Only applicable for Multifamily In-
Unit (part of whole building 
project) and Central Multifamily. 

25 Household Eligibility If entire MF building, what 
percent of units are in <80% 
AMI bucket or are in the 
≥80% AMI and <150% AMI 
bucket?      

Between 0 and 100% for each 
bucket 

X 

 

26 Household Eligibility If single unit in MF building, 
what’s the income bucket of 
the tenant in that unit?  

• <80% AMI 

• ≥80% AMI and <150% 
AMI 

X 

 

27 Household Eligibility If single unit in MF building, 
what’s the unit number?  

 
X 

 

28 Household Eligibility Prior IRA rebated amounts 7 digit maximum   

29 Contractor Eligibility 
(If applicable) 

Is contractor eligible? Yes / No 

X 

This field captures if the contractor 
completing the project is on the 
state’s Qualified Contractor list. 

 

This is only applicable for HVAC, 
electrical wiring, electrical load 
service and air sealing projects. 

30 Contractor 
Information  

Contractor name First and last name of 
contractor 

X 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

31 Contractor 
Information 

Company name (if different 
from contractor name) 

 
X 

 

32 Limited Home 
Assessment17 

If upgrade type is “HVAC”, 
complete the limited home 
assessment details. 

See  

Appendix B – Section 50122 
Components. 

X 

See  

Appendix B – Section 50122 
Components. 

33 Measure Information Upgrade type • Envelope improvements 
Insulation, Air Sealing, 
and Ventilation 

o Wall insulation 

o Ceiling insulation 

o Duct insulation 

o Floor insulation 
above 
unconditioned 
space 

o Floor insulation 
above conditioned 
space 

o Foundation 
insulation 

o Air sealing 

o Duct sealing 

• Electric load service 
center 

X 

 

 

 

 

 

17 For 50122 qualified electrification projects (QEPs) that include an electric heat pump for space heating and cooling, a contractor or the eligible entity 

representative must complete a limited home assessment of the home before submitting a request for a rebate reservation to the state.  At minimum, the limited 

home assessment must collect the datapoints included in Table 6 of this document. 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

• Electric wiring 

• Heat pump water heater 

• Heat pump (HVAC) 

• Ventilation 

• Heat Pump clothes dryer 

• Electric 
stove/cooktop/oven/ran
ge 

34 Measure Information If upgrade type is “envelope 
improvements” or “heat 
pump (HVAC)”, what is the 
conditioned floor area of 
the home or unit? 

 

X 

 

35 Measure Information If upgrade type is “heat 
pump water heater” or “heat 
pump dryer”, how many 
bedrooms are in the home 
or unit? 

 

X 

 

36 Measure Information Original and upgrade 
component details 

See  

Appendix B – Section 50122 
Components. 

X 

See  

Appendix B – Section 50122 
Components. 

37 Measure Information Purchased item universal 
product code(s) (UPC) OR 
model number OR AHRI 
reference number 

 

X 

For heat pump measures: Only 
model number(s) or AHRI number 
will be accepted. 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

38 Retailer or Distributor 
this specific rebate 
transaction applies to 
(if applicable) 

Product Vendor ID   

X 

A unique ID the state has assigned 
to the vendor who accepted 
redemption of the product rebate 
for reimbursement by the state.  
For retail vendors who submit 
coupon redemption data directly 
via the PNNL API, this ID will be 
coordinated between the vendor 
and PNNL.  

39 Rebate Redemption at 
Point of for Material or 
Equipment Purchased 

Amount of rebate deducted 
upon material or equipment 
purchase 

 

X 
 

40 Rebate Redemption at 
Point of for Material or 
Equipment Purchased 

Purchase date 
 

X 
 

41 Rebate Redemption at 
Point of for Material or 
Equipment Purchased 

Purchased item(s) 
description as seen on 
receipt or invoice 

 

X 
 

 

42 Rebate Redemption at 
Point of for Material or 
Equipment Purchased 

Equipment & materials cost    

X 

For contractor installed incentives, 
when a breakdown between 
equipment & materials and 
installation costs is available, report 
the cost of equipment & materials 
in this field.  When a breakdown is 
not available, states should report 
$0 in this field and report the total 
cost in the Installation Cost field. 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

43 Rebate Redemption 
for Installation 

Installation Vendor ID  

X 

A unique ID the state has assigned 
to the installation vendor who 
conducted the installation of the 
qualified product. 

44 Rebate Redemption at 
Point of for Installation 

Installation costs  

X 

If rebate is used at point of 
installation. When a breakdown 
between equipment & materials 
and installation costs is available, 
report the cost of installation in this 
field.  When a breakdown is not 
available, states may report a total 
combined cost in this field. 

45 Rebate Redemption at 
Point of for Installation 

Project invoice  

 

If rebate is used at point of 
installation. Total project cost on 
the invoice should equate to the 
reported equipment, materials, and 
installation costs associated with 
the rebated equipment.  If non-
rebated items are also on the 
invoice, those must be separately 
accounted for on the invoice (both 
equipment and materials and 
installation costs). 

46 Final Rebate Payout 
for Disadvantaged 
Community Incentive 

Amount of disadvantaged 
community incentive paid  

 

X 

Only applicable if the state is 
offering incentives for installing 
equipment in disadvantaged 
communities. 

47 Final Rebate Payout 
for Installer Incentive 

Amount of incentive paid to 
the installer 

 
X 

Only applicable if installer was 
incentivized to install the product. 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

48 Project Completion Project completion date18  
X 

 

49 Photographs Geotagged19 photos of pre-
existing20 appliances and 
installed products 

 

 

When a retailer or distributor is 
being reimbursed with a rebate, a 
state program can comply with 
post-install photo requirements by 
either collecting geotagged photos 
of product delivery or by requiring 
an agreement by the household 
that received a rebate to provide 
photos upon request. 

50 Quality Assurance – 
Qualified Contractor 
Install 

Proof of quality installation 
at designated address21  

 

X 

DOE/PNNL tool 
https://www.pnnl.gov/projects/qualit

y-install-tool is recommended.22     

  

States are required to document 
their QI processes within their 
Consumer Protection Plan (CPP) for 
DOE review and approval.   

 

18 To be defined by the state and should be consistently applied. 
19 Geotagging metadata includes both geolocated coordinates and GPS date and time stamps. 
20 Pre-existing equipment photos are not required for new construction and building materials (insulation/air sealing, electrical load service panels, and wiring). 
21 Proof of quality installation is required for all QEPs installed by contractors on the state’s qualified contractor list. A QI process that includes relevant safety 

checks is recommended for all other installations, including Do It Yourself (DIY) installations. Everything except heating and cooling/HVAC, electrical wiring, 

electrical load service panels, and air sealing can be DIY.   
22 PNNL partnered with industry experts to create quality installation procedures for a large variety of technologies.  The Home Energy Rebates program does 

not require use of the PNNL QI Tool, but DOE encourages states to consider its use as it does meet the requirements of the program.  The QI tool is also capable 

of capturing geotagged photographs of both the pre-existing conditions and the installed equipment. 
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Data Category Specific Data Element 

Suggested Drop-Down 
Options & Other Information 

Required to 
Report to 
DOE 

Additional Notes 

51 Safety Checks See Appendix C –Safety 
Checks 

See Appendix C –Safety 
Checks 

X 
 

52 Inspection Post-Retrofit Inspection 
Passed 

Yes / No / N/A 

X 

State attests that: Issues that 
resulted in a failed inspection were 
remedied before the rebate was 
provided to the claimant. 

53 State Tracking External Rebate ID  X A unique ID created by the state for 
each rebate transaction.  This ID 
must be reported to DOE when 
utilizing the spreadsheet reporting 
method and must be unique for 
every row in the spreadsheet.   

 

Reporting the ID is optional if state 
system is connected to the PNNL 
API. 

54 Consumer Satisfaction Refer to Appendix B of the 
Program Requirements for a 
list of questions states must 
ask consumers. 

  States can include additional 
questions, but at minimum must 
include those listed in the Program 
Requirements. 

 

4.0 Rebate Tracking, Processing & Workflows  

(Required unless DOE approves alternatives for rebate processing and reporting) 

To assist states in completing some of the many IT functions needed to facilitate rebate transactions in accordance with legislative 

and DOE requirements, DOE/PNNL developed workflows and application programming interfaces (APIs) aimed at simplifying 

tracking, reporting, and participation by consumers, contractors, retailers, and others. The products reflect significant input 

from external experts including program implementers, states, retailers, IT firms, and other stakeholders. 
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4.1 Workflows 

The workflows outline step-by-step actions that various rebate participants (e.g., state energy offices, implementers, vendors, 

homeowners, installers, aggregators, eligible entity representatives) undertake, how their actions relate to one another, and what 

data is collected and/or reported at each step. Each workflow lays out a process that reflects a corresponding use case, including 

but not limited to who applies for the rebate, whether the rebate is applied at point of sale or installation, among other variables.  

States and their program implementers are highly encouraged to use the DOE/PNNL workflows and APIs. The DOE/PNNL team is 

available to meet with states and/or their designees to ensure that the processes and systems work as effectively within a state’s 

program design. 

Given that some states may choose to integrate the rebates with existing programs and processes, states can propose alternative 

workflows. In such cases, the state is required to submit their alternative workflows at least 60 days prior to launch and attain DOE’s 

approval prior to launch. States are encouraged to meet with DOE/PNNL prior to submitting this information to help ensure that 

submitted materials are sufficient.  

4.2 APIs 

DOE/PNNL has developed three (3) application program interfaces (APIs), accessible at https://www.pnnl.gov/projects/rebate-

tools, to assist states with rebate data tracking and reporting to DOE.  

• The “Main API” accepts data, creates rebate reservations, allows redemptions, and is used for reporting data to DOE.23 

• The “Address” API converts a building address to a unique address ID, provides AMI values (based on location and 

household size) for the building location to determine rebate level eligibility, and determines if the address is located in 

a disadvantaged community. 

• This "Applicant ID" API will create a unique applicant identifier from data points collected about the homeowner or 

building owner that is receiving the benefit of the upgrade or in the case of New Construction, the property development 

company. The Applicant ID is used for the duration of the rebate processing, tracking, and reporting. 

• For each rebate transaction, the Main API requires submission of a unique Applicant ID and Address ID. 

 

23 Data can be supplied to the Main API utilizing an endpoint for reporting after the fact data only. This endpoint does not utilize the rebate reservations and 

redemption process. When a state does NOT connect to the API in real time, the state must report data monthly via reporting spreadsheet or use the Main API 

reporting endpoint for reporting the data. 
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States need to refer to the API documentation defined in a living document and located on this webpage: 

https://www.pnnl.gov/projects/rebate-tools. Note: DOE/PNNL will notify all API users of API updates, with the goal of updating the 

APIs on a pre-scheduled basis (as needed). Interim updates may be required should program requirements be modified or a 

functional problem is found.  

4.3 Data Submittal Options  

States can submit all required transaction-level data via the DOE/PNNL API (using a real-time connection with the state’s 

implemented system, or through a reporting endpoint for submission of completed project data) or through a DOE/PNNL 

standardized spreadsheet uploaded through the PNNL portal. 

See Appendix D for recommendations on linking your state’s user-facing interfaces to data collection and reporting. 

4.4 Modifying Data Previously Submitted to DOE 

States are required to develop procedures for handling product returns for equipment that was previously rebated. 24  States are 

also required to put in place procedures for handling completed projects that are later deemed ineligible for a rebate after the 

payment has been made.  

DOE expects states to report changes to previously reported project data within 30 days of the change being recorded by the state 

in their records.  Within the API documentation states will find procedures on how to mark records for deletion and resubmission.  

For project data submitted via spreadsheet, the PNNL will provide procedures for corrected records on their website. 

4.5 Learn More 

Visit the Home Energy Rebates website to learn more information about these programs and to sign up to receive email 

updates. Questions about these rebate programs can be submitted online or sent to IRAHomeRebates@hq.doe.gov.

 

24 See Program Requirements Sections 3.1.1 and 4.1.1. https://www.energy.gov/scep/articles/home-energy-rebate-programs-requirements-and-application-

instructions.  
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https://public.govdelivery.com/accounts/USDOESCEP/subscribers/qualify
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5.0 Appendix A – Section 50121 HPXML and BuildingSync Field Requirements 

As noted in Section 2.2 of this guide, certain information pertaining to Section 50121 rebates must be provided in HPXML files for 

single-family upgrades and in BuildingSync files for multifamily upgrades.25 This Appendix provides guidance on what fields are 

required to be submitted for both single-family and multifamily projects.   

5.1 Single-Family Buildings 

Contractors must submit HPXML data that captures pre-retrofit and post-retrofit conditions of the home. Depending on the software 

utilized, this data can be combined in a single HPXML file or in two HPXML files – the first file must reflect pre-retrofit conditions of 

the home and the second must reflect post-retrofit conditions. Most software tools26 will allow contractors to simply amend the first 

file to avoid the need for double entry; if that is not the case with software approved for use by the state, implementers are 

encouraged to work with the software provider to make this capability available. The table below lists all data points that can be 

sent to DOE in HPXML file(s). As noted in the table, data requirements vary depending on whether the project applies the modeled 

or measured savings approach.  

As a best practice, states are encouraged to collect all recommended data points listed in the table, particularly for modeled savings 

projects. The data points are consistent with those typically collected to create a home energy model, but also reflect the data 

required by the Home Energy Scoring Tool. To generate official Home Energy Scores and metrics, a Home Energy Score Qualified 

Assessor must collect the data using specific guidelines (e.g., do not include unconditioned space in the model, derate poorly 

installed insulation). Note that contracting firms will likely already need Qualified Assessors on staff (or as subcontractors) given 

that they are likely to use Home Energy Score as a path for complying with BPI 2400 when calibration is not possible.27 States that 

require this approach will be able to leverage the outputs provided by the Scoring Tool to improve program delivery and provide 

additional benefits to participating households. For example, this method will: 

 

25 Both HPXML and BuildingSync are standardized formats to report building characteristic data.  
26 For single-family projects, the National Renewable Energy Laboratory (NREL) is developing a methodology for evaluating software tools’ compliance with BPI 

2400 and will provide a list of “approved” tools that will be updated as new software tools are approved. It is expected that the majority if not all of these software 

tools will have the capability of producing an HPXML file which will allow transmittal of collected information without additional effort. 
27 DOE will work with interested states and their implementers to assist in expeditiously training existing and new workforce. With free training and testing, this 

entry into the residential energy field may be particularly appealing to current students or recent graduates of technical colleges and high schools. 
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• Provide states with immediate access to standard metrics generated by a DOE, nationally recognized tool (e.g., the 

Score, energy use estimate, energy savings estimate, utility bill estimate, recommended improvements) that can be 

included in upgrade certificates; 

• Give states the ability to compare contractor scopes of work with Home Energy Score-generated upgrade 

recommendations to determine if some contractors are consistently excluding cost-effective upgrades (e.g., air sealing, 

insulation); and,  

• Allow homeowners to include standardized, DOE-labeled information and metrics (recognized by Fannie Mae, Freddie 

Mac, and the Federal Housing Administration) at point of listing to highlight their investments, drive higher appraisals, 

and help buyers leverage more favorable loan terms. 

Table 328: Single-Family HPXML Inputs for Section 50121 

Formatting for all fields is available in HPXML documentation. 

 
Category User Inputs 

Recommended 

for Modeled29 

Required for 

Modeled 

Required for 

Measured 

1 General Address X X X 

2 General Assessment date X X X 

3 General 
Building type (single-family detached, single-

family attached, manufactured home) 
X X X 

4 General 
If manufactured home, single, double, or triple-

wide? 
X     

5 General Year built X X X 

6 General Number of bedrooms X     

7 General Stories above grade X X X 

8 General Conditioned floor area X X X 

 

28 Previously labeled Table #9 in the Data and Tools Requirements Guide v1.2. 
29 The fields listed in the Recommended for Modeled column identifies the data fields that would be needed to generate a Home Energy Score. The Home 

Energy Rebates program does not require the generation of a Home Energy Score.  
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Category User Inputs 

Recommended 

for Modeled29 

Required for 

Modeled 

Required for 

Measured 

9 General Floor to ceiling height X     

10 General House orientation X     

11 General 
Electrical panel max amps (If adding electrical 

load) 
X X X 

12 General Modeled30 electricity use X X X 

13 General Modeled30 gas use  X X X 

14 General Modeled30 other fuel use X X X 

15 General 
Monthly utility usage data for 12 months prior 

to the upgrade  

Pre-retrofit file 

only 

Pre-retrofit 

file only 
X 

16 Envelope Blower door test (yes / no)31 X X X 

17 Envelope 
CFM50 reading (if blower door test was 

completed) 
X X X 

18 Envelope Professional whole home air sealing (yes / no) X X X 

19 Envelope Attic area (if unconditioned attic) X     

20 Envelope 
Roof area (if conditioned attic or cathedral 

ceiling) 
 X  X  X 

21 Envelope 

Roof type (Unconditioned Attic, Cathedral 

Ceiling, Below Other Unit, Flat Roof, 

Manufactured Home Bowstring Roof) 

X     

22 Envelope Roof insulation R-value X X X 

 

30 For single-family projects, the National Renewable Energy Laboratory (NREL) is developing a methodology for evaluating software tools’ compliance with BPI 

2400 and will provide a list of “approved” tools that will be updated as new software tools are approved. It is expected that the majority if not all of these software 

tools will have the capability of producing an HPXML file which will allow transmittal of collected information without additional effort. 
31 Blower door tests are not required by the program to be conducted; however, states must report whether it was performed or not during a project. 
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Category User Inputs 

Recommended 

for Modeled29 

Required for 

Modeled 

Required for 

Measured 

23 Envelope Type of attic insulation X X X* 

24 Envelope Attic insulation R-value X X X 

25 Envelope Attic knee wall area X     

26 Envelope Attic knee wall R-value  X X X 

27 Envelope Foundation type (can be more than one) X X  

28 Envelope Foundation floor area of each foundation type X     

29 Envelope 
Insulation R-value above basement or 

crawlspace 
X X X 

30 Envelope 
Basement wall or slab edge R-value (if 

basement or slab) 
X X X 

31 Envelope Wall construction (for each side of the house) X     

32 Envelope 
Which walls are attached to other units or other 

spaces 
X     

33 Envelope Exterior cladding X     

34 Envelope Type of wall insulation X     

35 Envelope Cavity R-Value X X X* 

36 Envelope Continuous wall insulation R-Value X     

37 Envelope Skylight Area (estimate if necessary) X     

38 Envelope Window area front (estimate if necessary) X     

39 Envelope Window area back (estimate if necessary) X     

40 Envelope Window area left (estimate if necessary) X     

41 Envelope Window area right (estimate if necessary) X     

42 Envelope Number of panes (windows and skylights) X     

43 Envelope Frame type (windows and skylights) X     
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Category User Inputs 

Recommended 

for Modeled29 

Required for 

Modeled 

Required for 

Measured 

44 Envelope 
Glazing type OR U-factor and SHGC (windows 

and skylights) 
X X X* 

45 Envelope Window has exterior solar screen (yes / no) X     

46 HVAC 
Fraction of conditioned floor area served by 

each heating/cooling system 
X X X* 

47 HVAC  Heating system fuel (for each system) X X X 

48 HVAC  Heating system type (for each system) X X X 

49 HVAC  
Heating system efficiency or year installed for 

pre-retrofit (for each system) 
X X X 

50 HVAC  Cooling system type (for each system) X X X 

51 HVAC  
Cooling system efficiency or year installed for 

pre-retrofit (for each system) 
X X X 

52 HVAC  Duct location (can be multiple) X     

53 HVAC  % ducts in each location X     

54 HVAC  Ducts sealed (yes / no) X X X 

55 HVAC  Duct leakage test? (yes / no) X X X 

56 HVAC  Duct leakage to outside (CFM25)  X  X*  X* 

57 HVAC  Ducts insulated (yes / no) X X X* 

58 HVAC 
Ventilation system type (supply, exhaust, 

balanced, CFIS, ERV, HRV) 
X X X* 

59 Fresh Air Ventilation system rated flow rate (CFM) 
Post-retrofit file 

only 

Post-retrofit 

file only 

Post-retrofit 

file only 

60 HVAC 
If HP added, does it meet Energy Star's 

requirement for cold climate HPs?  

Post-retrofit file 

only 

Post-retrofit 

file only 

Post-retrofit 

file only 
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Category User Inputs 

Recommended 

for Modeled29 

Required for 

Modeled 

Required for 

Measured 

61 Water Heater Water heater type X X X 

62 Water Heater Water Heater Storage capacity X X X 

63 Water Heater Water heater efficiency X X X 

64 Clothes washer Clothes washer type X X X* 

65 Clothes dryer Clothes dryer type X X X* 

66 Clothes dryer Clothes dryer fuel X X X 

67 Stovetop/Oven/Range Stovetop/Range type X X X* 

68 Utility usage Weather Normalized Heating Usage X X X 

69 Utility usage Weather Normalized Cooling Usage X X X 

70 Utility usage Weather Normalized Baseload Usage X X X 

71 Utility usage Detailed Model Calibration Heating Bias Error X X X 

72 Utility usage Detailed Model Calibration Cooling Bias Error X X X 

73 Utility usage 
Detailed Model Calibration Cooling Absolute 

Error 
X X X 

74 Utility usage Detailed Model Calibration Baseload Bias Error X X X 

75 Utility usage 
Detailed Model Calibration Baseload Absolute 

Error 
X X X 

76 Utility usage Simplified Model Calibration Heating Bias Error X X X 

77 Utility usage Simplified Model Calibration Cooling Bias Error X X X 

78 
Utility usage Simplified Model Calibration Baseload Bias 

Error 

X X X 

79 Utility usage Simplified Model Calibration Total Bias Error X X X 

*For these fields, “don’t know” or “unknown” can be options. All other fields must match HPXML input requirements. 
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5.2 Multifamily Buildings 

States are required to adhere to the following assessment and modeling requirements for large multifamily buildings: An ASHRAE 

Level II audit based on ASHRAE Standard 211 must be performed for building assessment. 

• Contractors must submit the assessment data points via Audit Template which converts the data into BuildingSync 

output format. 

• If the Audit Template data fields are not comprehensive, additional data fields can be submitted as an attachment on 

the “Submit” screen within Audit Template. 

• If there are instances where the required data fields are not applicable for the building (example: there is no cooling in 

the building), those inputs can be marked as “N/A” within the tool and the information does not need to be reported. 

• States must choose the modeling methodology that best suits the states and follow the DOE review and approval 

process as defined in the Multifamily Requirements Guidance for Modeled Savings. 

• Modeling data files must be submitted either through BuildingSync or other DOE approved standardized spreadsheet 

as defined in the Multifamily Requirements Guidance document for Modeled Home Efficiency Rebates document. The 

DOE Audit Template is currently the only tool that automatically converts data into BuildingSync format. Audit Template 

can be used to submit the approved energy model’s output data. 

The Multifamily Requirements Guidance for Modeled Savings can be found here. 

Information about Audit Template and the corresponding BuildingSync files is available at 

https://buildingenergyscore.energy.gov/.  

For small multifamily buildings (generally under 5 units), where an ASHRAE Level II audit and a detailed energy model is not a good 

fit, the states can choose to follow home assessment and modeling guidelines for single-family buildings listed in Section 5.1.  

When a state chooses to follow single-family building modeling guidelines for small multifamily buildings, the audit/assessment 

data then must be consistent with the single-family buildings’ HPXML requirements listed in Section 5.1. 
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Table 432: Multifamily Data Inputs for Section 50121 

 Category User Inputs 

1 General Modeled or Measured?  

2 Building Information Building Name 

3 Building Information Building ID 

4 Building Information Year Completed 

5 Building Information Gross Floor Area 

6 Building Information Street 

7 Building Information City 

8 Building Information State 

9 Building Information ZIP Code 

10 Audit Details Date of Completion of Level 1 Audit 

11 Audit Details Date of Completion of Level 2 Audit 

12 Audit Details Date of Completion of Level 3 Audit 

13 Audit Details Year of Last Renovation 

14 Audit Details Year of Prior Energy Audit 

15 Audit Details Year Last Commissioned 

16 Building Owner, Property Manager, Auditor Details Auditor Years Experience 

17 Building Owner, Property Manager, Auditor Details Certification Type 

18 Building Owner, Property Manager, Auditor Details Contact Name 

19 General Information Gross Floor Area 

20 General Information Conditioned Floor Area, Heated Only 

21 General Information Conditioned Floor Area, Cooled Only 

 

32 Previously labeled Table #10 in the Data and Tools Requirements Guide v1.2. 
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 Category User Inputs 

22 General Information Conditioned Floor Area, Heated and Cooled 

23 General Information Number of Floors Above-grade, Conditioned 

24 General Information Number of Floors Below-grade, Conditioned 

25 General Information General Building Shape 

26 General Information Building automation system? 

27 General Information Historic building? 

28 General Information: Use Type and Operation Use Type / Space Function / Building Area Type 

29 General Information: Use Type and Operation Original Intended Use 

30 General Information: Use Type and Operation Gross Floor Area (for each use type) 

31 General Information: Use Type and Operation Percent Space Conditioned 

32 General Information: Use Type and Operation Number of Occupants 

33 General Information: Use Type and Operation Use in Hours per Week 

34 General Information: Use Type and Operation Use in Weeks per Year 

35 Envelope: Roof Total Roof Area 

36 Envelope: Roof Roof Construction Type 

37 Envelope: Roof Roof R-value 

38 Envelope: Roof Roof Condition 

39 Envelope: Roof Cool roof? 

40 Envelope: Roof Green roof? 

41 Envelope: Roof Blue roof? 

42 Envelope: Wall Total Exposed Wall Area, Above-grade 

43 Envelope: Wall Wall Area, Below-grade 

44 Envelope: Wall Demising Wall Area, Above-grade 

45 Envelope: Wall Wall Construction Type 
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 Category User Inputs 

46 Envelope: Wall Wall Insulation R-value, Above-grade 

47 Envelope: Wall Wall Insulation R-value, Below-grade 

48 Envelope: Fenestration Window to Wall Ratio 

49 Envelope: Fenestration Framing Material 

50 Envelope: Fenestration Window Glass Type 

51 Envelope: Foundation Floor Construction Type 

52 Envelope: Foundation Foundation R-value 

53 Envelope: Exterior Floor Exterior Floor Construction Type 

54 Lighting System Lighting Type 

55 Lighting System Ballast Type 

56 Lighting System Manual controls? 

57 Lighting System Photocell controls? 

58 Lighting System Timer controls? 

59 Lighting System Occupancy sensor controls? 

60 Lighting System Building automation system (BAS)? 

61 Lighting System Advanced controls? 

62 Lighting System Other controls? 

63 Lighting System Space Function Served 

64 Lighting System Quantity Definition 

65 HVAC: Heating Plants Heating Plant Type 

66 HVAC: Heating Plants Fuel Type 

67 HVAC: Heating Plants Venting Type 

68 HVAC: Heating Plants Location of Equipment 

69 HVAC: Heating Plants Approximate Year Installed 
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 Category User Inputs 

70 HVAC: Heating Plants Condition 

71 HVAC: Heating Plants Number of Pieces of Equipment 

72 HVAC: Heating Plants Output Capacity 

73 HVAC: Heating Plants Efficiency Units 

74 HVAC: Heating Plants Rated Efficiency 

75 HVAC: Heating Plants Building automation system (BAS)? 

76 HVAC: Heating Plants Direct digital controls (DDC)? 

77 HVAC: Heating Plants Pneumatic controls? 

78 HVAC: Cooling Plants Cooling Plant Type 

79 HVAC: Cooling Plants Fuel Type 

80 HVAC: Cooling Plants Chiller Compressor Type 

81 HVAC: Cooling Plants Chiller Condenser Type 

82 HVAC: Cooling Plants Location of Equipment 

83 HVAC: Cooling Plants Approximate Year Installed 

84 HVAC: Cooling Plants Condition 

85 HVAC: Cooling Plants Number of Pieces of Equipment 

86 HVAC: Cooling Plants Output Capacity 

87 HVAC: Cooling Plants Efficiency Units 

88 HVAC: Cooling Plants Rated Efficiency 

89 HVAC: Cooling Plants Building automation system (BAS)? 

90 HVAC: Cooling Plants Direct digital controls (DDC)? 

91 HVAC: Cooling Plants Pneumatic controls? 

92 HVAC: Condenser Plant Condenser Plant Type 

93 HVAC System: Air Handling Unit Heating Source Type 
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 Category User Inputs 

94 HVAC System: Air Handling Unit Heating Plant ID 

95 HVAC System: Air Handling Unit Fuel Type 

96 HVAC System: Air Handling Unit Location of Equipment 

97 HVAC System: Air Handling Unit Approximate Year Installed 

98 HVAC System: Air Handling Unit Condition 

99 HVAC System: Air Handling Unit Number of Pieces of Equipment 

100 HVAC System: Air Handling Unit Output Capacity 

101 HVAC System: Air Handling Unit Efficiency Units 

102 HVAC System: Air Handling Unit Rated Efficiency 

103 HVAC System: Air Handling Unit Cooling Source Type 

104 HVAC System: Air Handling Unit Cooling Plant ID 

105 HVAC System: Air Handling Unit Fuel Type 

106 HVAC System: Air Handling Unit Location of Equipment 

107 HVAC System: Air Handling Unit Approximate Year Installed 

108 HVAC System: Air Handling Unit Condition 

109 HVAC System: Air Handling Unit Number of Pieces of Equipment 

110 HVAC System: Air Handling Unit Output Capacity 

111 HVAC System: Air Handling Unit Efficiency Units 

112 HVAC System: Air Handling Unit Rated Efficiency 

113 HVAC System: Air Handling Unit Central Distribution Type 

114 HVAC System: Air Handling Unit Central Distribution Type (Other) 

115 HVAC System: Air Handling Unit Delivery Equipment Type 

116 HVAC System: Air Handling Unit Delivery Equipment Type (Other) 

117 HVAC System: Air Handling Unit Fan Control Type 
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 Category User Inputs 

118 HVAC System: Air Handling Unit Energy Recovery Ventilation Type 

119 HVAC System: Air Handling Unit Outdoor Air Control Type 

120 HVAC System: Air Handling Unit Direct digital controls (DDC)? 

121 HVAC System: Air Handling Unit Pneumatic controls? 

122 HVAC System: Air Handling Unit Manual thermostat? 

123 HVAC System: Air Handling Unit Programmable thermostat? 

124 HVAC System: Air Handling Unit No controls? 

125 HVAC System: Air Handling Unit Space Function Served 

126 SHW System Hot Water System Type 

127 SHW System Location of Equipment 

128 SHW System Approximate Year Installed 

129 SHW System Fuel Type 

130 SHW System Efficiency Units 

131 SHW System Rated Efficiency 

132 SHW System Space Function Served 

133 Ownership Details Percent Owned 

134 Ownership Details Percent Leased 

135 Ownership Details Multi-tenant? 

136 Available Energy Supply Sources Energy Type 

137 Metered Energy Supply Source Details Energy Supply Source 

138 Energy Reporting Years and Data Import Metered Energy Year Start Date 

139 Metered Energy Energy Type 

140 Metered Energy Start Date 

141 Metered Energy End Date 
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 Category User Inputs 

142 Metered Energy Energy Use in Native Units 

143 Metered Energy Energy Cost 

144 Delivered Energy Energy Type 

145 Delivered Energy Delivery Date 

146 Delivered Energy Delivered Quantity 

147 Delivered Energy Delivered Cost 

148 Building Annual Summary for Energy Use and Energy Cost Energy Type 

149 Building Annual Summary for Energy Use and Energy Cost Annual Energy Use in Native Units 

150 Building Annual Summary for Energy Use and Energy Cost Annual Energy Cost 

151 Building Annual Summary for On-Site Renewables Energy Type 

152 Building Annual Summary for On-Site Renewables Annual Energy Use in Native Units 

153 Building Annual Summary for On-Site Renewables Annual Energy Cost 

154 Building Annual Summary for On-Site Renewables Renewable Energy Output 

155 Building Annual Summary for On-Site Renewables Renewable Energy Annual Cost 

156 Building Annual Summary for Exported Energy Energy Type 

157 Building Annual Summary for Exported Energy Annual Energy Use in Native Units 

158 Building Annual Summary for Exported Energy Annual Energy Cost 

159 Benchmarking Benchmarking Source 

160 Benchmarking Year Benchmarked 

161 Benchmarking Benchmark Site Energy Use Intensity 

162 Benchmarking Benchmark Site Energy Cost Intensity 

163 Benchmarking Target Site Energy Use Intensity 

164 Benchmarking Target Site Energy Cost Intensity 

165 Building Energy Use by End Use Energy Type 
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 Category User Inputs 

166 Building Energy Use by End Use End Use 

167 Building Energy Use by End Use Energy Use in Native Units 

168 Building Energy Savings Opportunities: Measures Measure Identifier 

169 Building Energy Savings Opportunities: Measures System Category 

170 Building Energy Savings Opportunities: Measures Measure Category 

171 Building Energy Savings Opportunities: Measures Measure Name 

172 Building Energy Savings Opportunities: Measures Measure Description 

173 Building Energy Savings Opportunities: Measures Measure Status 

174 Building Energy Savings Opportunities: Measures Modeling/Calculation Approach 

175 Building Energy Savings Opportunities: Measures Implementation Year 

176 Building Energy Savings Opportunities: Measures Annual Energy and Cost Savings: Total Cost Savings 

177 Building Energy Savings Opportunities: Measures Annual Energy and Cost Savings: Energy Source 1 

(native units) 

178 Building Energy Savings Opportunities: Measures Annual Energy and Cost Savings: Energy Source n 

(native units) 

179 Building Energy Savings Opportunities: Measures Annual Energy and Cost Savings: Peak Demand Savings 

180 Building Energy Savings Opportunities: Measures Measure Cost and Incentives: Measure Cost 

181 Building Energy Savings Opportunities: Measures Measure Cost and Incentives: Measure Life 

182 Building Energy Savings Opportunities: Packages Packages: Package Name 

183 Building Energy Savings Opportunities: Packages Package: Package Category 

184 Building Energy Savings Opportunities: Packages Package: Energy Savings Package ID 

185 Building Energy Savings Opportunities: Packages Package: Energy Savings Measure ID(s) 

186 Building Energy Savings Opportunities: Packages Package: Total Annual Energy Cost Savings 
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 Category User Inputs 

187 Building Energy Savings Opportunities: Packages Package: Annual Energy and Cost Savings Energy 

Source 1 (native units) 

188 Building Energy Savings Opportunities: Packages Package: Annual Energy and Cost Savings Energy 

Source n (native units) 

189 Building Energy Savings Opportunities: Packages Package: Annual Energy and Cost Savings: Total Energy 

Cost Savings 

190 Additional Information Attachment Reference 

191 Additional Information Attachment Reference (Other) 

192 Additional Information Attachment Description 

193 Additional Information Attachment File 
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6.0 Appendix B – Section 50122 Components 

As noted in Section 3.2 of this guide, certain component information and home conditions must be provided for Section 50122 

projects. Depending on the type of rebate, this data will either be provided by the homeowner (when they apply for a rebate) or 

the contractor doing the installation. States can allow “N/A” depending on the rebate type (e.g., envelope improvements – ceiling 

insulation). In other words, the rebate applicant should ONLY be asked questions relevant to the type of upgrade included in their 

application.33 Consistent with latest program requirements, the contractor will be required to provide the relevant information. 

All heat pump projects must be installed by a qualified contractor and that contractor must conduct a limited assessment (see Table 

6 for more information on limited assessments) to ensure no harm is going to be done to the home due to the retrofit.34   

Contractors must document the install by capturing geotagged photos of the upgraded products. PNNL’s Quality Install Tool35 is 

recommended and can support exporting of the data entered in the tool.  

Combustion safety testing is required when major atmospherically venting combustion appliances (i.e., HVAC systems and water 

heaters) remain in place after heat pumps, heat pump water heaters, air sealing, and/or insulation that has an air sealing effect has 

been installed (note: insulation that has been self-installed ("DIY") by consumers is unlikely to have an air sealing effect). The 

documentation for these tests is covered in Section 3.2 of this document.  

 

33 While the state is only required report those data component details related to the specific improvement being made, a state may elect to request and retain 

additional data points, particularly if the upgrade is being made by a contractor. 
34 Harm due to retrofit could include creating conditions that lead to increased operational costs, undesirable or unsafe indoor air quality conditions due to 

pressure imbalances that cause CO issues in homes with gas appliances, or mold and mildew growth for homes with insulation but no air sealing, or homes that 

are airtight but don’t include ventilation, which can lead to CO2 and other buildup in an unhealthy way. 
35 See https://quality-install-tool.pnnl.gov/. Specifically, the workflow should be for ductless heat pump and central ducted split heat pump depending on which 

system in being installed. 
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Table 536: Original and Upgrade Component Data Required for Section 50122 

 

Upgrade Type Question Original Component Details Upgraded Component Details 

1 Envelope Improvements – 

Wall Insulation 

What is the existing 

insulation in the walls?  

Dropdown: 

• None 

• Cavity insulation (batt 

or blown-in)  

• Fanfold insulation 

• Exterior continuous 

insulation 

• Don’t know 

 

2 Envelope Improvements – 

Wall Insulation 

What insulation was 

added to the walls? 

 Select one of Cavity Insulation 

Improvement:  

• Cavity insulation – R-13 

• Cavity insulation – R-19 

• Cavity insulation – R-21 

• Cavity insulation more 

than R-21 

And/or select one of the 

following Exterior Insulation 

Improvements: 

• None 

• Exterior continuous 

insulation – 1 inch 

 

36 Previously labeled Table #11 in the Data and Tools Requirements Guide v1.2. 
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Upgrade Type Question Original Component Details Upgraded Component Details 

• Exterior continuous 

insulation – 2 inches 

• Exterior continuous 

insulation – more than 2 

inches 

Note: This information is 

available on the box of the 

product purchased.  

3 Envelope Improvements – 

Wall Insulation 

What percentage of wall 

area received additional 

insulation (choose the 

closest)? 

 Dropdown: 

• 10% 

• 25% 

• 50% 

• 75% 

• 100% 

4 Envelope Improvements – 

Ceiling insulation 

What is the existing 

insulation in the ceiling?  

Dropdown: 

• None 

• Batt insulation 

• Blown-in insulation 

• Rigid board insulation 

• Closed cell spray foam 

insulation 

• Don’t know 

 

5 Envelope Improvements – 

Ceiling insulation 

What R-value was 

added to the ceiling? 

 Dropdown: 

• Less than R-30 

http://www.energy.gov/scep


Sign up for updates and learn more:                                                50 

energy.gov/scep     

 

 

   

 

 

Upgrade Type Question Original Component Details Upgraded Component Details 

• R-30 

• R-49 

• R-60 

• more than R-60 

6 Envelope Improvements – 

Ceiling insulation  

What percentage of 

ceiling area received 

additional insulation 

(choose the closest)? 

 Dropdown: 

• 10% 

• 25% 

• 50% 

• 75% 

• 100% 

7 Envelope Improvements – 

Duct Insulation 

Do the existing ducts 

run primarily through 

conditioned or 

unconditioned space? 

Dropdown: 

• Conditioned 

• Unconditioned 

• Don’t know 

 

8 Envelope Improvements – 

Duct Insulation 

What percentage of the 

duct system received 

additional insulation 

(choose the closest)? 

 Dropdown: 

• 10% 

• 25% 

• 50% 

• 75% 

• 100% 

9 Envelope Improvements – 

Floor Insulation Above 

Unconditioned Space 

What percentage of 

floor area is above 

unconditioned space 

(choose the closest)? 

 Dropdown: 

• 10% 

• 25% 

• 50% 
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Upgrade Type Question Original Component Details Upgraded Component Details 

• 75% 

• 100% 

10 Envelope Improvements – 

Floor Insulation Above 

Unconditioned Space 

What R-value was 

added? 

 Dropdown: 

• Less than R-10 

• R-10 

• R-13 

• R-19 

• R-30 

• More than R-30 

11 Envelope Improvements – 

Floor Insulation Above 

Conditioned Space 

What percentage of 

floor area is above 

conditioned space 

(choose the closest)? 

 Dropdown: 

• 10% 

• 25% 

• 50% 

• 75% 

• 100% 

12 Envelope Improvements – 

Floor Insulation Above 

Conditioned Space 

What R-value was 

added? 

 Dropdown: 

• Less than R-10 

• R-10 

• R-13 

• R-19 

• R-30 

• More than R-30 

13 Envelope Improvements – 

Foundation Insulation 

What is the foundation 

type? 

 Dropdown: 

• Slab-on-grade 
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Upgrade Type Question Original Component Details Upgraded Component Details 

• Vented crawlspace 

(Unconditioned 

crawlspace) 

• Conditioned crawlspace 

• Unconditioned basement 

• Conditioned basement 

14 Envelope Improvements – 

Foundation Insulation  

What percentage of the 

foundation perimeter is 

insulated (consider the 

perimeter as a line 

around the edge of the 

foundation) (choose the 

closest)? 

 Dropdown: 

• 10% 

• 25% 

• 50% 

• 75% 

• 100% 

15 Envelope Improvements – 

Foundation Insulation 

What R-value was 

added to the foundation 

perimeter? 

 Dropdown: 

• Less than R-5 

• R-5  

• R-10 

• R-13 

• R-19 

• R-30 

16 Envelope improvements – 

Air sealing 

What part of the home 

are you air sealing? 

 Checkboxes: 

• Attic 

• Walls/Windows/Doors 

• Floor/Foundation 
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Upgrade Type Question Original Component Details Upgraded Component Details 

17 Envelope improvements – 

Air sealing 

What is the starting air 

leakage rate for the 

home before 

modification? 

Fill in the blank: 

• CFM at 50Pa: ______ 

• Don’t know 

 

18 Envelope improvements – 

Air sealing 

What is the air sealing 

level you have 

achieved? 

 Fill in the blank: 

• CFM at 50Pa:  ________ 

• Don’t know 

19 Envelope improvements – 

Air sealing 

Is the homeowner 

aware that combustion 

safety tests are highly 

recommended for 

homes with any gas 

appliances after air 

sealing projects are 

completed? 

 Dropdown: 

• Yes 

• No 

 

20 Envelope Improvements – 

Duct sealing 

What is the starting total 

duct leakage rate 

before modification? 

Fill in the blank: 

• CFM at 25Pa: ______ 

• Don’t know 

 

21 Envelope Improvements – 

Duct sealing 

What is the total duct 

leakage after air 

sealing? 

 Fill in the blank: 

• CFM at 25Pa: ________ 

• Don’t know 

22 Electrical Panel What are the details 

about the existing 

electrical panel? 

Fill in the blank: 

• Max Amps to 

household: ______ 
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Upgrade Type Question Original Component Details Upgraded Component Details 

• Number of open 

breaker spots: ______ 

23 Electrical Panel What are the details of 

the new electrical 

panel?   

 Fill in the blank: 

• Max Amps to household: 

______ 

• Number of open breaker 

spots: ______ 

24 Heat Pump Water Heater What is the fuel type 

and type of your 

existing water heater?  

Dropdown: 

• Electric Resistance 

Storage 

• Electric Resistance 

Tankless 

• Gas propane storage 

• Gas propane tankless 

• Oil Storage 

• Oil Tankless 

• None 

• Don’t know 

 

25 Heat Pump Water Heater What is the storage 

capacity before and 

after? 

Dropdown: 

• Less than 45 gal 

• 45 gal 

• 50 gal 

• 60 gal 

• 80 gal 

Dropdown: 

• Less than 45 gal 

• 45 gal 

• 50 gal 

• 60 gal 

• 80 gal 
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Upgrade Type Question Original Component Details Upgraded Component Details 

• More than 80 gal 

• Don’t know 

• More than 80 gal 

26 HVAC – Heat Pump What is the fuel type of 

your existing heating 

system? 

Dropdown: 

• Gas 

• Electric 

• Oil 

• None 

 

27 HVAC – Heat Pump What is your existing 

heating distribution 

type? 

Dropdown:  

• Forced Air (furnace) 

• Hydronic/Steam 

(boiler) 

• Baseboard 

• Heat Pump 

• Other 

 

28 HVAC – Ventilation Is there an existing 

whole-house ventilation 

system? 

Dropdown: 

• Yes 

• No 

 

29 HVAC – Ventilation What is the CFM flow 

rate of the new whole-

house ventilation 

system? 

 This is the new ventilation 

system rating. 

 

Fill in the blank (≥ 0) 

30 Heat Pump Clothes Dryer What is the existing 

dryer fuel type? 

Dropdown: 

• Gas  

• Electric 
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Upgrade Type Question Original Component Details Upgraded Component Details 

• None 

31 Heat Pump Clothes Dryer What is the annual 

energy use estimated 

on the EnergyGuide 

label of the new clothes 

dryer? (kWh/yr) 

 Fill in the blank (≥ 0) 

32 Electric 

Stovetop/Oven/Range 

What is the fuel type of 

the existing 

stovetop/oven/range? 

Dropdown: 

• Gas  

• None 

 

33 Electric 

Stovetop/Oven/Range 

What is the new 

stovetop/oven/range 

type? 

 Dropdown: 

• Electric cooktop 

• Induction cooktop 

 

The following table documents the pre-installation limited assessment requirements for electric heat pump for space heating and 

cooling installations for existing construction only, associated with Section 50122.  The data for the limited home assessment can 

be supplied to PNNL via the specified API endpoint or through fields captured on the spreadsheet reporting template. 
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Table 637: Required Limited Assessment Inputs for Section 50122 HVAC 

 
Category User Inputs 

Drop-Down Options or 

Coding 

Report to 

DOE 
Notes 

1 General Address  X  

2 General Assessment date Date X  

3 General Home Year built  Year / Don't Know X  

4 General Percent conditioned floor area 

served 

Value / Don't Know 

X 

Where 

applicable, this 

is broken down 

by heating and 

cooling and by 

system if the 

home has 

multiple 

heating and/or 

cooling 

systems. 

5 General Electrical panel max amps (If 

adding electrical load) 

Value / Don't Know 
X 

 

6 Envelope Professional whole home air 

sealing  

Yes / No / Don’t Know 

X 

If a homeowner 

supplied 

documentation 

this was 

completed by a 

contractor. 

7 Envelope Type of ceiling/attic insulation Dropdown: X  

 

37 Previously labeled Table #12 in the Data and Tools Requirements Guide v1.2. 
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Category User Inputs 

Drop-Down Options or 

Coding 

Report to 

DOE 
Notes 

• Batt 

• Blown In 

• Closed Cell Spray Foam 

• Rigid Board 

• None 

• Don't Know 

8 Envelope Ceiling/Attic insulation R-value Value / Don't Know X  

9 HVAC Fraction of conditioned floor 

area served by each 

heating/cooling system 

Value 

X 

 

10 HVAC  Heating system fuel and type 

(for each system) 

Dropdown:  

• Electric Heat Pump 

• Electric Resistance 

Baseboard 

• Electric Resistance 

Baseboard 

• Electric Resistance 

Boiler 

• Electric Resistance 

Furnace 

• Gas Propane Boiler 

• Gas Propane Furnace 

• Oil Boiler 

• Oil Furnace 

• Other 

X 
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Category User Inputs 

Drop-Down Options or 

Coding 

Report to 

DOE 
Notes 

12 HVAC  Heating system efficiency for 

pre-retrofit (for each system) 

Value / Don't Know 
X 

 

13 HVAC  Cooling system type (for each 

system) 

Dropdown: 

• Central 

• Heat Pump 

• Window 

X 

 

14 HVAC  Cooling system efficiency for 

pre-retrofit (for each system) 

Value / Don't Know 

X 

 

15 HVAC  Ducts sealed Yes / No / Don’t Know X  

16 HVAC  Ducts insulated Yes / No / Don’t Know X  

17 HVAC Whole Home ventilation 

system type 

Dropdown: 

• Balanced 

• CFIS 

• ERV 

• Exhaust 

• HRV 

• None 

• Supply 

• Don't Know 

X 

 

18 HVAC Whole Home ventilation 

system rated flow rate (CFM) 

Value / Don't Know 
X 
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Category User Inputs 

Drop-Down Options or 

Coding 

Report to 

DOE 
Notes 

19 HVAC Did the qualified contractor 

provide a recommendation on 

the properly-sized heat pump 

unit for the home’s HVAC 

system, if applicable? 

Yes / No / N/A 

 

If applicable, 

states should 

not proceed 

with project 

reservations if 

the response is 

"No". 

20 HVAC Did the qualified contractor 

conduct an onsite visual 

inspection of the existing 

condition of the duct sealing 

for HVAC and envelope? 

Yes / No 

 

States should 

not proceed 

with project 

reservations if 

the response is 

"No". 

21 HVAC If the upgrade includes a fuel 

switch, did the contractor 

complete an estimate of utility 

bill impacts and collect written 

acknowledgement by the 

consumer and provide it to 

the state? 

Yes / No / N/A 

 

States should 

not proceed 

with project 

reservations if 

the response is 

"No". 

22 HVAC Did the contractor obtain 

written acknowledgement 

from the consumer of the 

amount they will owe not 

covered by the rebates? 

Yes / No 

 

States should 

not proceed 

with project 

reservations if 

the response is 

"No". 
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Category User Inputs 

Drop-Down Options or 

Coding 

Report to 

DOE 
Notes 

23 HVAC Does the upgrade fall within 

one of the state’s pre-defined 

sets of home pre-condition(s) 

and/or scope of work 

scenario(s) that will constitute 

unacceptable risk of raising 

utility bills, an estimate of 

utility bill impacts and written 

acknowledgment by the 

consumer? 

Yes / No 

 

States should 

not proceed 

with project 

reservations if 

the response is 

"No". 
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7.0 Appendix C – Safety Test Results 

States are required to implement Home Energy Rebate Programs that include relevant safety tests. This includes, at a minimum, 

completion of combustion safety testing when major atmospherically venting combustion appliances (i.e., HVAC systems and water 

heaters) remain in place after HVAC, water heaters, air sealing, and/or insulation that has an air sealing effect has been installed. 

Please note, the DOE API requires states to report a value for each safety testing data element. However, the available 

reporting values accommodate instances where safety tests were not required to be performed or where safety testing results were 

not required to be collected (i.e., via an “N/A” option) and will not prevent the redemption of a rebate based on the reported 

results. 

Table 7: Safety Test Results (50121 and 50122)38 

 
Data Category Specific Data Element Drop-Down Options or Coding 

Report 
to DOE 

Additional Notes 

1 Safety Testing Does the venting test pass? Passed / Failed / Warning / N/A 

X 

Reporting of combustion safety 
testing results is required when 
applicable and completed by a 
state qualified contractor.39 

2 Safety Testing Does the spillage test(s) 
pass? 

Passed / Failed / Warning / N/A 

X 

Reporting of combustion safety 
testing results is required when 
applicable and completed by a 
state qualified contractor.39 

3 Safety Testing Does the gas leak detection 
test pass? 

Passed / Failed / Warning / N/A 

X 

Reporting of combustion safety 
testing results is required when 
applicable and completed by a 
state qualified contractor.39 

 

38 Reporting of safety testing results is not required for new construction, nor products installed that are not installed by contractors on the state’s qualified 

contractor list. DOE recommends states provide safety checklists for all installations, where applicable.  
39 Per the Program Requirements and Application Instructions Section 4.2.5, proof of combustion safety testing is required to be collected and retained in all 

instances where testing is required to be performed. https://www.energy.gov/scep/articles/home-energy-rebate-programs-requirements-and-application-

instructions  
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Data Category Specific Data Element Drop-Down Options or Coding 

Report 
to DOE 

Additional Notes 

4 Safety Testing Does the ambient CO test 
pass? 

Passed / Failed / Warning / N/A 

X 

Reporting of combustion safety 
testing results is required when 
applicable and completed by a 
state qualified contractor.39 

5 Safety Testing Does the undiluted CO test 
pass? 

Passed / Failed / Warning / N/A 

X 

Reporting of combustion safety 
testing results is required when 
applicable and completed by a 
state qualified contractor.39 

6 Safety Testing Are there signs of mold or 
moisture in or outside the 
home?  

Yes / No / N/A 

X 

An assessment of the roof 
condition, drainage, and 
mold/moisture is recommended 
when air sealing and insulation may 
be impacted by moisture issues in 
the work scope area. 

7 Safety Testing What is the roof condition?  Good / Potential issues / N/A 

X 

An assessment of the roof 
condition, drainage, and 
mold/moisture is recommended 
when air sealing and insulation may 
be impacted by moisture issues in 
the work scope area. 

8 Safety Testing For HVAC installations, what 
is the drainage system 
condition? 

Good / Potential issues / N/A 

X 

An assessment of the roof 
condition, drainage, and 
mold/moisture is recommended 
when air sealing and insulation may 
be impacted by moisture issues in 
the work scope area. 
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Data Category Specific Data Element Drop-Down Options or Coding 

Report 
to DOE 

Additional Notes 

9 Safety Testing Has an ASHRAE 62.2 
calculation been performed 
pre- and post-retrofit to 
ensure proper indoor air 
quality?  

Yes / No / N/A 

X 

Completion of an ASHRAE 62.2 
calculation is recommended when 
air sealing and insulation that has 
an air sealing effect has been 
installed. 

10 Safety Testing Have the results from the 
safety checks have been 
disclosed to the 
homeowner? 

Yes / No / N/A 

X 
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8.0 Appendix D – IT System Functions 

States, working with implementers and/or other service providers, will need a combination of personnel and IT systems to facilitate 

rebate transactions authorized in Sections 50121 and 50122 of the Inflation Reduction Act. At a minimum, IT systems are required 

to provide the functions listed below in full or in part.  

The DOE Rebate Tracking and Reporting Tool can help states fulfill some of these functions. For states using the API (using the 

Real-Time integration or the reporting integration), it is important to consider how these systems must or ideally should be tied 

directly into the API. 

• Provide user interfaces for a variety of stakeholders such as building owners, occupants, contractors 

• Apply user-centered design principles, use plain language, meet accessibility requirements, and provide translation 

options for non-native English speakers. 

• Initiate rebate transaction 

• Generate unique house ID linked to home address 

• Determine home and household eligibility through steps including: 

o Verify address submitted 

o Compare household income to AMI levels associated with zip code and number of occupants 

o Accept and review information regarding a household’s enrollment in programs that establish income 

eligibility 

o Confirm that the individual(s) associated with the income information live at the submitted home address 

o Compare rebate request to data on IRA home energy rebates already applied at that address 

o Determine number of units if multifamily building 

• Confirm contractor eligibility if applicable   

• Determine eligibility of proposed improvement: 

o product type (e.g., water heater, induction cooktop) 

o home’s existing system that will be replaced or displaced 

o product specifications 
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• Collect virtual signatures from occupants and building owners attesting to accuracy of submitted information 

• Confirm if the rebate will be used at point of purchase with a listed or non-listed vendor 

• Generate coupons/rebates for national retailers, qualified contractors, and non-listed vendors 

• Remit payments to contractors and vendors for used rebate coupons 

• Link IT systems via APIs 

• Store and report required data 

IT systems may also be designed to offer additional functionality such as: 

• Accept geotagged photos of installed equipment 

• Accept home assessment data 

• Accept home energy models 

• Accept information regarding measured savings 

• Accept utility bills from homes where rebates have been applied 
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Introduction 

This is an optional document that is not required by the ALRD. A state may use this to 

submit their ALRD 2 State Application. 

This Narrative Document should demonstrate the state’s ability and intent to implement the 

program in accordance with the requirements of the ALRD and the Program Requirements 

document. The Narrative Document must provide a comprehensive framework and description 

of all aspects of the proposed rebate program(s). States may use existing 

programs/infrastructure to implement this work. States may not provide these funds to existing 

programs to implement non-rebate work. 

The Narrative Document must be succinct, self-explanatory, and well-organized so that DOE 

reviewers can understand program design and delivery. A state must address the following in its 

application package and corresponding Standard Form 424 Application for Federal Assistance, 

Standard Form 424A Budget Information, and Budget Justification Workbook. A state may 

defer some responses to its State Implementation Blueprint, to be provided to DOE after award 

but prior to program launch. The questions are marked as such, and applicants should check 

the appropriate box if deferring their response. All other requirements are mandatory within the 

state application package. If there is no box offering the “Defer response to  state 

Implementation Blueprint” option, then it is required as part of the application package.  

Identify whether the application is for a Quick Start program. 

☐ Yes, this is for a Quick Start Program. 

☒ No, this is not for a Quick Start Program. 
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Home Efficiency Rebates State Programs (50121) 

Use of Funds and Rebate Eligibility 

Section 3.1.1: Use of Funds 
1. Provide which types of allowable costs the state proposes within each category 

of administrative funds and rebate funds and within those categories:   
 

Texas plans to use administrative funds to cover the following types of activities.  In sum, 
these estimated administrative funds total of $69,016,577.25 or 19.99% of the current 
formula funds for Texas for HOMES and are inclusive of the early administrative funds already 
awarded for a total administrative fund annual cost of $11,502,762.88(see also 1.a below). 

• Program planning and design for $2,292,782.75 or $21.00 per project. 

• The State Energy Conservation Office (SECO) will contract with an organization with 
expertise in designing and delivering efficiency programs, with proven success in 
market uptake, sound installations, income verification, and delivering benefits to low-
income households. Depending on the initial organization’s experience reaching 
disadvantaged communities, the state may contract with another organization better 
suited to addressing this need.  

• SECO program staff for $4,763,794.50 or $343.62 per project. 

• SECO plans to hire four (4) full-time staff members, with the intent that two (2) staff 
members time will be split amongst the 50121 and 50122 awards. Our accounting 
systems can separately track these different funding sources and internal policies are 
in place to ensure the time is accurately tracked. 

• Development of tools and systems for program administration, including websites, 
applications, rebate processing, and reporting for $6,410,000.00 or $58.70 per project. 

• Texas plans to fund a program implementation contractor or a separate qualified 
entity to develop user interfaces and systems for households, contractors, and others 
to use to apply for rebates, submit required documentation, etc., including income 
verification.  

• Depending on the interest of other state agencies with low-income programs, the 
state may also fund an IT firm to develop an application programming interface (API) 
that allows several low-income programs to automatically share information regarding 
their enrollees, thereby substantially expediting income verification.  

• Program evaluation and consumer satisfaction surveys for $1,400,000.00 or $12.82 per 
project. 

• SECO will conduct the required customer satisfaction questions included in the 
program requirements. 

• Program monitoring and audits for $3,400,000.00 or $31.14 per project. 
• In addition to state staff monitoring program delivery and overseeing the 

implementation contractor(s), the state may require outside assistance to respond to 
state or federal inquiries. The implementation contractor(s) and other providers (e.g., 
income verification services) will also be required to fulfill data reporting and analysis 
per the contract(s).  

• Consumer protection functions including resolution procedures, data review, 
contractor management, installation standards, continuous improvement for 
$3,200,000.00 or $29.30 per project. 
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• In response to findings from periodic assessments of program performance (as well as 
any identified problems that arise throughout implementation), the state or its 
implementation contractor(s) will institute changes to address deficiencies in program 
delivery (or design).  

• SECO will develop consumer protection guides or one-pagers that will be provided to 
all rebate applicants as one part of the consumer protection strategy.  

• SECO created a dedicated email address SECO.Rebates@cpa.texas.gov and state staff 
are dedicated to respond to consumer questions and/or complaints.   

• SECO staff will fulfill contractor management needs with regular reviews of program 
implementer/other contractor data submissions.  

• Marketing, education, and outreach, potentially including the funding of local governments 
and place-based organizations to assist with these activities for $4,080,000.00 or $37.09 per 
project. 

• SECO Held two community engagement sessions on August 27, 2024, and additional 
sessions are planned as the program design matures.  

• SECO will conduct separate outreach to retailers, manufacturers, and distributors.   

• SECO, potentially with assistance from its implementation contractors or outside 
experts and partners, will review and approve marketing and education information 
developed by the Program Implementer for homeowners, tenants, retailers, 
contractors, and others as needed.  

• Implementation contract cost not including rebates and costs for activities directly related to 
delivery of rebate for $24,320,000.00 or $222.71 per project.  

• The implementation contractor(s) will use administrative funds for data review and 
reporting, and to fulfill other programmatic management requirements.   

• SECO oversight of implementation contractor and other service provider 
costs/contract management; data review and reporting.  

• Contractor training for $4,400,000.00 or $40.29 per project. 

• Contractor training and/or review of a contractor’s certification(s) will be  required 
before a contractor is placed on the qualified contractor list.  

• Training specifically to assist contractors in participating in the rebate program.  

• Activities to improve access to rebates, facilitating leverage of private funds and financing 
mechanisms (e.g., loan loss reserves, interest rate reductions) where beneficial to efficiency 
and/or electrification projects for $14,750,000.00 or $135.07 per project. 

• Depending on availability of resources, the state will engage financing organizations 
(e.g., green banks) to assist in making low-cost financing (or other incentives including 
the potential to establish and apply loan loss reserves) available to rebate applicants 
and providers (e.g., contractors).  

• Depending on availability of resources, SECO and/or its implementation contractor(s) 
may provide technical assistance either directly or through specialized organizations to 
assist entities focused on serving disadvantaged communities and/or other priorities.  

 
Texas certifies that costs will not be duplicated on the Home Efficiency Rebates (Section 50122) 
award, or other awards, and are not duplicative from costs captured in the Indirect Rates.   
 

a. Provide the total amount of estimated administrative funds to be expended 

annually: 

 

$9,859,511.04 based on $69,016,577.25 divided by seven (7) years.  September 1, 
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2024, through September 30, 2031. 

 

b. The total amount of estimated project-related costs as a portion of the rebate funds 

to be expended annually. 

 
2. If requesting additional funds for project-related activities, describe and justify each 

activity and associated budget in the budget justification worksheet as well as below. 

 
N/A 

 
3. Describe how the state will manage and ensure that rebate minimums and administrative 

maximums are adhered to over the duration of the program. 

 

Texas intends to use the DOE-provided sample response as a framework for this response. 

 

Budgeting and Forecasting Tools 

 

Texas will utilize a combination of budgeting and forecasting tools. Texas plans to use the DOE Rebate 
Tracking and Reporting Tool, which offers an API that can anticipated to be integrated with the  
Implementor’s existing systems. This will help track recipient rebate statuses, work within established 
program spending limits, minimize costs and errors, maintain databases, and ensure rebate amounts 
comply with program requirements. Texas is motivated to utilize resources that provide real-time 
data and reporting to maintain program quality and efficiency. The system will assign rebate amounts 
to products based on the applicant’s income level and the modeled or measured savings associated 
with allowable improvements. 

 
Administrative Controls  

 

Texas understands the importance of developing methods to ensure administrative maximums are 

adhered to over the duration of the program. To achieve this and reduce administrative costs and 

project-related activities, Texas will seek “smart” technology investigative systems to automatically 

read uploaded documents for verification and other purposes Once an Implementor is selected, the 

State Energy Conservation Office (SECO) will approve forecasting tools and accounting practices in  

 

order to reduce administrative costs where possible. Texas will closely track and report this spending 

bucket as well as rebate funds and contractor incentive funds and aims to follow Generally Accepted 

Accounting Principles and conduct internal audits. These expectations will be extended to the 

selected Implementor. By implementing this budgeting and forecasting tools, process controls, and 

accounting practices, Texas will effectively manage and ensure that rebate minimums and 

administrative maximums are adhered to over the duration of the program. 

 

Process Control and Systems 

 

Texas will implement process controls to track administrative costs and rebate funds expended. The 

$0.00 
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state will utilize the DOE Rebate Tracking and Reporting Tool’s database that contains all previously 

issued rebates to individual residential dwellings, ensuring that rebates are not duplicated for the 

same address. The system will also track the amount of rebate funds committed to date and only 

approve new requests if sufficient funds remain. When a household receives its final invoice and the 

rebate is issued, the amount will be updated via connection to the DOE Rebate Tracking and 

Reporting Tool. The state will monitor these rebatea amounts relative to administrative spending 

forecasts. 

 

4. Confirm that the state will have a process for handling returns of rebated items as  

applicable in the Consumer Protection Plan. 

☒ Yes, the state confirms the above statement. 
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Section 3.1.2: Rebate Conditions and Levels 

5. Provide the maximum rebate amounts that will be offered within the allowances of the 

Home Efficiency Rebates requirements. 

Note: States may increase the maximum rebate amounts available for low-income 

households, but states cannot set lower rebates than specified in Section 3.1.2.  

 
Texas intends to use the DOE-provided sample response outlined in this response. 
 
Modeled Path. For households with incomes greater than 80% AMI, our state will use the maximum 
levels noted in the Program Requirements and Application Instructions Table 2.  
 

  

  



Sign up for updates and learn more: 

energy.gov/scep 

9 

 

 

Measured Path. For households with incomes greater than 80% AMI, our state will use the maximum 
levels noted in the Program Requirements and Application Instructions Table 2. 

 

 

 

6. Identify the allowable project costs for determining rebate levels when based on project 

cost. 

☒  Defer response to State Implementation Blueprint. 

For each project, Texas will require, but not limited to:  

• Line-item costs of eligible units (i.e. Heat Pumps), equipment, and materials  

• Labor costs  

• Household income levels  

Allowable project costs include all energy efficiency improvements (equipment and 
installation/labor) associated with the anticipated energy savings. For households with incomes 
less than 80% AMI, allowable project costs may also include related project costs (e.g., home 
assessments, energy audits, and project quality assurance) given that low-income households will 
not be able to pay for these additional requirements and do not have access to other 
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programmatic resources to cover these costs.   

 

The details for how, when, and what exact items Texas will require will be included in The State 
Implementation Blueprint after the Implementor for Texas is selected and the process is approved 
by Texas State Energy Conservation Office (SECO). 

 
7. List the documentation requirements related to project costs from homeowners, 

contractors, and/or aggregators. 

☒ Defer response to State Implementation Blueprint. 

 

Texas will require documentation such as invoices, model numbers, geotagged photos, eligibility 

documentation, and other items requested in the program by participants.  Details on how, when, 
and what exact items Texas will require these will be included in The State Implementation 
Blueprint after the Implementor for Texas is selected and the process is approved by SECO.  

 

8. Describe how homeowners and multifamily building owners will be informed of 

additional program funding available from non-federal funds and grants. 

☒ Defer response to State Implementation Blueprint. 

 

Texas will work with local governments, utilities, power providers, and retailers to educate the 

public of the different funding that may be available to them.  The details for how and what items 
Texas will use in these campaigns will be included in The State Implementation Blueprint after the 
Implementor for Texas is selected and the process is approved by SECO. 

 

9. Provide the date after which upgrade projects must be completed for the purposes of 

being eligible for a rebate under the state program.  

☒ Defer response to State Implementation Blueprint. 

 

Timeliness of projects are important to the success of any grant program. The details on exact 

timelines Texas will require will be included in The State Implementation Blueprint after the 
Implementor for Texas is selected and the process is approved by SECO. 

 
10. Identify whether, for low-income multifamily buildings, the state will calculate the “per 

dwelling unit” rebate amount at the less than 80% AMI amount for all units or based on 

the ratio of LMI to non-LMI units. 

☒ At the less than 80% AMI amount for all units 

☐ Based on the ratio of LMI to non-LMI units 

11. Describe how the state plans to value energy savings based on time, location, or 
greenhouse gas emissions. The application must demonstrate a strategy for either 

prioritizing, or requiring in program rules: 

☐ Retrofits that will have a disproportionate benefit based on the time or location of  

energy savings; or 
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☐ A targeted approach to prioritize reduction in greenhouse gas emissions. Valuing 

savings as part of this plan does not replace or count towards the requirements to 

demonstrate a minimum percentage energy savings for the household on a 

modeled or measured basis. 

☒ Defer response to State Implementation Blueprint. 

Texas is a very large state with different climates from Brownsville to piney woods of East Texas, to 
the wide-open planes of the Panhandle.  The details for how Texas will value the energy savings 
from the various eligible products to the geographical location of installation will be included in 
The State Implementation Blueprint after the Implementor for Texas is selected and the process is 
approved by SECO.  Texas will determine which targeted approach is needed to achieve the set-
out goals of the program at that time and reserves the right to change the targets based on real 
world implementation and participation of eligible participants.   

 
12. Describe how the state plans to ensure and verify ENERGY STAR certification at the time 

of installation for heating, cooling, and water heating products.  

 

Texas intends to use the DOE-provided sample response outline in this response. 
 

Ensuring any qualifying equipment is ENERGY STAR begins with clear education and training of 
implementers and contractors on the program requirements. Using ENERGY STAR equipment 
whenever applicable will be a stated requirement in our trade ally participation agreements. 

Texas plans to ensure that major distributors and retailers understand the rebate requirements 
and ask them to refer to the EPA’s Qualified Products Lists on a regular basis, or preferably, have 
an automated method of keeping the information up to date through a link to EPA’s Qualified 
Products Lists if available. 

Texas will require installers to include geo-coded installation photos of equipment installed 

including photos of data plates, photos of the installed equipment model numbers (including 

indoor and outdoor units for split systems), and AHRI certification numbers for all heating, cooling, 

and water heating projects. 

 
13. A state interested in offering higher rebates amounts than those listed in Tables 2 and 3 

for low-income households must describe (in the below box) the state approach for 

balancing higher rebate amounts (serving fewer households) with the required allocation 

to serve low-income households and must propose the maximum rebate amount that 

would be available to low-income households both in terms of percentage of project 

cost and dollar amount for low-income households. Please provide the amounts below 

or check N/A if not applicable. 

☒ N/A. State will use the maximum rebates listed in Tables 2 and 3. 

i. Receive an energy upgrade that is modeled to save at least 20% of 

energy. 

• % of project cost: 
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• $ amount for low-income household: 
 

 

ii. Receive an energy upgrade that is modeled to save at least 35% of 

energy. 

• % of project cost: 

$ 
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• $ amount for low-income household: 
 

 

 
14. Provide details on what portion(s) of the total rebate will be provided to the 

homeowner/building owner compared with the contractor/aggregator.  

☒ Defer response to State Implementation Blueprint. 

 

Texas understands that the amount of rebate available to the different participations is key to the 
success in participation in the program.  The details on how much to apportion to each participant 
in the program from homeowners to contractors for each project Texas will be included in The 
State Implementation Blueprint after the Implementor for Texas is selected and the process is 
approved by SECO. 

 
A. Describe what caps the state will place on contractor/aggregators in terms of 

savings exceeding the amount associated with the rebate provided to the 

homeowner (e.g., allowable percentage above the rebate provided to homeowner).  

☒ Defer response to State Implementation Blueprint. 

 

Texas will place caps on contractor/aggregators to ensure program integrity. The exact caps and 
how and when Texas will require the caps to be enacted will be included in The State 
Implementation Blueprint after the Implementor for Texas is selected and the process is approved 
by SECO. 

 
15. Describe what systems will be put into place to reserve funds for each measured project, 

given the need to remit payment to the contractor/aggregator after 9-12 months of 

usage data post-energy upgrade is available. 

☒ Defer response to State Implementation Blueprint. 

 

Texas will withhold the final payment for a project until the 9-12 month of usage data is reported 
and verified. The details for the final payment trigger that Texas will require of the 
contractor/aggregation will be included in The State Implementation Blueprint after the 
Implementor for Texas is selected and the process is approved by SECO. 

 
16. For the measured program path, describe how the state will calculate rebate levels 

based on average home energy usage in the state.1 

☒ Defer response to State Implementation Blueprint. 
 

$ 
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Texas will implement the modeled path for the majority of the program participants.  However, 
Texas reserves the right to use the measured path for auditing, monitoring, and various spot-
checks on selected participants to ensure program entirety. The details for how, when, and what 
exact measure calculations Texas will use will be included in The State Implementation Blueprint 
after the Implementor for Texas is selected and the process is approved by SECO.  

 
17. For the measured program path, within what timeframe will the state provide rebates to 

eligible rebate recipients? 

 

☒ Defer response to State Implementation Blueprint. 
 

Texas will implement the modeled path for the majority of the program participants.  However, 
Texas reserves the right to use the measured path for auditing, monitoring, and various spot-
checks on selected participants to ensure program entirety. The details for how, when, and what 
exact measure calculations Texas will use will be included in The State Implementation Blueprint 
after the Implementor for Texas is selected and the process is approved by SECO. This includes the 
withholding of funds until the reporting requirements are met.  
 

 
Section 3.1.3: Low-Income Homes 
 

18. What portion of the rebate funds will the state reserve for low-income households and 
multi-family households? 

 

The state plans to reserve, at a minimum, 40% and 10% of rebate funds for low-income 
households and multifamily households, respectively. 40% meets and exceeds the percentage of 
low-income households in the state of Texas, which is 38.7% as reflected in Program Requirements 
Table 13. 

 
19. Describe how the state will define household income for verification purposes (e.g., 

using prior year income). 

 
Texas will use categorical eligibility to establish participation eligibility in the program.  In the case 
of auditing or monitoring the effectiveness of the program, Texas will define household income as 
cash receipts earned and/or received by all Household members 18 years of age and older before 
taxes during applicable tax year(s), but not the excluded income listed in subsection Texas 
Administrative Code Title 10, Part 1, Chapter 6, Subchapter A, Rule §6.4. Income will be based on 
the Gross Annual Income. 
 

20. For single-family households, describe what combination of methods will be used for 

claimants to be able to establish their household income for income qualifications.  

States may select the following options; 

☒ Documentation of household income (for example, 1040) 

☒ Documentation of enrollment in a pre-qualifying program 

☐ Self-attestation of either income level of enrollment in pre-qualifying program 
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Texas intends to use the DOE-provided sample response outline in this response. 
 
Texas will recognize any of the following documentation for income to establish that a household 
is eligible: 1040 from prior year, W2 forms, and wage statements/payroll.  
 

Texas also plans to offer categorical eligibility for the following programs listed in Tables A-3 and 
A-4 in the Appendix provided by DOE. Listed below are the following programs Texas is 

considering (at a minimum) to allow categorical eligibility:  

 
▪ Low Income Home Energy Assistance Program (LIHEAP)  
▪ Medicaid  

▪ Supplemental Nutrition Assistance Program (SNAP)  
▪ Head Start  
▪ Lifeline Support for Affordable Communications (Lifeline)  
▪ Food Distribution Program on Indian Reservations (FDPIR)  
▪ National School Lunch Program – Free (NSLP)  

▪ Housing Improvement Program (HIP)  
▪ Housing Opportunities for Persons with AIDS  
▪ Supplemental Security Income (SSI)  
▪ Weatherization Assistance Program (WAP) add conditions 

o Applicants must demonstrate 80% < 200% Federal Poverty Level (FPL) if using to 
quality for higher rebates. 

▪ Special Supplemental Nutrition Program for Women, Infants, and Children (WIC)  
o Applicants must demonstrate 80% AMI < 185% FPL if using to qualify for higher 

rebates. 
 
The Implementor will confirm this list with SECO approval. 

 
21. For multifamily buildings, describe what combination of methods will be used to verify 

that at least 50% of dwelling units consist of households with incomes less than 80% AMI. 

☒ Defer response to State Implementation Blueprint. 
 

Texas is currently researching different way on how to verify occupancy AMI, and is deferring the 

decision on how Texas will verify occupancy AMI until partners in implementing the program have 
a chance to weigh in.  The details for how Texas will verify AMI occupancy will be included in The 
State Implementation Blueprint after the Implementor for Texas is selected and the process is 
approved by SECO. 
 

22. Please confirm the following: 

• Claimant will be required to note the number of individuals who occupy the dwelling 

unit. 

☒ Yes, the state confirms the above statement. 

• Claimant will be required to sign a statement attesting to the validity of all information 
provided (e.g., enrollment documents, household income, number offull-time 

occupants) irrespective of the method of income qualification (e.g., categorical 
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eligibility, self-attestation). 

☒ Yes, the state confirms the above statement. 

• State’s intake system for users to provide income information will display the 80% 

AMI value for that household’s ZIP code and household size to assist the household  

in comparing its income with those levels prior to signing statements regarding their 

income. 

☒ Yes, the state confirms the above statement. 

23. Describe how the 80% AMI levels for each location will be kept up to date (use DOE- 

provided API, other) and linked to DOE systems. Confirm that these levels will 

correspond to (a) the address of the home at which rebates will be applied and (b) the 

applicable number of household occupants. 

☒ Defer response to State Implementation Blueprint. 
 

Texas is leaning towards using the DOE-provided API to keep AMI locations up to date. Texas 
wants to consult with the selected Implementor on using the DOE-provided API or if another 
method would best suit the needs of Texas.  Texas is deferring the final proposal to the Blueprint 
after the process is approved by SECO.  
 

24.  Confirm that the state will: 

• Review information provided to support income eligibility for all applicants applying 

for higher income-based rebate levels. 

☒ Yes, the state confirms the above statement. 

• Take steps to verify income eligibility for all applications (100%) that use self- 

attestation to support income eligibility (e.g., confirm enrollment in at least one 

program that the applicant asserted enrollment in; confirm household income via 

IVES or other methods as applicable). 

☒ Yes, the state confirms the above statement. 

a. After 6 months and not longer than 1 year after program launch, report to DOE the 

percentage and number of applicants that received rebates but were subsequently 

found to not meet eligibility requirements. 

☒ Yes, the state confirms the above statement. 

b. Work with the state's DOE project officer to institute additional safeguards or 
determine if a lesser level of review for applicants using self -attestation is justified 

depending on the percentage/number of rebates issued without meeting eligibility 

requirements. 

☒ Yes, the state confirms the above statement. 

If applicable, propose the types of information that the state will provide to DOE to 

warrant reducing this requirement (e.g., allowing implementers to verify income of a 

subset of claimants through random sampling). 
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☒ N/A. The state will not reduce this requirement. 
 

 
25. Provide additional information as needed to demonstrate that the proposed approaches 

for income verification will address all types of households; not create undue burden for 

claimants; and include safeguards to minimize error and abuse in the process of 

verifying income. 

 
Texas intends to use the DOE-provided sample response outline in this response. 

 
By offering a variety of methods to demonstrate eligibility, including a wide range of programs 
recognized as providing categorical eligibility, Texas believes that those in the lowest income 
brackets will have a range of options to demonstrate their eligibility.  

 
As a safeguard to discourage applicants from falsifying income or categorical information, all 
applicants, when submitting verification information, will be required to sign an affidavit as well as 
a confirmation statement (specific language to be developed by Implementor with SECO approval. 
 

To further minimize this error in this process, Texas will conduct a review of each applicant’s 
income information prior to issuing a rebate coupon and giving the go-ahead to begin work. This 
delayed approval is workable given the complexity of whole home retrofits. Furthermore, Texas 
will encourage applicants to provide income information as soon as possible so that review can be 
concurrent with other steps. 

 
26. Describe how the state will verify (confirm legitimacy) of income information for all 

claimants (e.g., verification within 2 days through IRS, cross-check with enrollment 

databases of approved programs, calls to employers). If applicable, propose the types  of 

information that the state will provide to DOE to warrant reducing this requirement (e.g., 

allowing implementers to verify income of a subset of claimants through random 

sampling). 

☐ N/A. The state will not reduce this requirement. 

☒ Defer response to State Implementation Blueprint. 
 

As stated in the proposed response to question 25, Texas is aware of the importance of verifying 
income of recipients for program integrity and that guardrails need to be implemented.  Equally as 
important, though, is the ease of applying to the program and not creating an unnecessary burden 
to applicants that may be a barrier to the application process.  Many of the approaches to verify 
income are resource intensive and Texas is looking into the balance of these needs to understand 
what approach will suit the need of Texas.  The selected Implementor will provide more details of  
the income verification requirements in The State Implementation Blueprint with the processes 
approved by SECO. 

 
27. Describe how the state will resolve instances when rebates are provided to those who 

have falsified their incomes. 
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☒ Defer response to State Implementation Blueprint. 
 

Texas will implement a Corrective Action Plan that will establish remedies for those that have been 
awarded funds from this program and have falsified their incomes.  The Corrective Action Plan will 
include measures such as requiring the entity to increase or improve their reporting, refunding of 
grant funds, to the most egregious offences being referred to the Texas Attorney General’s Office 
for consideration. The selected Implementor will provide more details of the Corrective Action 
Plan in The State Implementation Blueprint with the processes approved by SECO. 

 
28. If proposing to allow self-attestation as a means for initial income qualification, provide a 

detailed description of how and when this approach will be used. Include statements, 

language, and detailed information regarding follow-up steps that will be used for this 

process. Additional topics to address include: 

• Describe how those applying for rebates will be warned of potential liability 
associated with falsifying information. 

• Explain how signed statements of self-attestation will be securely stored. 

• Identify what level of falsified attestations will signal that the system needs to shut 

down either permanently or be restarted only after sufficient improvements are 

made. 

☐ Defer response to State Implementation Blueprint. 

☒  N/A. The state has chosen not to allow self-attestation. 
 

29. Describe how the state program will verify applicant information provided to 

substantiate income eligibility, including systems that will be used to verify, where 

applicable, that at least one member of a household has been enrolled in a program 

included within the Federal Programs Approved for Categorical Eligibility document or 

other state-proposed approved by DOE within the prior 12 months. 

☒ Defer response to State Implementation Blueprint. 
 

Texas is aware of the importance of verifying income of recipients for program integrity and that 

guardrails need to be implemented.  Equally as important, though, is the ease of applying to the 
program and not creating an unnecessary burden to applicants that may be a barrier to the 
application process.  Texas is looking into the balance of these two needs to understand what 
approach will suit the need of Texas.  The selected Implementor will apply a variety of means to 
verify categorical enrollment which may include visual review of documentation, technological 
automation, and communication with the programs. Further details will be included in the 
Blueprint. 

 
30. If applicable, identify the federal or other programs by which the state plans to allow 

categorical eligibility. 

☒ N/A. The state will not propose additional federal or other programs to be 

considered for categorical eligibility. 

 

Texas plans to offer categorical eligibility for the following programs listed in Tables A-3 and A-4 in 
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the Appendix provided by DOE. Listed below are the following programs Texas is considering (at a 

minimum) to allow categorical eligibility:  

 
Single-family: 

• Low Income Home Energy Assistance Program (LIHEAP)  

• Medicaid  

• Supplemental Nutrition Assistance Program (SNAP)  

• Head Start  

• Lifeline Support for Affordable Communications (Lifeline)  

• Food Distribution Program on Indian Reservations (FDPIR)  

• National School Lunch Program – Free (NSLP)  

• Housing Improvement Program (HIP)  

• Housing Opportunities for Persons with AIDS  

• Supplemental Security Income (SSI)  

• Weatherization Assistance Program (WAP) add conditions 
▪ Applicants must demonstrate 80% < 200% Federal Poverty Level (FPL) if using to 

quality for higher rebates. 

• Special Supplemental Nutrition Program for Women, Infants, and Children (WIC)  
▪ Applicants must demonstrate 80% AMI < 185% FPL if using to qualify for higher 

rebates. 

Multi-family: 

• Public Housing (housing owned and operated by Public Housing Authorities)  

• Privately-owned multifamily buildings receiving project-based assistance (Section 

8, Section 202, Section 811) 

• Section 42 Low Income Housing Tax Credit (LIHTC) 

 
31. If applicable, propose any additional federal or other programs to be considered for 

categorical eligibility. For any programs not already approved, describe how the 

program’s eligibility aligns with the Section 50121 income requirements.  

☒ N/A. The state will not propose additional federal or other programs to be 

considered for categorical eligibility. 

 Defer response to State Implementation Blueprint. 
 

 
32. Identify whether the state requests authorization to allow use of categorical eligibility 

determinations based on program participation outside of a one -year period (e.g., proof 

of enrollment within the past 12 months). 

☐ Yes, the state requests authorization to allow use of categorical eligibility 

determinations based on program participation outside of a one -year period. 

☐ N/A. The state does not request authorization to allow use of categorical eligibility 

determinations based on program participation outside of a one-year period. 
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If yes, explain the state’s proposal and describe the rationale. 

☒ Defer response to State Implementation Blueprint. 
 

Texas is inclined to only allow categorical eligibility determinations based on program participation 
within a one-year period, but will be deferring the decision to the Blueprint to include 
Implementor guidance and allow for program changes based on need and participation. 

 
33. Identify whether the state requests authorization to allow categorical eligibility for a 

program in a way that is not consistent with the “level of categorical eligibility” listed in 

the document Federal Programs Approved for Categorical Eligibility. For each deviation 

requested, propose and provide documentation to justify the requested change. 

Documentation must demonstrate that the state imposes income requirements 

equivalent to or less than 80% AMI. 

☐ Defer response to State Implementation Blueprint. 

☒ N/A. The state will not allow categorical eligibility for a program in a way that is not 

consistent with the “level of categorical eligibility” listed in the document Federal 

Programs Approved for Categorical Eligibility. 

 

The state will not allow categorical eligibility for a program in a way that is not consistent with the 
level of categorical eligibility listed in the document Federal Programs Approved for Categorical 
Eligibility. 

 
34. Provide a brief description of the procedures and penalties the state will provide to 

ensure that renters are not subject to unjustified rent increases.  

 
Texas intends to use the DOE-provided sample response outline in this response. 

 
For all tenant-occupied properties that receive higher rebate amounts available only to 
households with incomes less than 80% AMI, Texas will require the building owner to sign a 
statement acknowledging (at a minimum): 

• The owner agrees to rent the dwelling unit to a low-income tenant. 

• The owner agrees not to evict a tenant to obtain higher rent tenants based upon the 
improvements. 

• The owner agrees to not increase the rent of any tenant in the building as a result of  the 
energy improvements with exception of increases to recover actual increases in property taxes 
and/or specified operating expenses and maintenance costs.  

• The owner agrees that if the property is sold within a specified number of years (Implementor 

will establish time period with SECO approval) of receipt of the rebates, the aforementioned 
conditions apply to the new owner and must be part of the purchase agreement.  

• In the event that the owner does not comply, the owner must refund the rebate.  

• The owner will provide written notice to tenants explaining their rights and the building 
owner’s obligations (e.g., add an addendum to the lease).  

• In the event the owner does not comply, the owner must refund the rebate and will be subject 
to penalities and enforcement commensurate to their actions: 

▪ A fine/penalty in addition to recovery of the rebated amount. 
▪ Damages and attorney fees recoverable by tenants. 
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Texas will provide contact information for tenants to notify the state of breaches of to this  
 agreement. Texas will also include this information in the consumer education campaign, so 
tenants are aware of their rights under the applicable state law. 

 
35. Explain how the state will identify eligible contractors or aggregators and what tools will 

be used to pay the $200 disadvantaged community incentive. 

☒ Defer response to State Implementation Blueprint. 
 

Texas understands that paying contractors or aggregators $200 as a disadvantaged community 
incentive is an important piece of increasing program participation. The selected Implementor will 
provide more details of the tools which will trigger payment in The State Implementation Blueprint 
with the processes approved by SECO.   

 
Section 3.1.4: Community Benefits Plan 

36. Describe how the state program will define a disadvantaged community. 

If not using the default disadvantaged community definition (low-income households 

located in a disadvantaged community identified by the CEJST), a state must explain 

how the proposed definition will meet the following three criteria as described in DOE 

J40 implementation guidance:2 

• The communities of concern identified by the state tool or definition must conform to 

the definition of communities established in U.S. Office of Management and Budget 

(OMB) guidance: 

o a group of individuals living in geographic proximity to one another that 

experiences common conditions. 

o a geographically dispersed set of individuals (such as migrant workers or 

Native Americans) that experiences common conditions. 

• The state tool or definition must consider two or more of the following indicato rs 

when identifying communities that should be classified as disadvantaged for the 

purposes of directing federal investments under Justice40: 

o Low income, high and/or persistent poverty 

o High unemployment and underemployment 

o Racial and ethnic residential segregation, particularly where the segregation 
stems from discrimination by government entities 

o Linguistic isolation 

o High housing cost burden and substandard housing 

o Distressed neighborhoods 

o High transportation cost burden and/or low transportation access 

o Disproportionate environmental stressor burden and high cumulative impacts 
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o Limited water and sanitation access and affordability 

o Disproportionate impacts from climate change 

o High energy cost burden and low energy access 

o Jobs lost through the energy transition 

o Access to healthcare 

• The communities of concern identified by the state tool or definition must be 
currently mapped in software or must be easily overlayed in GIS so that communities 

can be easily identified by stakeholders. 

 

The state will use the DOE-provided definition of disadvantaged communities and use the 
federally issued CEJST map to identify disadvantaged communities.  

 
Section 3.1.5: Processing and Delivering Rebate Funds to Eligible Rebate Recipients 

37. Describe what types of systems will be put into place to allow effective processing of 

rebates. 

☒ Defer response to State Implementation Blueprint. 
 

Texas understands that processing rebates in a timely and efficient manner is extremely important 
for the program’s success.  The details for the systems to implement the program that Texas will 
require will be included in The State Implementation Blueprint after the Implementor for Texas is 
selected and the process is approved by SECO. 
 

38. Describe how the state will ensure processing of rebates within required timeframes 

(e.g., through a processing company, through program implementers, or other entities 

or methods). Include information on corrective actions that the state will implement in 

the event of lengthier processing times. 

☒ Defer response to State Implementation Blueprint. 
 

Similar to the answers in questions 27 and 37, Texas understands that processing rebates in a 
timely and efficient manner is extremely important for the program’s success.  Texas will 
implement a Corrective Action Plan to address the issues of noncompliance to entities that have 
been awarded funds from this program.  The plan will include measures such as requiring the 
entity to increase or improve their reporting, to the return of grant funds, to the most egregious 
offences being referred to the Texas Attorney General’s Office for consideration. The selected 
Implementor will provide more details of the Corrective Acton Plan in The State Implementation 
Blueprint with the processes approved by SECO. 

 
39. Describe how the proposed processing system will be integrated with a system for 

processing rebates under Section 50122. Note if the state plans to use separate systems.  

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not planning to run a 50122 program. 
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Texas and its Implementor will develop a system that will integrate with 50122 while keeping 
funds/cost siloed into the separate programs. The selected Implementor will provide more details 
of the requirements in The State Implementation Blueprint with the processes approved by SECO.  

 
40. If the state does NOT intend to use a federally provided web-based tool to determine 

whether a home is in a disadvantaged community, confirm that the state will provide the 

ZIP codes or a preferred more granular geography (e.g., census tract) with all 

disadvantaged communities as defined by the state to the DOE system. 

☐ Yes, the state confirms the above statement. 

☒ N/A. The state will use a DOE-provided web-based tool to determine whether a 

home is in a disadvantaged community.  

41. Confirm that the state system will link to DOE-provided systems via Application 

Programming Interface (API). 

☒ Yes, the state confirms the above statement. 

Section 3.1.6: Data Collection and Evaluation 

42. Confirm that the state will submit a Privacy and Security Risk Assessment in the State 

Implementation Blueprint. 

☐ Yes, the state confirms the above statement and will include it with this narrative 

document. 

☒ Yes, the state confirms the above statement but defers a response to State 

Implementation Blueprint. 

 

Texas understands the importance of privacy protection and implementing a quality 

Security Risk Assessment will ensure personal data and other protected information 

are protected.  Texas will extend expectations to the selected Implementor, and the 

details of The Security Risk Assessment will be included in the Blueprint after Texas 

selects an Implementor and the process is approved by SECO. 

43. Explain how data will be protected, specifically addressing security measures and 

privacy measures. 

☒ Defer response to State Implementation Blueprint. 

 

Texas understands the importance of data protection and will extend expectations to the selected 
Implementor and program team. More details of security and privacy measures will be addressed 
in the Blueprint after Texas selects an Implementor and the process is approved by SECO.  
 
Texas is committed to protecting the data and other privacy measures across all programs of the 
State.  Texas will require the Implementor to enact measures that meet the standards Texas has 
already set in place, including but not limited to:  
 

a. Required Cybersecurity Training;  
b. All data must be housed within the Continental United States;  
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c. Any data transmitted must be encrypted;  
d. The implementor must provide a Privacy and Security Plan; and  
e. All applicable State and Federal Regulations will be adhered to.  

 

The selected Implementor will provide more details of the protective processes Texas will require 
in The State Implementation Blueprint with the processes approved by SECO.   

 
44. Provide documentation of the processes to monitor, identify, and address security and 

privacy threats. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will include details, such as data monitoring methods, privacy/data breach remedies, 
contractor and Implementor data security expectations, in the Privacy and Security Risk 
Assessment which will be included in the Blueprint. 

 
Texas is committed to protect data, privacy, and other important protective information across all 
programs of the State.  Texas will require the Implementor to enact measures that meet the 
standards to counter threats, both internal and external, Texas has already set in place, including 
but not limited to:  
 

a. Required Cybersecurity Training;  
b. All data must be housed within the Continental United States;  

c. Any data transmitted must be encrypted;  
d. The implementor must provide a Privacy and Security Plan; and  
e. All applicable State and Federal Regulations will be adhered to.  

 

The selected Implementor will provide more details of the protective processes Texas will require 
in the State Implementation Blueprint with the processes approved by SECO.   
 

45. Confirm that the state will require billing data release and describe how the state will 

gain access to billing data for program requirements and program evaluation.  

☐ Yes, the state confirms the above statement. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will initiate work on utility data sharing agreements and has already engaged with Texas 
utilities. Texas will require rebate applicants to state in their reservation whether they consent for 
Texas to access their billing data through data sharing agreements we have established with 
utilities. Consent will be a requirement for all participants. Texas will provide more detail on this in 
the State Implementation Blueprint.   
 
Texas understands that billing data is valuable information in evaluating the success of the 
program. The selected Implementor will provide more details for Texas’ billing data requirements in 
The State Implementation Blueprint with the process is approved by SECO. 

 
46. Confirm that the state will collect the required data and cooperate in program evaluation 

processes as listed in section 3.1.6.3. 
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☒ Yes, the state confirms the above statement. 

47. Confirm if the state is planning to conduct its own evaluation, and if  so, what type(s) of 

evaluations. 

☐ Yes, the state is planning to conduct its own evaluation. (Describe types of 

evaluations). 

 

If yes, confirm that the state will: 

• Cooperate with DOE to meet all the requirements listed in Section 3.1.6.3. 

☐ Yes, the state confirms the above statement. 

• Submit an evaluation plan for DOE review within three months of program 

launch. 

☐ Yes, the state confirms the above statement. 

• Provide results to DOE. 

☐ Yes, the state confirms the above statement. 

☒ N/A. The state does not plan to conduct its own evaluation. 

48. If the state plans to conduct evaluations on its programs, describe the evaluation 

objectives, high level work plan, and timing of the evaluations and whether the state 

would request to be excluded from DOE-led evaluations. 

 Defer response to State Implementation Blueprint. 

☒ N/A. The state does not plan to conduct its own evaluation. 
 

 
Consumer Experience 

Section 3.2.1: Education and Outreach Strategy 

49. Confirm that the state will develop and submit an Education and Outreach Strategy 

consistent with Section 3.2.1. 

☐ Yes, the state confirms the above statement and will include it with this narrative 

document. 

☒ Yes, the state confirms the above statement but defers a response to State 

Implementation Blueprint. 

 
The selected Implementor will provide more details of Texas’ Education and Outreach Strategy in 
the State Implementation Blueprint with the processes approved by SECO. 

 

Section 3.2.2: Home Assessments 
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50. Describe the processes and procedures for conducting home assessments that meet 

program requirements. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will work with the selected Implementor to develop training of aggregators/contracts 
processes and procedures for conducting home assessments that meet program requirements. 
These procedures will be included in the State Implementation Blueprint with SECO approval.   

 
51. Describe how home assessment data and results will be verified for accuracy. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will work with the selected Implementor to develop verification requirements/guideline for 
home assessment data and results. These procedures will be included in the State Implementation 
Blueprint with SECO approval. 

 

52. Describe what processes will be put in place for home assessments for multifamily 

buildings, including for energy used by common areas. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will work with the selected Implementor to develop additional requirements/guidelines that 
will be included in the home assessment procedure for multifamily buildings. These procedures 
will be included in the State Implementation Blueprint with SECO approval.  

 
Section 3.2.3: Access to Residential Utility Data 

53. Confirm that the state will develop and submit a Utility Data Access Plan consistent with 

the program requirements in Section 3.2.3. 

☐ Yes, the state confirms the above statement and will include the plan with this 

narrative document. 

☒ Yes, the state confirms the above statement but defers a response to State 

Implementation Blueprint. 

 
The selected Implementor will provide more details of Texas’ Utility Data Access Plan in the State 
Implementation Blueprint with the processes approved by SECO. This plan will contain privacy and 
data protection as a major component.   

 

 

Section 3.2.4: Project-Specif ic Energy Savings Calculations 

54. Confirm if the state will implement the modeled path, measured path, or both. 

☐ The state will implement the modeled program path. 

☐ The state will implement the measured program path. 

☒ The state will implement both the modeled and measured program paths. 
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Section 3.2.4.1: Calculating Modeled Energy Savings 

55. Identify what factors the state will use to calculate kWh equivalent, consistent with 

Section 3.2.4.1. 

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the modeled program path. 
 

The selected Implementor will provide more details of what factors the state will use to calculate 
kWh equivalent in the State Implementation Blueprint with the processes approved by SECO.  

 

56. Describe the energy savings objectives and overall approach for estimating energy 

savings for the modeled program path. 

☐ N/A. The state is not implementing the modeled program path. 
 

Objectives:  
Maximize energy savings through targeting home characteristics and high energy bills;  
 
Approach:  
First, the state wants building owners to get good advice regarding the types of improvements 
that make sense for their homes, including how different measures will affect utility bills, comfort, 
indoor air quality, moisture, and others. To that end, the state will require contractors to model 
energy savings attributable to envelope improvements for homes with existing conditions that are 
less efficient than state-established envelope efficiency minimums (e.g., insulation R values).   
 
Second, the state wants the modeled energy estimates to be in line with the actual energy savings 
realized after the improvements are made. Given that the energy model predicts energy savings 
(which can then be translated into cost savings predictions based on local fuel rates), the state will 
require contractors to submit their underlying assumptions regarding occupancy and occupant 
behavior (e.g., set points). The overall approach for estimating energy savings for the modeled 
program path is to use BPI-2400 certified software for single-family, as approved by DOE, to model 
energy savings with bill calibration wherever possible, and Home Energy Score where bill 
calibration is not possible.   
 
The state will require contractors to provide an estimated range of energy savings and utility bill 
impacts in the information that they provide to residents or building owners prior to beginning the 
work so that the households have a better idea of potential impacts. To ensure the accuracy of the 
modeling results, the state will also compare a sample of contractors’ energy models with results 
the state will obtain from running the modeling inputs through the standardized Home Energy 
Scoring Tool. 

 
 

57. Describe which upgrades may be included in the modeled savings estimate, including at  

least one major upgrade as defined in Section 2.1, including a brief description of if the 

state will or will not require the installation of envelope prior to other upgrades.  

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the modeled program path. 
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Texas has not decided on the major upgrades eligible for the program.  The selected Implementor 
will provide more details of Texas’ requirements in the State Implementation Blueprint with the 
processes approved by SECO. Texas reserves the right to change the list of eligible upgrades based 
on real world implementation and participation of eligible participants and will follow the DOE 
process if changes are necessary after the State Implementation Blueprint is submitted.  

 

58. Identify which modeling tools the state proposes to authorize for its program. Identify 

whether any proposed tools have not yet received DOE approval.  

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the modeled program path. 

 
Texas will work with the Implementor on selecting the modeling tools that best fit the needs of 
Texas.  The selected Implementor will provide more details of Texas’ proposed modeling tools in 
the State Implementation Blueprint with the processes approved by SECO. 

 
59. Describe how the state will monitor the energy savings reliability of models and tools for 

the modeled program path. 

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the modeled program path. 
 

Texas recognizes that the reliability of the models are extremely important for program reporting 
and success. Texas will implement a monitoring plan on selected grant recipients.  Those selection 
will be random as well as risk-based for projects that contain elements that may raise the risk of 
the project but are otherwise eligible for funding. The selected Implementor will provide more 
details of Texas’ monitoring plans in the State Implementation Blueprint with the processes 
approved by SECO. 

 
60. If the state plans to allow modeling for homes for which BPI-2400 is not applicable or 

that are not eligible for BPI-2400, request alternative modeled path(s) by: 

• Detailing for which exceptions the state plans to apply the alternative approach (e.g., 

multifamily, lack of delivered fuel bills, etc.). 

• Providing a detailed description of the method(s) that the state will use to estimate 

energy savings for each exception and how the state will ensure consistency between 

the alternative method and the results of BPI-2400 such as a realization rate 

adjustment to be used in reported savings estimates. 

• Commit to carrying out evaluations upon thresholds listed in Section 3.2.4.1. 

• Describe how the state will use any evaluation results or new information to update 

and adjust its alternate savings modeling method. 

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state will not allow modeling for homes for which BPI-2400 is not applicable 
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or that are not eligible for BPI-2400. 

 

Texas will work with the Implementor on the practicality or limitations of using BPI-2400 modeling.  
The selected Implementor will provide more details of Texas’ plans in the State Implementation 
Blueprint with the processes approved by SECO. 

 
61. For multifamily, describe the methods used for modeling energy savings for multifamily 

buildings, including energy used in common areas. 

☒ Defer response to State Implementation Blueprint. 
☐ N/A. The state is not implementing the modeled program path. 

 

Texas is seeking input from various parties that have experience in modeling the energy savings for 
multifamily buildings. The selected Implementor will provide more details of Texas’ planned 
methods in the State Implementation Blueprint with the processes approved by SECO. 

 
Section 3.2.4.2: Calculating Measured Energy Savings 

62. Describe the energy savings objectives and overall approach for estimating and 

measuring energy savings at the home and if applicable, portfolio of homes.  

☐ N/A. The state is not implementing the measured program path. 
 

Texas’ primary savings objectives are: 

• Maximize household energy savings. 

• Targeting low-income homes with high energy bills to improve the whole-house energy 

efficiency and comfort. 

 

Texas will implement the measured program using a program administrator that will act as the 

aggregator. That is, the Implementor will ensure measured retrofits meet the 15% measured 

savings threshold as part of their contract. 

Tranche 1 will contain only HOMES 50121 retrofits where energy savings will be determined using 

the modeled savings pathway. In Tranche 2, HOMES 50121 retrofit energy savings will be 

determined utilizing both the modeled and measured savings pathways.  

 

For measuring and reporting savings, Texas will work with the Implementor to develop consistent 

methods for post-retrofit monitoring, including: 

• Third-party verification: engage independent verification firm(s); Scope of Work includes the 

following activities: 

▪ Establish and verify baseline conditions. 

▪ Develop a Measurement and Verification (M&V) strategy and plan which includes a 
process for required adjustments for external factors. 

▪ Confirm energy savings meet or exceed rebate program requirements.  

• Available processes: The processes may vary depending on single-family or multi-family 

locations and other environmental concerns. 

▪ Utility bill analysis and other compatible savings process. Other processes may include 

whole-house/building for multi-family verification and potentially sub-metering for 
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case-specific multi-family buildings. 

• Tools: 

▪ Utilize the DOE-approved open-sourced advanced measurement and verification tools 
for the measured pathway. 

 
63. Identify what factors the state will use to calculate kWh equivalent, consistent with 

Section 3.2.4.2. 

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the measured program path. 

 
Texas plans to use the modeling approach for the majority of  funded projects.  Texas reserves the 
right to use the Measured Method for monitoring or compliance situations.  The selected 
Implementor will provide more details of what factors the state will use to calculate kWh 
equivalent in the State Implementation Blueprint with the processes approved by SECO.  

 
64. List the open-source advanced M&V software(s) the state requests to use and confirm 

that each meets program requirements. 

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the measured program path. 

 
Texas plans to use the modeling approach for the majority of funded projects.  Texas reserves the 
right to use the Measured Method for monitoring or compliance situations. The selected 
Implementor will provide more details of what software(s) Texas requests to use in the State 
Implementation Blueprint with the processes approved by SECO. 

 
65. Describe how the state will monitor and ensure that aggregator portfolios meet the 

program requirements and minimum savings thresholds for the measured program 

path. 

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the measured program path. 
 

Texas understands that monitoring aggregators to meet minimum saving thresholds is important 
for program integrity.  However, Texas plans to use the modeling approach for the majority of 
funded projects and plans on using the Measured Method for monitoring or compliance 
situations. The selected Implementor will provide more details of what Texas will require in the 
State Implementation Blueprint with the processes approved by SECO. 

 
66. If measuring energy savings within a period of less than 12 months, describe how the 

state will define and enforce the inclusion of peak seasons.  

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state will measure energy savings over at least 1 year or the state is not 

using the measured savings approach. 
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Texas plans to use the modeling approach for the majority of funded projects and plans on using 
the Measured Method for monitoring or compliance situations. The selected Implementor will 
provide more details of what Texas will require to meet the inclusion of peak periods in the State 
Implementation Blueprint with the processes approved by SECO. 
 

67. Describe the state’s processes for measuring savings for multifamily buildings, including 

for energy used by common areas. 

☒ Defer response to State Implementation Blueprint. 

☐ N/A. The state is not implementing the measured program path. 
 

Texas plans on using the Modeling approach on most grant funded projects.  However, Texas plans 
to use the modeling approach for the majority of funded projects and plans on using the 
Measured Method for monitoring or compliance situations. The selected Implementor will provide 
more details of what Texas will require in the State Implementation Blueprint with the processes 
approved by SECO.  

 
Section 3.2.5: Consumer Protection through Quality Assurance 

68. Certify that the state will prepare and implement a Consumer Protection Plan in 

accordance with the requirements (Section 3.2.5) and that the state rebate program will 

not launch until receiving DOE approval. 

☒ Yes, the state confirms the above statement. 

Section 3.2.6: Post-Installation Certificate 

69. Describe how each of the certification requirements (Section 3.2.6) will be met for single - 

family homes. 

☒ Defer response to State Implementation Blueprint. 
 
The certification requirements for single-family homes will address the following:   

• A list of all work performed, including details of installed equipment and materials   

• Projected energy savings to support the accurate valuation of the upgrade   

• Estimated annual energy use and costs generated as provided to household during the 
home assessment, updated based on final project scope.  

 
Texas will work with the selected Implementor to provide the details of how Texas will meet the 
certification requirements in the State Implementation Blueprint with the processes approved by 
SECO. 
 

70. Describe how each of the certification requirements (Section 3.2.6) will be met for 

multifamily buildings. 

☒ Defer response to State Implementation Blueprint. 
 

The certification requirements for multi-family dwelling include the following:  

• Is completed by a third party   

• Is posted in a common area or provided to residents in some fashion   
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• Details the work performed including details of installed equipment and materials 
installed, and projected energy savings to support accurate valuation of the upgrade  

 
Texas will work with the selected Implementor to provide the details of how Texas will meet the 
certification requirements in the State Implementation Blueprint with the processes approved by 
SECO. 

 
71. Identify which third-party certificate(s) the state program will offer to homeowners that 

receive a rebated home energy upgrade. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will work with the selected Implementor and will identify which third-party certificates 
Texas will use in the State Implementation Blueprint with the processes approved by SECO.  

 
Maximizing Rebate Impact 

Section 3.3.1: Supporting the Clean Energy Economy Through Market Transformation 

72. Certify that the state will develop and implement a Market Transformation Plan within the 

first year after receiving the financial assistance award. 

☒ Yes, the state confirms the above statement and will provide the plan with this 

narrative document. 

 
Section 3.3.2: Integrating with Other Programs 

73. Identify whether the state plans to take proactive steps to encourage integration with 

other programs. If so, identify with which programs the state will actively seek to 

integrate. The state may include letters of support or other indicators of commitment 

from existing program partners. Applications should identify whether programs will be 

integrated in any or the following areas: 

• Integration into existing program administration, website, materials. 

• Adoption of existing program standards, QA, workforce standards, or other 

practices. 

• Braiding or co-funding of upgrades within individual households. 

• Other integration elements, as applicable. 

☒ N/A. The state does not plan to integrate the rebates into any existing programs. 
 

 

74. Describe how the state program will support households, contractors, aggregators, and 

other stakeholders in understanding how the state program may leverage other 

program resources. 

☒ Defer response to State Implementation Blueprint. 
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Texas will engage contractor and industry organizations through outreach to increase awareness 
and community participation. Additionally, Texas plans to work with community-based 
organizations, retailers, homeowners, and building owners, and utility partners will be encouraged 
to promote the rebates and address disadvantaged communities. The Blueprint, with Implementor 
guidance and SECO approval, will include more details. 

 
75. Describe the method(s) the state will use to ensure the total combination of all 

immediate upfront funding sources (federal grants, federal loans, and non-federal 

funding) provided to a project does not exceed the total project cost.  

☒ Defer response to State Implementation Blueprint. 
 

Texas understands that fiscal management is a key component in grant management.  
Texas will put in place a system to reconcile all grants to ensure not over, double, or 
comingling of funds occurs during the course of the program. The selected Implementor 
will provide more details of how Texas will adhere Grant Management Standards in the 
State Implementation Blueprint with the processes approved by SECO.  
 

76. Describe how the state program will support contractors and retailers in preparing 
acceptable invoices that may be kept as program records. 

☒ Defer response to State Implementation Blueprint. 
 

Customer support is an important piece of Grant Management to ensure proper documentation is 
received from the participants in any program.  The details for how Texas will provide these 
services will be included in The State Implementation Blueprint after the Implementor for Texas is 
selected and the process is approved by SECO. 
 

77. Describe how the state implementer(s) will produce invoice documentation in a timely 

manner upon request in the event of an audit by DOE, the DOE’s Inspector General, a 

state’s inspector general, or another entity. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will prioritize the timeliness of documentation requested by the DOE’s Inspector General.  
The communication tree and the exact process used by Texas will be included in The State 
Implementation Blueprint after the Implementor for Texas is selected and the process is approved 
by SECO.  

 
78. Describe how the state will ensure rebate recipients will be made aware of the portion of 

the funding received from the DOE Home Efficiency Rebates.  

☒ Defer response to State Implementation Blueprint. 
 

Texas understands the importance of the rebate recipients knowing that the funds they receive 
are from the DOE Home Efficiency Rebates.  Aggregators/Contractors will be required to provide a 
line item showing the level of rebate applied on invoices that must be signed by the homeowner 
or building owner. The selected Implementor will provide more details of how Texas will notify 
recipients in the State Implementation Blueprint with the processes approved by SECO.  
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Section 3.3.3: Quick Starts 

79. Identify whether the application is for a Quick Start program. For Quick Start programs, 

identify the timeline for program launch. 

☐ Yes, this is for a Quick Start Program (provide timeline below). 

☒ No, this is not for a Quick Start Program. 
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Please add your name, title, signature, and date. 
 

    Eddy Trevino 

Name (printed) 
 

    State Energy Conservation Office, Director 

Organization and Title 
 

 

Signature 
 

    2024-11-07 

Date 
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Introduction 

This is an optional document that is not required by the ALRD. A state may use this to 

submit their ALRD 2 State Application. 

This Narrative Document should demonstrate the state’s ability and intent to implement the 

program in accordance with the requirements of the ALRD and the Program Requirements 

document. The Narrative Document must provide a comprehensive framework and description 

of all aspects of the proposed rebate program(s). States may use existing 

programs/infrastructure to implement this work. States may not provide these funds to existing 

programs to implement non-rebate work. 

The Narrative Document must be succinct, self-explanatory, and well-organized so that DOE 

reviewers can understand program design and delivery. A state must address the following in its 

application package and corresponding Standard Form 424 Application for Federal Assistance, 

Standard Form 424A Budget Information, and Budget Justification Workbook. A state may 

defer some responses to its State Implementation Blueprint, to be provided to DOE after award 

but prior to program launch. The questions are marked as such, and applicants should check 

the appropriate box if deferring their response. All other requirements are mandatory within the 

state application package. If there is no box offering the “Defer response to State  

Implementation Blueprint” option, then it is required as part of the application package.  

Identify whether the application is for a Quick Start program. 

☐ Yes, this is for a Quick Start Program. 

☒ No, this is not for a Quick Start Program. 
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Home Electrification and Appliance Rebates State Programs 

(50122) 

Use of Funds and Rebate Eligibility 

Section 4.1.1 Use of Funds 
1. Please provide the types of allowable costs the state proposes within each category of administrative 
funds and rebate funds within those categories.  
Note: These responses should correspond with the Standard Form 424, Standard Form 424A, and 
Budget Justification Workbook.  
 
Texas plans to use administrative funds to cover the following types of activities.  In sum, these 
estimated administrative funds total of $63,571,590.00 or 18.48% of the current formula funds for 
Texas for HOMES and are inclusive of the early administrative funds already awarded for a total 
administrative fund annual cost of $10,595,265.00 (see also 1.a below). 

• Program planning and design $2,292782.75 or $16.30 per project. 
o The State Energy Conservation Office (SECO) will contract with an organization 
with expertise in designing and delivering efficiency programs, with proven success in 
market uptake, sound installations, income verification, and delivering benefits to 
low-income households. Depending on the initial organization’s experience reaching 
disadvantaged communities, the state may contract with another organization better 
suited to addressing this need.  

• SECO program staff for $4,763,794.50 or $33.86 per project.  
o SECO plans to hire four (4) full-time staff members, with the intent that two 
(2) staff members time will be split amongst the 50121 and 50122 awards. Our 
accounting systems can separately track these different funding sources and 
internal policies are in place to ensure the time is accurately tracked.  
o Development of tools and systems for program administration, including 
websites, applications, rebate processing, and reporting for $6,410,00.00 or $45.56 
per project.  
o Texas plans to fund a program implementation contractor or a separate 
qualified entity to develop user interfaces and systems for households, contractors, 
and others to use to apply for rebates, submit required documentation, etc., 
including income verification.  
o Depending on the interest of other state agencies with low-income programs, 
the state may also fund an IT firm to develop an application programming interface 
(API) that allows several low-income programs to automatically share information 
regarding their enrollees, thereby substantially expediting income verification.   

• Program evaluation and consumer satisfaction surveys for $1,400,000.00 or $9.95 
per project.  
o SECO will conduct the required customer satisfaction questions included in 
the program requirements. The state is also planning to conduct a process and 
impact evaluation, which is described in question 44.  

• Program monitoring and audits for $3,600,000.00 or $25.59 per project 
o In addition to state staff monitoring program delivery and overseeing the 
implementation contractor(s), the state may require outside assistance to respond 
to state or federal inquiries. The implementation contractor(s) and other providers 
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(e.g., income verification services) will also be required to fulfill data reporting and 
analysis per the contract(s).  
o Consumer protection functions including resolution procedures, data review, 
contractor management, installation standards, continuous improvement for 
$4,125,000.00 or $29.32 per project. 
o In response to findings from periodic assessments of program performance 
(as well as any identified problems that arise throughout implementation), the 
state or its implementation contractor(s) will institute changes to address 
deficiencies in program delivery (or design).  
o SECO will develop consumer protection guides or one-pagers that will be 
provided to all rebate applicants as one part of the consumer protection strategy.   
o SECO created a dedicated email address SECO.Rebates@cpa.texas.gov and 
state staff are dedicated to respond to consumer questions and/or complaints.   
o SECO staff will fulfill contractor management needs with regular reviews of 
program implementer/other contractor data submissions.  

• Marketing, education, and outreach, including the funding of local governments and 
place-based organizations to assist with these activities for $4,080,000.00 or $29.00 
per project. 
o SECO Held two community engagement sessions on August 27, 2024, and 
additional sessions are planned as the program design matures.  
o SECO will conduct separate outreach to retailers, manufacturers, and 
distributors.  
o SECO, potentially with assistance from its implementation contractors or 
outside experts and partners, will develop marketing and education information 
for homeowners, tenants, retailers, contractors, and others as needed.   

• Implementation contract cost not including rebates and costs for activities directly 
related to rebate for $63,571,590.00 or $451.83 per project.  
o The implementation contractor(s) will use administrative funds for data 
review and reporting, and to fulfill other programmatic management 
requirements.  
o SECO oversight of implementation contractor and other service provider 
costs/contract management; data review and reporting.  

• Contractor training for $2,650,000.00 or $18.83 per project. 
o Contractor training and/or review of a contractor’s certification(s) will 
be required before a contractor is placed on the qualified contractor list.   
o Training specifically to assist contractors in participating in the rebate program.  

• Activities to improve access to rebates, facilitating leverage of private funds and 
financing mechanisms (e.g., loan loss reserves, interest rate reductions) where 
beneficial to efficiency and/or electrification projects for $11,055,012.50 or $78.57 per 
project. 

o Depending on availability of resources, the state will engage financing 
organizations (e.g., green banks) to assist in making low-cost financing (or other 
incentives including the potential to establish and apply loan loss reserves) 
available to rebate applicants and providers (e.g., contractors).  

• Technical assistance for $4,000,000.00 or $28.43. 
o Depending on availability of resources, SECO and/or its implementation 
contractor(s) may provide technical assistance either directly or through 
specialized organizations to assist entities focused on serving disadvantaged 
communities and/or other priorities.  

 



5 Sign up for updates and learn more: 

energy.gov/scep 

 

 

Texas certifies that costs will not be duplicated on the Home Efficiency Rebates (Section 
50122) award, or other awards, and are not duplicative from costs captured in the Indirect 
Rates.  

Texas plans to use rebate funds to cover the following types of activities, for a total rebate 
fund annual cost of $280,435,000.00 or $1,993.17 per project.  
  

a. Provide the total amount of estimated administrative funds to be expended annually:  
  
$10,595,265.00 based on $63,571,590.00 divided by six (6) years.  September 1, 
2025, through September 30, 2031. 
 

 

b.  The total amount of estimated project-related costs as a portion of the 

rebate funds to be expended annually. 
 

 

c. If requesting additional funds for project-related activities, describe and justify each 

activity and associated budget in the budget justification worksheet as well as below.  

 
N/A 

 
d. Confirm that the state will have a process for handling returns of rebated items as 

applicable in the Consumer Protection Plan. 

☒ Yes, the state confirms the above statement.  

Section 4.1.2 Rebate Conditions and Levels 

e. Describe how the state will manage and ensure that rebate minimums and administrative 

maximums are adhered to over the duration of the program. 

 
DOE Rebate Tracking System  

Texas plans to use DOE-approved tools and systems to track recipient rebate statuses, work within 
established program spending limits, minimize costs and errors, maintain databases, and ensure 
rebate amounts comply with program requirements. Texas is motivated to utilize resources that 
provide real-time data and reporting to maintain program quality and efficiency. The details for 
what specific methods Texas will employ will be included in the State Implementation Blueprint.  
 
Administrative Controls  
Texas understands the importance of developing methods to ensure administrative maximums are 

adhered to over the duration of the program. Once an Implementor is selected, the State Energy 
Conservation Office (SECO) will approve forecasting tools and accounting practices in order to 
reduce administrative costs where possible. Texas will closely track and report this spending 
bucket as well as rebate funds and contractor incentive funds and aims to follow Generally 
Accepted Accounting Principles and conduct internal audits. These expectations will be extended 
to the selected Implementor and will be included in the Blueprint following SECO approval. 

 
f. Describe how the state will monitor contractor costs and ensure that costs are not 

artificially inflated compared with market averages. 

 
Texas plans to closely monitor contractor costs through program participation requirements, risk-
based and/or randomly selected project audits, and a Corrective Action Plan that will establish 

$0.00 
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remedies for qualified contractors not adhering to market averages or other instances of 
noncompliance. The Corrective Action Plan will include measures such as requiring contractors to 
increase or improve their reporting, refunding of rebate funds, and as well as corrections for 
improper costing to end-users. The selected Implementor will provide more details in the 
Blueprint and Consumer Protection Plan with the processes approved by SECO.  

 

g. Identify the maximum rebate amounts that will be offered to eligible entities and eligible 

entity representatives if lower than the allowed amounts.  

 

Texas plans to use the maximum rebate amounts allowed by federal law (as defined in Table 7 of 
the Program Requirements and Application Instructions document) but reserves the right to alter 
rebate amounts based on participation of eligible participants and real-world program 
implementation. The details for exact rebate amounts to eligible actors will be included in the 
Blueprint after the Implementor is selected for Texas and the process is approved by SECO.  

 
h. Identify the maximum allowable project costs for determining project cost rebate levels. 

 
Texas plans to use the maximum allowable project costs allowed by federal law (as defined in 
Table 7 of the Program Requirements and Application Instructions document) but reserves the 
right to adjust allowable project costs with DOE approval and Implementor-guidance. The details 
for how Texas will determine project cost rebate levels will be included in the Blueprint after the 
Implementor is selected for Texas and the process is approved by SECO. 

 

i. Describe the documentation requirements related to project costs from eligible entities 

and eligible entity representatives. 

 

For each project, the eligible entity or eligible entity representative must provide an invoice with 
(at a minimum) the following information:  
 

• Line-item costs of rebated equipment and materials  

• Model numbers  

• Labor costs of specific work performed and any onsite pre-assessment work  

• Contractor name and contact information  

• Dates of work performed  

• Total project costs prior to rebate and rebate amount  

• Other project costs (as applicable)  

 
Texas will detail any additional project cost proof requirements in the Blueprint after the 
Implementor is selected for Texas and the process is approved by SECO. 

 
j. List the installation incentives the state will provide eligible entity representatives for 

each eligible product or service up to $500 (in total).  

 

Texas will use the federal maximum incentive amounts allowed for qualifying activities (as defined 
in Table 9 in the Program Requirements and Application Instructions document) and will further 
detail Texas’ approach to installation incentives in the Blueprint after an Implementor is selected 
and the method is approved by SECO. 

 
k. Describe the approach for ensuring that eligible entities will not receive multiple federal 

rebates or grants for the same Qualified Electrification Project (QEP).  
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Texas plans to use the DOE Rebate Tracking System to safeguard against duplicative rebates for 
the same product and households. Texas plans to utilize the system to query a database to see if 
the specific type of rebate has already been issued for that address when an eligible entity or 
eligible entity representative applies to reserve a rebate. If a rebate has already been issued, the 
request will be rejected, and the applicant will be informed. Texas plans to have a resolution 
process for applicant disputes and will include this process and protections against multiple rebate 
awards in the Blueprint after the Implementor is selected and the process is approved by SECO.  
 

l. Confirm that the state will provide information via API or DOE-provided spreadsheet to the 

DOE central database to ensure that rebates limited to a single or a combination of 

products are tracked and managed, and no duplicate rebates are awarded.  

☒ State will provide information via API. 

☐ State will provide information via a DOE-provided spreadsheet. 

m. Describe how the state will approach providing rebates to multifamily building owners 
and qualified households who live in multifamily units.  

☒ Defer response to State Implementation Blueprint. 
 

Texas will encourage and facilitate 50122 rebates access to various types of eligible recipients and 
multifamily households. The details for how Texas will approach providing rebates to multifamily 
building owners and qualified multifamily unit households will be included in the Blueprint after 
the Implementor for Texas is selected and the process is approved by SECO.  

 

n. Identify the date after which upgrade projects must be completed for the purposes of 

being eligible for a rebate under the state program.  

☒ Defer response to State Implementation Blueprint. 
 

Qualified electrification projects (QEP) must be initiated after Texas receives DOE approval for 
program launch, i.e., retroactive rebates will not be applicable. Specific timelines, coupon details, 
and contractor deadlines will be included in the Blueprint after the Implementor for Texas is 
selected and the process is approved by SECO. 

 
o. Describe how eligible rebate recipients will be informed of additional program funding 

available from non-federal funds and grants. 

☒ Defer response to State Implementation Blueprint. 
 

Eligible rebate recipients will be informed by a variety of means, including, but not limited to, 
contractor marketing, mail, emails, retailer placements, and local organization involvement. The 
Education and Outreach Plan will be critical in designing effective workflows to properly inform 
eligible recipients; this will be included in the Blueprint after the Implementor for Texas is selected 
and the process is approved by SECO. 

 
Section 4.1.3 Low-Income Households 

p. Identify the portion of the rebate funds the state will reserve for low-income and low- 

income multifamily households. 
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Texas plans to reserve, at a minimum, 40% and 10% of rebate funds for low-income households 

and multifamily households, respectively. 40% meets and exceeds the percentage of low -income 
households in Texas, which is 38.7% as reflected in Program Requirements Table 13. 

 
q. Provide a brief description of the procedures and penalties the state will provide to 

ensure that renters are not subject to unjustified rent increases.  

☒ Defer response to State Implementation Blueprint. 
 

In accordance with Program Requirements, Texas will require building owners to sign renter 
protection agreements which will mandate that the owner, at a minimum, cannot evict a tenant 
to obtain a higher paying tenant after improvements are completed and/or cannot increase the 
rent as a result of the energy improvements outside of specified expenses. If the owner does not 
comply, rebate refunds, fines/penalties, legal fees, etc. are all possible penalties Texas will issue to 
owners. Further details and procedures will be included in the Blueprint after the Implementor for 
Texas is selected and the process is approved by SECO. 

 

r. Describe how the state program will define a disadvantaged community. If not using the 

default disadvantaged community definition of low-income households located in a 

disadvantaged community identified by the CEJST, a state must explain how the  proposed 

definition will meet the following three criteria as described in DOE J40 implementation 

guidance:1 

• The communities of concern identified by the state tool or definition must conform to 

the definition of communities established in U.S. Office of Management and Budget 

(OMB) guidance: 

o a group of individuals living in geographic proximity to one another that 

experiences common conditions. 

o a geographically dispersed set of individuals (such as migrant workers or 

Native Americans) that experiences common conditions. 

• The state tool or definition must consider two or more of the following indicato rs 

when identifying communities that should be classified as disadvantaged for the 

purposes of directing federal investments under Justice40: 

o Low income, high and/or persistent poverty 

o High unemployment and underemployment 

o Racial and ethnic residential segregation, particularly where the segregation 
stems from discrimination by government entities 

o Linguistic isolation 

o High housing cost burden and substandard housing 

o Distressed neighborhoods 

o High transportation cost burden and/or low transportation access 

o Disproportionate environmental stressor burden and high cumulative 

impacts 

o Limited water and sanitation access and affordability 

o Disproportionate impacts from climate change 

o High energy cost burden and low energy access 
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o Jobs lost through the energy transition 

o Access to healthcare 

• The communities of concern identified by the state tool or definition must be 
currently mapped in software or must be easily overlayed in GIS so that communities 

can be easily identified by stakeholders. 

 
Texas will use the DOE-provided definition of disadvantaged communities and use the federally 
issued CEJST map to identify disadvantaged communities. 

 
s. Identify the tool(s) the state will provide for eligible entity representatives to identify 

households that qualify for the installer incentive available for work in disadvantaged 

communities. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will provide contractors location-specific data to determine if an address qualifies for the 
disadvantaged community incentive. Texas will be using the DOE Rebate Tracking System and the 
CEJST to identify disadvantaged communities. Any additional tools and details will be included in 
the Blueprint after the Implementor for Texas is selected and the process is approved by SECO.  

 

t. Confirm that the state’s intake system for users to provide income information will 
compare household income to 80% and 150% AMI values associated with that 

household's county and household size to determine rebate levels prior to signing 

statements regarding their income. 

 

Texas plans to use the DOE provided API to compare an applicant’s household income, occupancy 
number, and address to the appropriate AMI level (80% or 150% AMI) to determine income 
eligibility and rebate levels prior to signing statements regarding their income.    

 
u. If the state does NOT intend to use a federally provided web-based tool to determine 

whether a home is in a disadvantaged community, confirm that the state will provide the 

ZIP codes or a preferred more granular geography (e.g., census tract) with all 

disadvantaged communities as defined by the state to the DOE system. 

☐ Yes, the state confirms the above statement. 

☒ N/A. The state will use a federally provided web-based tool to determine whether a 

home is in a disadvantaged community. 

Section 4.1.4 Community Benefits Plan 

v. Confirm that the state will develop and submit a Community Benefits Plan prior to 

program launch. 

☒ Yes, the state confirms the above statement. 

Section 4.1.5 Processing and Delivering Rebate Funds to Eligible Rebate Recipients 

w. Describe what types of systems will be put into place to allow effective processing of 

rebates, including ensuring the ability to apply rebates at point of sale and/or as part of an 

invoice. And confirm that the system will link to federally provided systems via API.  

☒ Yes, the system will link to federally provided systems via API OR information will be 
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sent as part of DOE-provided spreadsheet. 

☐ Defer response to State Implementation Blueprint. 
 

x. Describe how the state will ensure processing of rebates within 4 weeks of receipt (e.g., 

through a processing company, through program implementers, or other entities or 

methods). Include information on corrective actions that the state will implement in the 

event of lengthier processing times. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will use an Implementor to carry out rebate processing. The state will require rebate 
processing to occur within 4 weeks or shorter of receipt of required and acceptable information 
and require the Implementor to develop a method for obtaining updates on processing times. 
Should processing time exceed those detailed above, the Implementor will institute a resolution 
plan. Details of this process will be further explained in the Blueprint.  

 
y. Describe how the proposed processing system will be integrated with a system for 

processing rebates under Section 50121. Note if the state plans to use separate systems.  

☒ Defer response to State Implementation Blueprint. 
☐ N/A State is not planning to run 50121. 
 

Texas plans to work with an Implementor to develop an effective, integrated system for 
processing rebates both under Section 50121 and Section 50122 and apply the DOE/PNNL 
provided workflows as approved by SECO. Further details regarding the rebate processing system 
will be included in the Blueprint after the Implementor is selected and the system is approved by 
SECO. 

 
Section 4.1.6 Verify Income Eligibility 

z. Describe how the state will define household income for verification purposes. 
 

Texas will use categorical eligibility to establish participation eligibility in the program.  In the case 
of auditing or monitoring the effectiveness of the program, Texas will define household income as 
cash receipts earned and/or received by all Household members 18 years of age and older before 
taxes during applicable tax year(s), but not the excluded income listed in subsection Texas 
Administrative Code Title 10, Part 1, Chapter 6, Subchapter A, Rule §6.4. Income will be based on 
the Gross Annual Income. 

 
aa. For single-family households, how will claimants be able to establish their household 

income for income qualification? States may select from the following options:  

☒ Documentation of household income (for example, 1040) 

☒ Documentation of enrollment in a pre-qualifying program 

☐ Self-attestation of income level 

☐ Self-attestation of enrollment in a pre-qualifying program 
 

Texas’ selected Implementor will apply a variety of means to verify categorical enrollment which 
may include visual review of documentation, technological automation, and communication 
with the programs. Further details will be included in the Blueprint.   

  



11 Sign up for updates and learn more: 

energy.gov/scep 

 

 

Listed below are the following programs Texas is considering (at a minimum) to allow categorical 
eligibility (Tables A-3 and A-4 in DOE-provided appendix):  

• Medicaid  
• Supplemental Nutrition Assistance Program (SNAP)  
• Head Start  
• Lifeline Support for Affordable Communications (Lifeline)  
• Food Distribution Program on Indian Reservations (FDPIR)   
• National School Lunch Program – Free (NSLP)  
• Housing Improvement Program (HIP)  
• Housing Opportunities for Persons with AIDS  
• Supplemental Security Income (SSI)  
• Weatherization Assistance Program (WAP)  
• Special Supplemental Nutrition Program for Women, Infants, and Children (WIC)   
• Verified government or non-profit program serving Asset Limited income Constrained 

Employees (ALICE) persons or households  
• For multifamily buildings:  

▪ Public Housing (housing owned and operated by Public Housing Authorities)   
▪ Privately-owned multifamily buildings receiving project-based assistance (Section 8, 

Section 202, Section 811)  
▪ Privately-owned multifamily buildings that house residents receiving tenant-based 

assistance  

• Section 42 Low Income Housing Tax Credit (LIHTC)  
 
The Implementor will confirm this list with SECO approval.  
 

 

bb. For multifamily buildings, describe what combination of methods will be used to verify that 

at least 50% of dwelling units consist of households with incomes less than 80% AMI.  

 
Provide documentation that demonstrates that one of the following categories applies to 50% of 

the units in the multifamily building:  
• Public Housing (housing owned and operated by Public Housing Authorities)   
• Privately owned multifamily buildings receiving project-based assistance (Section 8, Section 

202, Section 811)  
• Privately-owned multifamily buildings that house residents receiving tenant-based assistance  
• Section 42 Low Income Housing Tax Credit (LIHTC)  
 
These programs align with what is outlined in the federal guidance. ODOE may add additional 
state programs in the Implementation Blueprint.  For buildings that are not qualified for a pre-
existing program, applicants will have to provide household income documentation for at least 
50% of dwelling units impacted by the upgrade. Tenants must be given the option to submit this 
information directly to the implementer, without having to disclose this information to the 
building owner or contractor.  

 
 

a. For multifamily buildings, describe what combination of methods will be used to 

verify that at least 50% of dwelling units consist of households with incomes less 

than 150% AMI (but not less than 80% AMI). 

 

Unless the building pre-qualifies as a low-income property, applicants will be required to have at 
least 50% of dwelling units impacted by the upgrade submit household income documentation.   
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cc. Confirm the following: 

• Claimant will be required to note the number of individuals who occupy the dwelling 

unit. 

• Claimant will be required to sign a statement affidavit attesting to the validity of all 

information provided (e.g., enrollment documents, household income, number of 

full-time occupants) irrespective of the method of income qualification (e.g., 

categorical eligibility, self-attestation). 

☒ Yes, the state confirms the above statements. 

dd. Describe how the 80% AMI and 150% AMI levels for each location will be kept up-to- date 

and linked to DOE systems. Provide additional information if proposing NOT to use a 

federally provided link or API. 

☒ Defer response to State Implementation Blueprint. 
Confirm that these levels will correspond to: 

• The address of the home at which rebates will be applied 

• The applicable number of household occupants 

☒ Yes, the state confirms the above statements. 
 

Texas plans to use the DOE provided API to compare an applicant’s household income, occupancy 
number, and address to the appropriate 80% or 150% AMI level to determine income eligibility 
and level of rebate. 

 
ee. Confirm that the state will do the following: 

• Review information provided to support income eligibility for all applicants applying 

for rebates; 

☒ Yes, the state confirms the above statement. 

• Take steps to verify income eligibility for all applications (100%) that use self- 

attestation to support income eligibility (e.g., confirm enrollment in at least one 

program that the applicant asserted enrollment in; confirm household income via 

IVES; calls to employers); 

☒ Yes, the state confirms the above statement. 

• After six months and not longer than one year after program launch, report to DOE 

the percentage and number of applicants that received rebates but were 

subsequently found to not meet eligibility requirements; and 

☒ Yes, the state confirms the above statement. 

• Work with the state's DOE project officer to institute additional safeguards or 

determine if a lesser level of review for applicants using self -attestation is justified 

depending on the percentage/number of rebates issued without meeting eligibility 

requirements. 

☒ Yes, the state confirms all the statement. 

If applicable, propose the types of information that the state will provide to DOE to 

warrant reducing these requirements (e.g., allowing implementers to verify income of a 
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subset of claimants through random sampling). 

☒ N/A. The state will not reduce this requirement. 

☐ Defer response to State Implementation Blueprint. 
 

 

ff. Provide additional information as needed to demonstrate that the proposed approaches 
for income verification will address all types of households; not create undue burden for  

claimants; and include safeguards to minimize error and abuse in the process of verifying 

income. 

☒ Defer response to State Implementation Blueprint. 

 
Texas is aware of the importance of verifying income of recipients for program integrity and that 
guardrails need to be implemented.  Equally as important, though, is the ease of applying to the 
program and not creating an unnecessary burden to applicants that may be a barrier to the 
application process.  Texas is looking into the balance of these two needs to understand what 
approach will suit the need of Texas.  The details for how, when, and what exact items Texas will 
require to verify income will be included in the Blueprint after the Implementor for Texas is 
selected and the process is approved by SECO.  
 

gg. Describe how the state will verify (confirm legitimacy) of income information for all 

claimants (e.g., verification within 2 days through IRS, cross-check with enrollment 

databases of approved programs, calls to employers). If applicable, a state may propose 

the types of information that it will provide to DOE to warrant reducing this requirement 

(e.g., allowing implementers to verify income of a subset of claimants through random 

sampling). 

☒ Defer response to State Implementation Blueprint. 
 

As stated in the proposed response to question 25, Texas is aware of the importance of verifying 
income of recipients for program integrity and that guardrails need to be implemented.  Equally as 
important, though, is the ease of applying to the program and not creating an unnecessary burden 
to applicants that may be a barrier to the application process.  Many of the approaches to verify 
income are resource intensive and Texas is looking into the balance of these needs to understand 
what approach will suit the need of Texas.  The selected Implementor will provide more details of 
the income verification requirements in The State Implementation Blueprint with the processes 
approved by SECO. 

 

hh. Identify how the state will resolve instances when rebates are provided to those who 

have falsified their incomes. 

☒ Defer response to State Implementation Blueprint. 
 
If Texas determines that a rebate recipient has provided falsified income information, a variety of 
correction procedures may be utilized, including, but not limited to, cancelling the rebate coupon, 
inform the applicant of cancellation, and/or request a refund. More details will be included in the 
Blueprint after the Implementor is selected and the process is approved by SECO.  
 

ii. If proposing to allow self-attestation as a means for initial income qualification, provide a 
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detailed description of how and when this approach will be used. Include statements, 

language, and detailed information regarding follow-up steps that will be used for this 

process. Additional topics to address include: 

• Describe how those applying for rebates will be warned of potential liability 

associated with falsifying information. 

• Explain how signed statements of self-attestation will be securely stored. 

• Identify what level of falsified attestations will signal that the system needs to shut 

down either permanently or be restarted only after sufficient improvements.  

☐ Defer response to State Implementation Blueprint. 

☒ N/A. The state has chosen not to allow self-attestation. 
 

 

jj. Describe how the state program will verify, where applicable, that at least one member 
of a household has been enrolled in a program within the Federal Programs Approved 

for Categorical Eligibility document, or other state-proposed program approved by DOE, 

within the prior 12 months. 

☒ Defer response to State Implementation Blueprint. 
 

The selected Implementor will apply a variety of means to verify categorical enrollment which may 
include visual review of documentation, technological automation, and communication with the 
programs. If verification documentation is insufficient or unclear, Texas will have a review process 
to investigate further into eligibility determination. The details for this process will be included in 
the Blueprint after the Implementor is selected and the process is approved by SECO.  

 
kk. Identify the federal or other programs by which the state plans to allow categorical 

eligibility. 

☒ Defer response to State Implementation Blueprint. 
 

Texas’ selected Implementor will confirm this list with SECO approval. Listed below are the 
following programs Texas is considering (at a minimum) to allow categorical eligibility (Tables A-3 
and A-4 in DOE-provided appendix):  

• Low Income Home Energy Assistance Program (LIHEAP)  
• Medicaid  
• Supplemental Nutrition Assistance Program (SNAP)  
• Head Start  
• Lifeline Support for Affordable Communications (Lifeline)   
• Food Distribution Program on Indian Reservations (FDPIR)  
• National School Lunch Program – Free (NSLP)  
• Housing Improvement Program (HIP)  
• Housing Opportunities for Persons with AIDS  
• Supplemental Security Income (SSI)  
• Weatherization Assistance Program (WAP)  
• Special Supplemental Nutrition Program for Women, Infants, and Children 
(WIC)  
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• Verified government or non-profit program serving Asset Limited income 
Constrained Employees (ALICE) persons or households  
• For multifamily buildings:  

o Public Housing (housing owned and operated by Public Housing 
Authorities)  
o Privately-owned multifamily buildings receiving project-based 
assistance (Section 8, Section 202, Section 811)  
o Privately-owned multifamily buildings that house residents receiving 
tenant-based assistance  
o Section 42 Low Income Housing Tax Credit (LIHTC)  

 
ll. If applicable, propose any additional federal and other programs to be considered for 

categorical eligibility. For any programs not already approved, describe how the program’s 

eligibility aligns with the Section 50122 income requirements (Section 4.1.6 of the Program 

Requirements & Application Instructions). 

☐ Defer response to State Implementation Blueprint. 

☒ N/A. The state will not propose additional federal or other programs to be 

considered for categorical eligibility. 
 

 
mm. Identify whether the state requests authorization to allow use of categorical eligibility 

determinations based on program participation outside of a one -year period (e.g., proof of 

enrollment within the past 12 months). If so, explain the state’s proposal and describe the 

rationale. 

☐ Yes, the state requests authorization to allow use of categorical eligibility. 

determinations based on program participation outside of a one -year period. (Explain 

the state’s proposal and describe the rationale.)  

☐ No, the state will only allow for categorical eligibility determinations based on 

program participation within a one-year period. 

☒ Defer response to State Implementation Blueprint. 

 
Texas is inclined to only allow for categorical eligibility determinations based on program 
participation within a one-year period but will be deferring the decision to the Blueprint to include 
Implementor guidance and allow for program changes based on need and participation.  

 
nn. Identify whether the state requests authorization to allow categorical eligibility for a 

program in a way that is not consistent with the “level of categorical eligibility” listed in the 
document Federal Programs Approved for Categorical Eligibility. For each deviation 
requested, propose, and provide documentation to justify the requested change.  
Documentation must demonstrate that the state imposes income requirements 

equivalent to or less than 80% AMI. 

 Defer response to State Implementation Blueprint. 

☒ N/A. The state will not allow categorical eligibility for a program in a way that is not 

consistent with the “level of categorical eligibility” listed in the document Federal 

Programs Approved for Categorical Eligibility. 
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Section 4.1.7 Data Collection and Evaluation 

oo. Explain how data will be protected, specifically addressing security measures and privacy 

measures. 

☒ Defer response to State Implementation Blueprint. 
 

Texas understands the importance of data protection and will extend expectations to the selected 
Implementor and program team. Per program requirements, the state will not sell any collected 
data and will retain data and records for at least 3 years after the state submits the final 
expenditure report to DOE. More details of security and privacy measures will be addressed in the 
Blueprint after Texas selects an Implementor and the process is approved by SECO.  

 
pp. Include documentation of the processes to monitor, identify, and address security and 

privacy threats. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will include details, such as data monitoring methods, privacy/data breach remedies, 
contractor and Implementor data security expectations, in the Privacy and Security Risk 
Assessment which will be included in the Blueprint.  

 
qq. Certify that the state will submit a Privacy and Security Risk Assessment in the State 

Implementation Blueprint. 

☐ Yes, the state confirms the above statement and will include it with this narrative 

document. 

☒ Yes, the state confirms the above statement but defers a response to State 

Implementation Blueprint. 

 
Texas understands the importance of privacy protection and implementing a quality Security Risk 
Assessment will ensure personal data and other protected information are protected.  Texas will 
extend expectations to the selected Implementor, and the details of The Security Risk Assessment 
will be included in the Blueprint after Texas selects an Implementor and the process is approved 
by SECO. 

 

rr. Confirm that the state will collect required data and cooperate in program evaluation 

processes as listed in Section 4.1.7.2 of the Program Requirements & Application 

Instructions. 

☒ Yes, the state confirms the above statement. 

ss. Confirm that the state will gain access to billing data when requested by DOE for program 

requirements and program evaluation. 

☒ Yes, the state confirms the above statement. 

 

Describe how the state will gain access to billing data when requested by DOE for 
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program evaluation. 

 

Texas will initiate work on utility data sharing agreements and has already engaged with Texas 
utilities. Texas will require rebate applicants to state in their reservation whether they consent for 
Texas to access their billing data through data sharing agreements we have established with 
utilities. Consent will be a requirement for all participants. Texas will provide more detail on this in 
the State Implementation Blueprint.  

 
tt. Confirm whether the state is planning to conduct its own evaluation, and if so, what 

type(s) of evaluations. 

☐ Yes, the state will conduct its own evaluation. (Describe below). 

☒ No, the state will participate in the DOE-led impact and evaluation process. 

If yes, what type(s) of evaluations. If no, leave blank. 

 

If the state plans to conduct evaluations on its programs, confirm that the state will: 

• Cooperate with DOE to meet the requirements listed in Section 4.1.7.2 of the 

Program Requirements & Application Instructions. 

☒ Yes, the state agrees to meet the evaluation requirements. 

• Submit an evaluation plan for DOE review within three months of program launch. 

☒ Yes, the state will submit an evaluation plan within three months of program 

launch. 

• Provide results to DOE. 

☒ Yes, the state will provide results to DOE. 

uu. If the state plans to conduct evaluations on its programs, describe the evaluation 
objectives, high level work plan, and timing of the evaluations and whether the state 

would request to be excluded from DOE-led evaluations. 

☐ Yes, the state agrees to meet the evaluation requirements. 

☒ N/A. The state will not conduct its own evaluation. 
 

 
Consumer Experience 

Section 4.2.1: Education and Outreach Strategy 

vv. Confirm that the state will develop and submit an Education and Outreach 

Strategy consistent with Section 4.2.1 of the Program Requirements & Application 

Instructions. 

☒ Yes, the state confirms the above statement. 

☐ Defer response to State Implementation Blueprint. 
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Section 4.2.2 Qualified Electrification Projects 

ww. Describe how the state will verify that rebates are provided only for qualified 

electrification projects, including that each of the following conditions are met for each 

project: 

• Project includes the purchase and installation of a qualifying product, as described in 
Section 4.2.2 of the Program Requirements & Application Instructions 

• The qualifying product is installed as part of new construction; or to replace a non- 

electric appliance; or as a first-time purchase with respect to that appliance 

• The installation occurs at a single-family home or eligible multifamily building 
 

Texas will use the DOE-approved tracking system. In conjunction with the selected Implementor, 
Texas will ensure coupons are only generated for QEPs. If selected retailers choose to use the API, 
they will be responsible for only accepting coupons applied to qualifying products. All other 
retailers will be informed through retailer outreach of qualifying products and coupon details. 
Other details regarding QEP verification will be included in the Blueprint after the Implementor is 
selected and the process is approved by SECO. 

 
xx. Describe how the state will collect and retain documentation to demonstrate how each 

criterion in Section 4.2.2 of the Program Requirements & Application Instructions was 

met for each installation. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will use the DOE Rebate Tracking System to collect and report required information. Texas 

will also require documentation and geotagged photos prior to reimbursement. There will be 
different requirements and processes for QEPs and point-of-sale purchasing, and Texas will 
establish a quality assurance process to randomly audit the processes. Further detail will be 
included in the Blueprint after the Implementor is selected and the process is approved by SECO.   

 

yy. If applicable, identify any additional types of “materials to improve ventilation” that the 

state plans to make eligible for rebates. 

Defer response to State Implementation Blueprint. 

☒ N/A. The state will not include any additional types of “materials to improve 

ventilation” in the rebates. 
 

 
Section 4.2.3 Installation Incentives 

zz. Describe how eligible entity representatives will be determined to be eligible for 

installation incentives, and how and when incentives will be paid.  

☒ Defer response to State Implementation Blueprint. 
 

Texas will use the DOE Rebate Tracking System to establish and manage requirements for 
coupons. More detail regarding incentives payout timelines and structures will be included in the 
Blueprint after the Implementor is selected and the process is approved by SECO.   
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aaa. Confirm that the state program will provide a clear incentive schedule commensurate 

with the scale of the upgrades installed not to exceed the maximum allowable values.  

☒ Yes, the state confirms the above statement. 

bbb. Describe what tool(s) the state will provide for eligible entity representatives to identify 

households that qualify for an installer incentive for substantial installation located within a 

disadvantaged community. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will use the DOE Rebate Tracking System and will use the CEJST maps to identify 

disadvantaged communities.   
 

ccc. Confirm that the state program will automatically provide the incentive to eligible entity 

representatives in an amount not to exceed $500 per dwelling unit or multifamily building 

in a 12-month period. 

☒ Yes, the state confirms the above statement.  

Section 4.2.4 Home Assessments 

ddd. Determine and describe a pre-defined set of home pre-condition(s) and/or scope of 

work scenario(s) that will constitute unacceptable risk of raising utility bills.  

☒ Defer response to State Implementation Blueprint. 
Texas will work with the selected Implementor to select a tool that will assess utility bill impact 
based on the following criteria (at a minimum):  
• Building age, size, climate, level of insulation, and level of air sealing/duct sealing  
• Existing fuel type and if the home is switching from gas to electric  
• Cost of existing fuel and cost of the fuel used after replacement  
• Average annual energy use of home and anticipated energy use after installation  
 
More detail as to home assessment guidelines will be provided in the Blueprint by the Implementor 
with SECO approval.  

 

eee. Identify if the state will allow remote or virtual assessments in place of field-based 

assessments in cases of limited home assessments and if so, describe process.  

☒ Yes, the state will allow remote or virtual assessments (describe below). 

No, the state will not allow remote or virtual assessments. 

☒ Defer response to State Implementation Blueprint. 

 

Texas will allow remote or virtual home assessments prior to installation of any qualified 
50122 projects. Various requirements, both on the part of the contractor and the eligible 
entity, will be developed by Texas and the Implementor. Texas will regularly assess the 
process for remote/virtual assessments pending real-world program implementation and 
user effectiveness. Further detail will be provided in the Blueprint after the Implementor is 
selected and the process is approved by SECO.  

 
fff. Describe what processes will be put in place for home energy assessments for 

multifamily buildings, including for energy used by common areas.  

☒ Defer response to State Implementation Blueprint. 
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Texas will work with the selected Implementor to develop additional requirements/guidelines that 
will be included in the home assessment procedure for multifamily buildings, specifically 
requirements regarding common areas. These procedures will be included in the Blueprint with 
SECO approval. 

 
Section 4.2.5 Consumer Protection Through Quality Assurance 

ggg. Confirm that the state will prepare and implement a Consumer Protection Plan in 

accordance with these requirements in Section 4.2.5 of the Program Requirements & 

Application Instructions. 

☒ Yes, the state confirms the above statement. 

Requirements to Maximize Rebate Impact 

Section 4.3.1 Supporting the Clean Energy Economy Through Market Transformation 

hhh. Certify that the state will prepare and implement a Market Transformation Plan within the 

first year after receiving the financial assistance award. 

☒ Yes, the state confirms the above statement and will provide the plan with this 

narrative document. 

Section 4.3.2 Integrating with Other Programs 

iii.  Identify whether the state plans to take proactive steps to encourage integration with 

other programs. If so, identify with which programs the state will actively seek to 

integrate. The state may include letters of support or other indicators of commitment 

from existing program partners. If the state does not plan to integrate the rebates into 

any existing programs, note this as “not applicable” within the application. Applications 

should identify whether programs will be integrated in any or the following areas:  

• Integration into existing program administration, website, materials. 

• Adoption of existing program standards, quality assurance (QA), workforce 

standards, or other practices. 

• Braiding or co-funding of upgrades within individual households. 

• Other integration elements, as applicable. 

☒ N/A. The state does not plan to integrate the rebates into any existing programs. 
 

 
jjj. Describe how the state program will support households, contractors, and other 

stakeholders in understanding how the state program may leverage other program 

resources. 

☒ Defer response to State Implementation Blueprint. 
 

Texas will engage contractor and industry organizations through outreach to increase awareness 
and community participation. Additionally, Texas plans to work with community-based 
organizations, retailers, homeowners, and building owners, and utility partne rs will be encouraged 
to promote the rebates and address disadvantaged communities. The Blueprint, with 
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Implementor guidance and SECO approval, will include more details.   
 

kkk.Describe the method(s) the state will use to ensure the total combination of all 

immediate upfront funding sources (federal grants, federal loans, and non-federal 

funding) provided to a project does not exceed the total project cost. 

☒ Defer response to State Implementation Blueprint. 
 

Texas understands that fiscal management is a key component in grant management.  Texas will 
put in place a system to reconcile all grants to ensure not over, double, or comingling of funds 
occurs during the course of the program. The selected Implementor will provide more details of 
how Texas will adhere Grant Management Standards in the State Implementation Blueprint with 
the processes approved by SECO.  

 
lll.  Describe how the state program will support contractors and retailers in preparing 

acceptable invoices that may be kept as program records. The state must also describe how 

its implementer(s) will produce this documentation in a timely manner upon request in the 

event of an audit by DOE, the DOE’s inspector general, a state’s inspector general, or 

another entity. 

☒ Defer response to State Implementation Blueprint. 
 

Customer support is an important piece of Grant Management to ensure proper documentation is 
received from the participants in any program.  The details for how Texas will provide these 
services will be included in The State Implementation Blueprint after the Implementor for Texas is 
selected and the process is approved by SECO.  
 

mmm. Describe how the state will ensure rebate recipients will be made aware of the 

portion of the funding received from the DOE Home Electrification and Appliance Rebates.  

☒ Defer response to State Implementation Blueprint. 
 

Texas understands the importance of the rebate recipients knowing that the funds they receive 
are from the DOE Home Efficiency Rebates. Aggregators/Contractors will be required to provide a 
line item showing the level of rebate applied on invoices that must be signed by the homeowner 
or building owner. The selected Implementor will provide more details of how Texas will notify 
recipients in the State Implementation Blueprint with the processes approved by SECO.  

 
Section 4.3.3 Quick Starts 

nnn. Identify whether the application is for a Quick Start program. For Quick Start programs, 

identify the timeline for program launch. 

☐ Yes, this is for a Quick Start Program (provide timeline below). 

☒ No, this is not for a Quick Start Program. 
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Please add your name, title, signature, and date. 

 

 

Name (printed) 
 

 

Organization and Title 
 

 

Signature 
 

 

Date 



# Document Who Completes the Form? Yes/No

1 Adminstrator VISS Form Successful Respondent 

2 VISS Forms from each Subcontractor Subcontractor

1 Administrator Disbursement Summary Spreadsheet Successful Respondent

2
Disbursement Summary Spreadsheets from each 
Subcontractor

Subcontractor

1 Be on Administrator letterhead

2 Be clearly itemized

3 Show amounts being billed/paid

4
Give a description of the work performed for all applicable 
activites

1 Be on Subcontractor letterhead

2 Be clearly itemized

3 Show amounts being billed/paid

4
Give a description of the work performed for all applicable 
activites

E Contract Attachment C-2 Subcontractor

F Texas Historical Commission (THC) Subcontractor

G National Environmental Policy Act (NEPA) Subcontractor 

H Flood Map of Project Site Subcontractor

I Wetland Map of Project Site Subcontractor

J Waste Disposal Subcontractor

Subcontractor

THC requirements must be met before project commencement. If 
applicable, Successful Respondent must compile and provide THC 
approval or exemption documentation from each Subcontractor.

NEPA requirements must be observed and carried out prior to 
project implementation. Subcontractor shall contact SECO to receive 
a NEPA document. Subcontractor shall review pages 2 and 3 of the 
document to determine Bounded Category of their project. After 
your review, email a statement to SECO stating your category. 
Successful Respondent must compile and provide NEPA 
acknowledgements from each Subcontractor. 

Subcontractor shall enter their project location into the FEMA 
website at https://msc.fema.gov/portal. If the project is located in a 
flood plain, that location will be highlighted. Subcontractor shall 
submit a screenshot of the map to the Successful Respondent. 
Successful Respondent must compile and provide Flood Maps from 
each Subcontractor.

Invoice Support DocumentationD All invoices from Subcontractors supporting the reimbursement 
amount must be submitted. The invoices must: 

Subcontractor shall enter the project location address into the U.S. 
Fish and Wildlife Service website at 
https://fwsprimary.wim.usgs.gov/wetlands/apps/wetlands-
mapper/. If the project is located in a wetland, that location will be 
highlighted. Subcontractor shall submit a screenshot of the map to 
the Successful Respondent. Successful Respondent must compile 
and provide Wetland Maps from each Subcontractor. 

Successful Respondent to compile and provide letters confirming 
proper disposal of waste from each Subcontractor. 

Successful Respondent

Successful Respondent to submit all Contract Attachment C-2 
(Subcontractor Nondiscrimination) Forms from each Subcontractor.

Successful Respondent Reimbursement Request Document Submittal Checklist 
(Successful Respondent to submit checklist and all of the following documents with each reimbursement request)

Description/Details

A Cover Letter Successful Respondent Signed cover letter 

The VISS forms must be completely filled out, signed and dated.

The disbursement summary sheet must be completely filled out and 
signed by the appropriate authority.

B Voucher Information Summary Sheet (VISS) Forms 

All invoices from Administrator supporting the reimbursement 
amount must be submitted. The invoices must: 

Disbursement Summary SpreadsheetC


